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TENDER NOTICE AND INVITATION TO TENDER 

 
VHEMBE DISTRICT MUNICIPALITY 

 

OPTIMISATION OF EXISTING WATER SUPPLY STORAGE AND RETICULATION INFRASTRUCTURE 
IN MUTOTI, DUMASI AND BUDELI VILLAGES TO MAXIMISE WATER DISTRIBUTION TO ALL 

RETICULATED AREAS 
 

BID NUMBER: VDM/TECH/14/03/2024/01 
VHEMBE DISTRICT MUNICIPALITY, invites tenders for the OPTIMISATION OF EXISTING WATER SUPPLY 

STORAGE AND RETICULATION INFRASTRUCTURE IN MUTOTI, DUMASI AND BUDELI VILLAGES TO 

MAXIMISE WATER DISTRIBUTION TO ALL RETICULATED AREAS. The global positioning of the site is 

22°57'9.73"S Latitude and 30°34'10.34"E Longitude. It forms part of the periphery villages of Thohoyandou CBD and 

is about 18.2km east of the CBD. 

 

Only Tenderers that have a CIDB contractor grading of 6CE or higher are eligible to submit bids. Joint ventures 

are also eligible to submit bids provided every member of the Joint Venture is registered with the CIDB and a 

combined grade of the Joint Venture calculated in accordance with the construction industry development 
regulations is equal to or higher than a contractor grading of 6CE 

 
Tender documents will be available during office hours as from 25th of March 2024 from the office of the 
Vhembe District Municipality, Old Parliament, Government Complex, and Tusk Venda Street, Thohoyandou. 

A non-refundable cash tender deposit of R1898.00 to secure a copy of the tender document OR Freely 
Downloaded on the municipality website. Queries relating to the issues of these documents may be addressed 
to the Procurement Manager on 015 960 2000. Technical queries may be directed to Technical Manager on 
Tel: 015 960 2000. 

 
Bids will be adjudicated in terms of the preferential procurement Policy Framework Act, 5/2000 in consultation 
with the CIDB Act. Bids will remain valid for 90 days. Vhembe District Municipality reserves the right to 

negotiate further conditions and requirements with the successful bidder.  
 

Compulsory clarification meeting will take place on the 16th of April 2024 at the entrance of Vhembe 
district Municipality at 10H00. Non-compulsory site inspection at Nandoni Water Treatment Plant will be 

conducted after the briefing.  
 

Complete bid documents fully priced and signed, sealed in an envelope marked  
“BID NUMBER: VDM/TECH/14/03/2024/01 OPTIMISATION OF EXISTING WATER SUPPLY STORAGE 
AND RETICULATION INFRASTRUCTURE IN MUTOTI, DUMASI AND BUDELI VILLAGE TO MAXIMISE 
WATER DISTRIBUTION TO ALL RETICULATED AREAS  
Should be deposited in the Tender Box located in the foyer at the VHEMBE DISTRICT MUNICIPALITY 

offices at Old Parliament, Government Complex, Tusk Venda Street, Thohoyandou not later than 
12H00 on 13th of May 2024 at 12H00. Tenders will be opened in public immediately after the closing 
time referred to above. Telegraphic, e-mail or Tele-fax transmission and late tenders will not be 
accepted for consideration and where feasible shall be returned to the sender. 
 
The Tenderer must have a staff member who has completed, or, is registered for training towards, the NQF 
level 5-unit standard "Develop and Promote Labour Intensive Construction Strategies". 
 

Ms Kutama Z.N                      VHEMBE DISTRICT 
MUNICIPALITY 

Municipal Manager                     Old Parliament, Government 
Complex, Tusk Venda 

             Street         

            
 THOHOYANDOU 
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MBD 1 

INVITATION TO BID 
 
 

 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE VHEMBE MUNICIPALITY DISTRICT 

 
 

BID NUMBER: VDM/TECH/14/03/2024/01                            CLOSING DATE: 13 MAY 2024 
 

DESCRIPTION: OPTIMISATION OF EXISTING WATER SUPPLY STORAGE AND RETICULATION 

INFRASTRUCTURE IN IN MUTOTI, DUMASI AND BUDELI VILLAGE TO MAXIMISE WATER 

DISTRIBUTION TO ALL RETICULATED AREAS WITHIN VHEMBE DISTRICT MUNICIPALITY  

 

 

The successful bidder will be required to fill in and sign a written Contract Form (MBD 7). 
 
 
 
BID DOCUMENTS MAY BE POSTED TO: 
 

VHEMBE DISTRICT MUNICIPALITY OFFICES  

PRIVATE BAG X5006 

THOHOYANDOU 

0950 
 
OR 
  
DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
 

VHEMBE DISTRICT MUNICIPALITY OFFICES  

OLD PARLIAMENT, GOVERNMENT COMPLEX, TUSK VENDA STREET 

THOHOYANDOU 

0950 

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will 
not be accepted for consideration. 
 
 
The bid box is generally open 24 hours a day, 7 days a week.     
 
 

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED) 
 
 
 

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2011, THE GENERAL CONDITIONS OF CONTRACT 
(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT 
 

 
NB:   NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined in 
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Regulation 1 of the Local Government: Municipal Supply Chain Management Regulations) 
 
 
 

 
THE FOLLOWING PARTICULARS MUST BE FURNISHED 

(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

 
 
NAME OF BIDDER   ………………………………..…………………………………………………………… 
 
POSTAL ADDRESS   ……………………………………………………………………………………………. 
   
STREET ADDRESS   ………………………………………………………………….………………………… 
  
TELEPHONE NUMBER   CODE……………NUMBER………………………………..………………………….. 
 
CELLPHONE NUMBER   …………………………………………………………………………………………… 
 
FACSIMILE NUMBER   CODE ………….NUMBER…………………………………………………………… 
 
E-MAIL ADDRESS   ………………………………………………………………………….……………….. 
 
VAT REGISTRATION NUMBER  …………………………………………………………………………………………… 
 
HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEEN ATTACHED? (MBD 2)   
 YES/NO 
 
HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (MBD 6.1)   
 YES/NO 
 
IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 
 
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)   
  □ 
A VERIFICATION AGENCY ACCREDITED BY THE SOUITH AFRICAN NATIONAL ACCREDITATION SYSTEM (SANAS) 
 □ 
A REGISTERED AUDITOR            

          □  

(Tick applicable box) 

 

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR 

PREFERENCE POINTS FOR B-BBEE)     

         

ARE YOU THE ACCREDITED REPRESENTATIVE 

IN SOUTH AFRICA FOR THE GOODS/SERVICES/WORKS OFFERED?      

    YES/NO    

           (IF YES ENCLOSE PROOF) 

 

SIGNATURE OF BIDDER  …………………………………………………………………………………………… 

 

DATE …………………………………………………………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED …………………………………………………………………………………………… 

 
TOTAL BID PRICE……………………………………                  TOTAL NUMBER OF ITEMS OFFERED ………………………… 
_________________________________________________________________________________________________________ 
 

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 
 
Municipality / Municipal Entity: VHEMBE DISTRICT MUNICIPALITY 
 
Department:  PROCUREMENT DEPARTMENT 
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Contact Person:   
Tel:   (015) 960 2000  
 
Fax:   (015) 962 1017 
 

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 
 
Contact Person:   
 
Tel:   (015) 960 2000 
 
Fax:   (015) 962 1017 
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VHEMBE DISTRICT MUNICIPALITY 
 

T1.2 Bid Data 
 

The conditions of Bid are the Standard Conditions of Bid as contained in Annex F of the CIDB Standard for 
Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without amendment or 
alteration for the convenience of Bidders as an Annex to this Bid Data. 
 

The Standard Conditions of Bid make several references to the Bid Data for details that apply specifically to 
this Bid. The Bid Data shall have precedence in the interpretation of any ambiguity or inconsistency between 
it and the standard conditions of Bid. Each item of data given below is cross-referenced to the clause in the 
Standard Conditions of Bid to which it mainly applies. 

 

The additional conditions of Bid are: 

 

Clause 

number 
Bid Data 

F.1.1 The employer is: 
Name: VHEMBE DISTRICT MUNICIPALITY 

Address: PRIVATE BAG X5006, Old Parliament, Government Complex, 

Tusk Venda Street, Thohoyandou 

Telephone: (015) 960 2000 

Fax: (015) 962 1017 

F.1.2 The Bid documents issued by the employer comprise: 

T1.1 Bid notice and invitation to Bid 

T1.2 Bid data 

T2.1 List of returnable documents 

T2.2 Returnable schedules 

Part 1: Agreements and contract data  

C1.1 Form of offer and acceptance 

C1.2 Contract data 

C1.3 Form of Guarantee 

C1.4 Occupational Health and Safety 

Part 2: Special Conditions of Contract 

C2.1 Special Conditions of Contract 

Part 3: Scope of work 

C3.1 Scope of work 

C3.2 Drawing Descriptions 

C3.3 Procurement 

C3.4 Construction 

C3.5 Management 

Part 4: Project Specification 

Part 5: Drawings 

Part 6: Site information 

Part 7: Schedule of Quantities 

C7.1 Preamble to Schedule of Quantities 

C7.2 Schedule of Quantities 

 

http://www.cidb.org.za/
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F.1.4 The employer’s agent is: 

Name:  CONCEPTUAL ENGINEERING 

Address: Rhodesdrift Office Park, First Floor Block 1, Bendor, Polokwane, 0713 

Telephone: 015 296 2741              

Fax: (086) 512 5264 

E-mail: phirih@concepteng.co.za 

 

F.2.1 Only those Bidders who have in their employ management and supervisory staff satisfying the 

requirements of the Scope of Work for labour intensive competencies for supervisory and management 

staff are eligible to submit Bids. 

 

F.2.1 Only those Bidders who are registered with the CIDB, or are capable of being so prior to the evaluation 

of submissions, in a contractor grading designation equal to or higher than a contractor grading 
designation determined in accordance with the sum Bided for a 6CE or higher class of construction 

work, are eligible to submit Bids. 

Joint ventures are eligible to submit Bids provided that: 

1. every member of the joint venture is registered with the CIDB; 
2. the lead partner has a contractor grading designation in the 6CE or higher class of construction 

work; and 

3.  the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 
accordance with the sum Bided for a 6CE or higher class of construction work. 

 

F.2.1 The following Bidders who are registered with the CIDB, or are capable of being so registered prior to 

the evaluation of submissions, are eligible to submit Bids:  
a)   contractors who have a contractor grading designation equal to or higher than a contractor grading 
designation determined in accordance with the sum Bided for a 6CE class of construction work; and 

b)  contractors registered as potentially emerging enterprises with the CIDB who are registered in one 

contractor grading designation lower than that required in terms of a) above and who satisfy the following 

criteria: 

 

i)      The Department, following an interview with the management of the enterprise, is satisfied that the 

enterprise has the potential to develop and qualify to be registered in a higher contractor grading 

designation; and 

ii)    The Department, following a risk assessment, is able to provide the necessary supportive measures 

required to enable the enterprise to successfully execute the contract. 

 

Joint ventures are eligible to submit Bids provided that: 
 

1.    every member of the joint venture is registered with the CIDB; 
2.  the lead partner has a contractor grading designation in the 6CE or higher class of construction work; 

and 

3. the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 
accordance with the sum Bided for a 6CE or higher class of construction work. 

 

 F.2.7 The arrangements for a compulsory clarification meeting are as stated in the Bid Notice and Invitation 

to Bid.  

 

 
Bidders must sign the attendance list in the name of the Biding entity. Addenda will be issued to and 

Bids will be received only from those Biding entities appearing on the attendance list.  

mailto:phirih@concepteng.co.za
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F.2.12 

 

No alterative Bid offers will be considered 

 

If a Bidder wishes to submit an alternative Bid offer, the only criteria permitted for such alternative Bid 

offer is that it demonstrably satisfies the Employer’s standards and requirements, the details of which 

may be obtained from the Employer’s Agent.  

 

Calculations, drawings and all other pertinent technical information and characteristics as well as 

modified or proposed Pricing Data must be submitted with the alternative Bid offer to enable the 

Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the 

degree to which the alternative complies with the Employer’s standards and requirements and to 

evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical 
sequence and must clearly reflect all design assumptions.  Pricing Data must reflect all assumptions in 

the development of the pricing proposal.  

 

Acceptance of an alternative Bid offer will mean acceptance in principle of the offer. It will be an 

obligation of the contract for the Bidder, in the event that the alternative is accepted, to accept full 

responsibility and liability that the alternative offer complies in all respects with the Employer’s standards 

and requirements.  

 

The modified Pricing Data must include an amount equal to 5% of the amount Bided for the alternative 

offer to cover the Employer’s costs of confirming the acceptability of the detailed design before it is 

constructed. 

 

F.2.13.3 Parts of each Bid offer communicated on paper shall be submitted as original, plus 2 copies. 
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F.2.13.5 

F2.15.1 

 

The employer’s address for delivery of Bid offers and identification details to be shown on each Bid offer 

package are:  

 

Location of Bid box: Tender Box  

 

Physical address: Old Parliament, Government Complex, Tusk Venda Street, Thohoyandou, 0713 

Identification details: CONTRACT No.: VDM/TECH/14/03/2024/01 : OPTIMISATION OF 
EXISTING WATER SUPPLY STORAGE AND RETICULATION INFRASTRUCTURE IN IN 
MUTOTI, DUMASI AND BUDELI  VILLAGE TO MAXIMISE WATER DISTRIBUTION TO 

ALL RETICULATED AREAS WITHIN VHEMBE DISTRICT MUNICIPALITY  

 
Postal address: Private Bag X5006, Thohoyandou, 0950 

 

F.2.13 

F.3.5 

A two-envelope procedure will not be followed. 

F.2.15 The closing time for submission of Bid offers is as stated in the Bid Notice and Invitation to Bid. 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed Bid offers will not be accepted. 

 

F.2.16 The Bid offer validity period is 90 days 

 

F.2.18 The Bidder shall, when requested by the Employer to do so, submit the names of all management and 

supervisory staff that will be employed to supervise the labour-intensive portion of the works together 

with satisfactory evidence that such staff members satisfy the eligibility requirements. 

 

F.2.19 Access shall be provided for inspections, tests and analysis. 
 

F.2.23 The Bidder is required to submit with his Bid a Certificate of Contractor Registration issued by the 
Construction Industry Development Board and a copy of an original valid Tax Clearance Certificate 

issued by the South African Revenue Services. 

Where a Bidder satisfies CIDB contractor grading designation requirements through joint venture 

formation, such Bidders must submit the Certificates of Contractor Registration in respect of each 

partner. 

F.3.4 Bids will be opened immediately after the closing time for Bids at Municipal Offices, at Old Parliament, 

Government Complex, Tusk Venda Street, Thohoyandou. 

 

 The procedure for the evaluation of responsive Bids is Method 2 

 
The financial offer will be scored using Formula 2 (option 1) where the value of W1 is: 

 

1)  90 where the financial value inclusive of VAT of all responsive Bids received have a value in excess 

of R 1 000 000.00; or  

 

2)  80 where the financial value inclusive of VAT of one or more responsive Bid offers equals or is less 

than R 1 000 000.00.  

 

Up to 100 minus W1 Bid evaluation points will be awarded to Bidders who complete the preference 
schedule and who are found to be eligible for the preference claimed.  
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F.3.11 A maximum of 100 minus W1 Bid evaluation points will be awarded for the extent to which the Bided 

Contract Participation Goal exceeds the specified minimum. The basis of award of preference points is: 

 

 

Np = (100 – W1) x (D - Ds) 

                      (X - Ds) 

 

 

Where D    = Bided Contract Participation Goal. 

               Ds  =   the minimum Contract Participation Goal below which no preference will be granted, 

namely, …….% 

               X  =  the maximum Contract Participation Goal above which    no further Bid evaluation points 

are awarded, namely …….. %. 

F3.13.1  Bid offers will only be accepted if: 

 

a) the Bidder has in his or her possession an original valid Tax Clearance Certificate issued by 

the South African Revenue Services or has made arrangements to meet outstanding tax obligations; 

b) the Bidder is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation; 

c) the Bidder or any of its directors is not listed on the Register of Bid Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business 

with the public sector;  

d) the Bidder has not: 

i) abused the Employer’s Supply Chain Management System; or 

 ii)  failed to perform on any previous contract and has been given a written notice to this effect; and    

e)  Bidder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest 

which may impact on the Bidder’s ability to perform the contract in the best interests of the employer or 

potentially compromise the Bid process. 

f)    the Bidder does not have arrears on municipal rates and levies exceeding 3 months.  

F.3.18 The number of paper copies of the signed contract to be provided by the employer is one. 
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Standard Conditions of Bid 
 

F.1  General 

 

F.1.1  Actions 

 

The employer and each Bidder submitting a Bid offer shall comply with these conditions of Bid. In their dealings 
with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and with 
integrity, and behave equitably, honestly and transparently. 
 

F.1.2  Bid Documents 

 
The documents issued by the employer for the purpose of a Bid offer are listed in the Bid data. 
 

F.1.3  Interpretation 

 

F.1.3.1 The Bid data and additional requirements contained in the Bid schedules that are included in the 

returnable documents are deemed to be part of these conditions of Bid. 
 

F.1.3.2 These conditions of Bid, the Bid data and Bid schedules which are only required for Bid evaluation 

purposes, shall not form part of any contract arising from the invitation to Bid. 
 

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following definitions 

apply: 
 
a)    Comparative offer means the Bidder’s financial offer after the factors of non-firm prices, all 

unconditional discounts and any other Bided parameters that will affect the value of the financial offer have 
been taken into consideration 
b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence 

the action of the employer or his staff or agents in the Bid process; and 
c) Fraudulent practice means the misrepresentation of the facts in order to influence the Bid process 

or the award of a contract arising from a Bid offer to the detriment of the employer, including collusive practices 

intended to establish prices at artificial levels 
d) Quality (functionality) means the totality of features and characteristics of a product or service that 

bear on its ability to satisfy stated or implied needs 
 

F.1.4  Communication and employer’s agent 

 
Each communication between the employer and a Bidder shall be to or from the employer's agent only, and 
in a form that can be read, copied and recorded. Writing shall be in the English language. The employer shall 
not take any responsibility for non-receipt of communications from or by a Bidder. The name and contact 

details of the employer’s agent are stated in the Bid data. 
 

F.1.5  The employer’s right to accept or reject any Bid offer 

 

F.1.5.1 The employer may accept or reject any variation, deviation, Bid offer, or alternative Bid offer, and may 

cancel the Bid process and reject all Bid offers at any time before the formation of a contract. The employer 
shall not accept or incur any liability to a Bidder for such cancellation and rejection, but will give written reasons 
for such action upon written request to do so. 
 

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a Bid process or the 

rejection of all responsive Bid offers re-issue a Bid covering substantially the same scope of work within a 
period of six months unless only one Bid was received and such Bid was returned unopened to the Bidder. 
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F.2  Bidder’s obligations 

 

F.2.1  Eligibility 

 

Submit a Bid offer only if the Bidder complies with the criteria stated in the Bid data and the Bidder, or any of 
his principals, is not under any restriction to do business with employer. 
 

F.2.2  Cost of Biding 

 
Accept that the employer will not compensate the Bidder for any costs incurred in the preparation and 
submission of a Bid offer, including the costs of any testing necessary to demonstrate that aspects of the offer 
satisfy requirements. 
 

F.2.3  Check documents 

 
Check the Bid documents on receipt for completeness and notify the employer of any discrepancy or omission. 
 

F.2.4  Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the Bid. Use and copy the documents issued by the 
employer only for the purpose of preparing and submitting a Bid offer in response to the invitation. 
 

F.2.5  Reference documents 

 
Obtain, as necessary for submitting a Bid offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the Bid 

documents by reference. 
 

F.2.6  Acknowledge addenda 

 
Acknowledge receipt of addenda to the Bid documents, which the employer may issue, and if necessary, 

apply for an extension to the closing time stated in the Bid data, in order to take the addenda into account. 
 

F.2.7  Clarification meeting 

 
Attend compulsory a clarification meeting at which Bidders may familiarize themselves with aspects of the 

proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the Bid data. 
 

F.2.8  Seek clarification 

 
Request clarification of the Bid documents, if necessary, by notifying the employer at least five working days 
before the closing time stated in the Bid data. 
 

F.2.9  Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover 
required in terms of the conditions of contract identified in the contract data. The Bidder is advised to seek 
qualified advice regarding insurance. 
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F.2.10  Pricing the Bid offer 

 

F.2.10.1 Include in the rates, prices, and the Bided total of the prices (if any) all duties, taxes (except 

Value Added Tax (VAT), and other levies payable by the successful Bidder, such duties, taxes and levies 

being those applicable 14 days before the closing time stated in the Bid data. 
 

F2.10.2 Show VAT payable by the employer separately as an addition to the Bided total of the prices. 

 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data. 
 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the Bid data. The conditions 

of contract identified in the contract data may provide for part payment in other currencies. 

 

F.2.11  Alterations to documents 

 
Not make any alterations or additions to the Bid documents, except to comply with instructions issued by the 

employer, or necessary to correct errors made by the Bidder. All signatories to the Bid offer shall initial all 
such alterations. Erasures and the use of masking fluid are prohibited. 
 

F.2.12  Alternative Bid offers 

 

F.2.12.1 Submit alternative Bid offers only if a main Bid offer, strictly in accordance with all the 

requirements of the Bid documents, is also submitted. The alternative Bid offer is to be submitted with the 
main Bid offer together with a schedule that compares the requirements of the Bid documents with the 
alternative requirements the Bidder proposes. 

 

F.2.12.2 Accept that an alternative Bid offer may be based only on the criteria stated in the Bid data 

or criteria otherwise acceptable to the employer. 
 

F.2.13  Submitting a Bid offer 

 

F.2.13.1 Submit a Bid offer to provide the whole of the works, services or supply identified in the 

contract data and described in the scope of works, unless stated otherwise in the Bid data. 
 

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing in black ink. 
 

F.2.13.3 Submit the parts of the Bid offer communicated on paper as an original plus the number of 

copies stated in the Bid data, with an English translation of any documentation in a language other than 
English, and the parts communicated electronically in the same format as they were issued by the employer. 
 

F.2.13.4 Sign the original and all copies of the Bid offer where required in terms of the Bid data. The 

employer will hold all authorized signatories liable on behalf of the Bidder. Signatories for Bidders proposing 

to contract as joint ventures shall state which of the signatories is the lead partner, whom the employer shall 
hold liable for the purpose of the Bid offer. 
 

F.2.13.5 Seal the original and each copy of the Bid offer as separate packages marking the packages 

as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
identification details stated in the Bid data, as well as the Bidder’s name and contact address. 
 

F.2.13.6 Where a two-envelope system is required in terms of the Bid data, place and seal the 

returnable documents listed in the Bid data in an envelope marked “financial proposal” and place the 

remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall state on 
the outside the employer’s address and identification details stated in the Bid data, as well as the Bidder’s 
name and contact address. 
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F.2.13.7 Seal the original Bid offer and copy packages together in an outer package that states on the 

outside only the employer's address and identification details as stated in the Bid data. 
 

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or 

premature opening of the Bid offer if the outer package is not sealed and marked as stated. 
 

F.2.14 Information and data to be completed in all respects 

 
Accept that Bid offers, which do not provide all the data or information requested completely and, in the form, 
required, may be regarded by the employer as non-responsive. 
 

F.2.15  Closing time 

 

F.2.15.1 Ensure that the employer receives the Bid offer at the address specified in the Bid data not 

later than as stated in the Bid data. Proof of posting shall not be accepted as proof of delivery. The employer 
shall not accept Bid offers submitted by telegraph, telex, facsimile or e-mail, unless stated otherwise in the 

Bid data. 
 

F.2.15.2 Accept that, if the employer extends the closing time stated in the Bid data for any reason, 

the requirements of these conditions of Bid apply equally to the extended deadline. 
 

F.2.16  Bid offer validity 

 

F.2.16.1 Hold the Bid offer(s) valid for acceptance by the employer at any time during the validity period 

stated in the Bid data after the closing time stated in the Bid data. 

 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the Bid data for 

an agreed additional period. 
 

F.2.17  Clarification of Bid offer after submission 

 
Provide clarification of a Bid offer in response to a request to do so from the employer during the evaluation 
of Bid offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors 
by the adjustment of certain rates or item prices (or both). No change in the total of the prices or substance of 
the Bid offer is sought, offered, or permitted. The total of the prices stated by the Bidder shall be binding 
upon the Bidder. 

 

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 

Bidder following a competitive selection process, should the Employer elect to do so. 
 

F.2.18  Provide other material 

 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the Bid offer, 

the Bidder’s commercial position (including notarized joint venture agreements), preferencing arrangements, 
or samples of materials, considered necessary by the employer for the purpose of a full and fair risk 
assessment. Should the Bidder not provide the material, or a satisfactory reason as to why it cannot be 
provided, by the time for submission stated in the employer’s request, the employer may regard the Bid offer 

as non-responsive. 
 

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 

F.2.19  Inspections, tests and analysis  

 
Provide access during working hours to premises for inspections, tests and analysis as provided for in the Bid 
data. 
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F.2.20  Submit securities, bonds, policies, etc 

 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in 

the contract data. 
 

F.2.21  Check final draft 

 

Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract. 
 

F.2.22  Return of other Bid documents 

 

If so, instructed by the employer, return all retained Bid documents within 28 days after the expiry of the validity 
period stated in the Bid data. 
 

F.2.23  Certificates 

 
Include in the Bid submission or provide the employer with any certificates as stated in the Bid data. 
 

F.3  The employer’s undertakings 

 

F.3.1  Respond to clarification 

 
Respond to a request for clarification received up to five working days prior to the Bid closing time stated in 
the Bid Data and notify all Bidders who drew procurement documents. 

 

F.3.2  Issue Addenda 

 
If necessary, issue addenda that may amend or amplify the Bid documents to each Bidder during the period 
from the date of the Bid Notice until seven days before the Bid closing time stated in the Bid Data. If, as a 

result a Bidder applies for an extension to the closing time stated in the Bid Data, the Employer may grant 
such extension and, will then notify it to all Bidders who drew documents. 
 

F.3.3  Return late Bid offers 

 
Return Bid offers received after the closing time stated in the Bid Data, unopened, (unless it is necessary to 
open a Bid submission to obtain a forwarding address), to the Bidder concerned. 
 

F.3.4  Opening of Bid submissions 

 

F.3.4.1 Unless the two-envelope system is to be followed, open valid Bid submissions in the presence of 

Bidders’ agents who choose to attend at the time and place stated in the Bid data. Bid submissions for which 
acceptable reasons for withdrawal have been submitted will not be opened. 

 

F.3.4.2 Announce at the opening held immediately after the opening of Bid submissions, at a venue indicated 

in the Bid data, the name of each Bidder whose Bid offer is opened, the total of his prices, preferences claimed 
and time for completion, if any, for the main Bid offer only. 

 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

 

F.3.5 Two-envelope system 

 

A two-envelope procedure will not be followed in this contract. 
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F.3.6 non-disclosure 

 
Not disclose to Bidders, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of Bid offers, the final evaluation price and recommendations for 

the award of a contract, until after the award of the contract to the successful Bidder. 
 

F.3.7  Grounds for rejection and disqualification 

 

Determine whether there has been any effort by a Bidder to influence the processing of Bid offers and instantly 
disqualify a Bidder (and his Bid offer) if it is established that he engaged in corrupt or fraudulent practices. 
 

F.3.8  Test for responsiveness 

 

Determine, on opening and before detailed evaluation, whether each Bid offer properly received: 
 
a)  meets the requirements of these Conditions of Bid, 
b)  has been properly and fully completed and signed, and 

c)  is responsive to the other requirements of the Bid documents. 
 
A responsive Bid is one that conforms to all the terms, conditions, and specifications of the Bid documents 
without material deviation or qualification. A material deviation or qualification is one which, in the Employer's 
opinion, would: 

 
•  detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 
Scope of Work, 
•  change the Employer's or the Bidder’s risks and responsibilities under the contract, or 

•  affect the competitive position of other Bidders presenting responsive Bids, if it were to be rectified. 
 
Reject a non-responsive Bid offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 
 

F.3.9  Arithmetical errors 

 
Check responsive Bid offers for arithmetical errors, correcting them in the following manner: 
 

•  Where there is a discrepancy between the amounts in figures and in words, the amount in words shall 
govern. 
•  If a bill of quantities (or schedule of rates) applies and there is an error in the line-item total resulting 
from the product of the unit rate and the quantity, the line-item total shall govern and the rate shall be corrected. 

Where there is an obviously gross misplacement of the decimal point in the unit rate, the line-item total as 
quoted shall govern, and the unit rate will be corrected. 
•  Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the Bidder’s addition of prices, the total of the prices shall govern and the Bidder will 
be asked to revise selected item prices (and their rates if a bill of quantities applies) to achieve the Bided total 

of the prices. 
 
Consider the rejection of a Bid offer if the Bidder does not correct or accept the correction of his arithmetical 
errors in the manner described above. 

 

F.3.10  Clarification of a Bid offer 

 
Obtain clarification from a Bidder on any matter that could give rise to ambiguity in a contract arising from the 
Bid offer. 
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F.3.11  Evaluation of Bid offers 

 

F3.11.1 General 

 

Step 1 

 
Bidders will firstly be evaluated on their responsiveness.  
This includes the following 

1. Valid Tax Clearance Certificate 
2. Attended Compulsory Site meeting 
3. Authority of Signatory  
4. Signing of Form of Offer 
5. BOQ filled in using a black pen  

6. Alterations signed  
7. CIDB grading  
 

Step 2 

 
According to the MFMA Circular No. 53 of the Municipal Finance Act No. 56 of 2003. Bidders will firstly be 
evaluated on Functionality. The minimum Score for functionality is 70%.  
 
Only the qualifying Tenderers will be evaluated on Method 2. 

 
The following is the criteria that the Bidders will be evaluated for Functionality: 
 

Evaluation Criteria 

1. A. Company’s Experience & References (50) 

                                                         

No. 

Target goals 

Name reference with contact details 

(Projects involving Bulk water 

pipeline/water reticulation) for the previous 

five years 

NB: Proof of experience should be attached 

Weighting Score  

1.  10  

2.  10  

3.  10  

4  10  

5  10  

 SUBTOTAL: Experience & References 50  

 

Note: Please attach appointment letters and signed completion certificate issued by the client as proof for having 

completed such project.  

If the service provider is sub contracted the main contractor’s appointment letter and completion certificate should be 

attached, together with the appointment letter of the subcontractor and completion certificate of the work done by the 

subcontractor 
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2. Representative experience  

No. Target goal  

(Attach CV & Certified copy of 

Qualifications) 

Weighting Score  

1. Contract manager in involving Bulk water 

pipeline/water reticulation) 

10 years and above = 04 points 

3-5 years = 02 points 

1-2 years =01 points 

 

04  

2. Site agent in involving Bulk water 

pipeline/water reticulation 

 

08 years and above = 4 

5-7 years = 03 

3-4 years = 02 

1-2 years = 01 

04  

3. Foreman in involving Bulk water 

pipeline/water reticulation 

 

 5 years and above = 02 

04 years = 1.5 

03 years = 01 

1-2 years =0.5  

02  

4. Health & Safety Officer years’ experience as 

OHS in involving Bulk pipeline/water 

reticulation  

 

5 years and above = 1 

4 years and below=0.75 

03 years =0.5 

1-2 years =0.25 point 

 

 

1  

 SUBTOTAL: Representative experience  

 

11  

 

 

Note: Project organogram of the project team must be attached. Curriculum vitae with certified copies 
of qualifications and contact details should be attached to the tender document for verification by the 
clients.  

NB foreign qualifications certified copies from SAQA must also be attached.   

 

3. Representative Qualification  

 

No. Target goals Weighting Score  

1. Contract Manager 

 Civil/Project Management  

/Construction Management    

 

BSc/B.Tech or higher = 4 

National Diploma =3 

N6 =02 

Certificate in =1 

 

 

 

 

4  
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2. Site Agent 

BSc/B.Tech or higher in civil =04 

National Diploma Civil or higher = 3 

N6 =02 

Certificate in civil = 1 

 

4  

3 Foreman 

 National Diploma in civil or higher =2 

 Certificate in civil =1 

   

2  

4 Health and Safety 

National Diploma or higher =1 

Certificate in civil =0.5 

1  

 SUBTOTAL: Representative Qualification   

 

11  

 

 

Note: Project organogram of the project team should be attached. Curriculum vitae with certified 
copies of qualifications and contact details should be attached to the tender document for verification 
by the clients.  

NB foreign qualifications certified copies from SAQA must also be attached.   

 
4. Financial Reference 

No. Target goals Weighting Score  

1. Tenderer submitted bank details proof attached  02  

2. Bank rating “C” or better 02  

3. Registered financial institution’s full details as 

guarantor in the amount of 10% as 

specification for surety purposes shall be 

submitted 

04  

 SUBTOTAL: Financial references   

 

08  

 

5.  Plants & Equipment  

No. Target goals Weighting Score  

1. 2X TLB 06  

2. 2 X 20 Ton excavator 08  

3. 2 x 20 000 water tankers 02  

4 2 x 10m2 tipper trucks 04  

 SUBTOTAL: Plant & equipment  20  

Note: Proof of ownership to be submitted with tender. If plant will be hired, a signed letter from plant Hire Company 

confirming availability to the service provider for this particular contract and the ownership documents from the 

hiring company 

 

1. Summary of table 1-5 

No.  Summary of tables  Weighting  Score  

1. Experience & References 50  

2. Representative experience 11  
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3. Financial references   08  

4. Representative Qualifications 11  

5. Plants & Equipment 20  

 Sub-Total  100  

 PRICE 80  

 Specific Goals 20  

 HDI-CSD 

 

10  

 Locality 

-04 points within the district 

-02 points within Limpopo province 

-01 point within south Africa (CSD 

report will be used to verify the 

locality of the bidder 

4  

 Youth-ID or CSD 02  

 Women –ID or CSD 02  

 Disability (attach proof from the 

doctor-medical certificate 

02  

NB: Functionality will be scored out of 100 and Bidders who do not reach the 70% threshold will not be evaluated 

further. 

CIDB GRADING= 6CE OR HIGHER 

 
 

Step 3 

 
Price and BBBEE Contribution. Reduce each responsive Bid offer to a comparative offer and evaluate it using 
the Bid evaluation method that is indicated in the Bid Data and described below: 
 

Method 2: 
Financial 
offer, and 
preferences 

1) Score Bid evaluation points for financial offer. 

2) Confirm that Bidders are eligible for the preferences claimed, and if so, score Bid evaluation 
points for preferencing. 

3) Calculate total Bid evaluation points. 

4) Rank Bid offers from the highest number of Bid evaluation points to the lowest. 

5) Recommend Bidders with the highest number of Bid evaluation points for the award of the 
contract, unless there are compelling and justifiable reasons not to do so. 

 
Score financial offers, preferences and quality, as relevant, to two decimal places. 

 

F.3.11.2   Scoring Financial Offers  

 
Score the financial offers of remaining responsive Bid offers using the following formula: 
 

NFO  = W1 x A where: 
NFO  = the number of Bid evaluation points awarded for the financial offer. 
W1 = the maximum possible number of Bid evaluation points awarded for the financial offer as stated in 
the Bid Data. 

A  = a number calculated using either formulas 1 or 2 below as stated in the Bid Data. 
 

Formula Basis for comparison  Option 1 Option 2 

1 Highest price or discount )

m

)m(
(1

P

PP 


 
P/Pm 

2 
Lowest price or percentage 
commission/fee 

)
m

)m(
(1

P

PP 


 
Pm/P 

 
where: 
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Pm = the comparative offer of the most favourable Bid offer. 
 
P  = the comparative offer of Bid offer under consideration. 
 

F.3.11.3 Scoring quality (functionality) 

 
Score quality in each of the categories stated in the Bid Data and calculate total score for quality. 
 

F.3.12  Insurance provided by the employer 

 
If requested by the proposed successful Bidder, submit for the Bidder’s information the policies and / or 
certificates of insurance which the conditions of contract identified in the contract data, require the employer 
to provide. 

 

F.3.13  Acceptance of Bid offer 

 

F.3.13.1 Accept Bid offer only if the Bidder satisfies the legal requirements stated in the Bid Data. 

 

F.3.13.2 Notify the successful Bidder of the employer's acceptance of his Bid offer by completing and returning 

one copy of the form of offer and acceptance before the expiry of the validity period stated in the Bid data, or 
agreed additional period. Providing the form of offer and acceptance does not contain any qualifying 
statements, it will constitute the formation of a contract between the employer and the successful Bidder as 

described in the form of offer and acceptance. 
 

F.3.14  Notice to unsuccessful Bidders 

 

After the successful Bidder has acknowledged the employer’s notice of acceptance, notify other Bidders that 
their Bid offers have not been accepted. 
 

F.3.15.  Prepare contract documents 

 

If necessary, revise documents that shall form part of the contract and that were issued by the employer as 
part of the Bid documents to take account of: 
 
a)  addenda issued during the Bid period, 

b)  inclusion of some of the returnable documents, 
c)  other revisions agreed between the employer and the successful Bidder, and 
d)  the schedule of deviations attached to the form of offer and acceptance, if any. 
 

 

F.3.16  Issue final contract 

 
Prepare and issue the final draft of contract documents to the successful Bidder for acceptance as soon as 
possible after the date of the employer's signing of the form of offer and acceptance (including the schedule 

of deviations, if any). Only those documents that the conditions of Bid require the Bidder to submit, after 
acceptance by the employer, shall be included. 
 

F.3.17  Complete adjudicator's contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract 
is signed. 
 

F.3.18  Provide copies of the contracts 

 
Provide to the successful Bidder the number of copies stated in the Bid Data of the signed copy of the contract 
as soon as possible after completion and signing of the form of offer and acceptance. 
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VHEMBE DISTRICT MUNICIPALITY 
 
 

T2.1 List of Returnable Documents   
 

The Bidder must complete the following returnable documents:  

 

1 Returnable Schedules required only for Bid evaluation purposes  

 

● Record of Addenda to Bid Documents 

● Certificate of authority for joint ventures (where applicable) 

● Schedule of Subcontractors 

● Schedule of Plant and Equipment  

● Schedule of the Bidder’s Experience 

● Proposed Amendments and Qualifications 

● Municipal statement on Bidder’s rates and taxes 

● Schedule of personnel & employees 

● Preliminary programme 

● Signatory of authority (Power of attorney) 

● Site inspection certificate 

● CIDB Certificate 

 

2 Other documents required only for Bid evaluation purposes 

 

● Certificate of Contractor Registration issued by the Construction Industry Development Board 

● MBD 2:  An original valid Tax Clearance Certificate issued by the South African 

Revenue Services. 

● MBD 8:  Declaration of Bidder’s Past Supply Chain Management Practices 

● MBD 9:  Certificate of Independent Bid Determination  

 
3 Returnable Schedules that will be incorporated into the contract 
 

● MBD 3.1: Pricing Schedule – Firm Prices 

● MBD 3.2: Pricing Schedule – Non-Firm Prices 

● MBD 4:  Declaration of interest 

● MBD 6.1: Preference Points Claim Form in Terms Of The Preferential Procurement 

Regulations 2001 

● MBD 7.2: Contract Form - Rendering of Services 

 

4 Other documents that will be incorporated into the contract  

 

5   The offer portion of the C1.1 Offer and Acceptance 

 

6   C1.2      Contract Data (Part 2) 

 

7   C6.2      Bills of quantities  
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T2.2 Returnable Schedule 
 

Record of Addenda to Bid documents 
 
 

We confirm that the following communications received from the Employer before the submission of this Bid offer, 

amending the Bid documents, have been taken into account in this Bid offer: 

 Date Title or Details 

1.   

 

 

 

 

2.   

 

 

 

 

3.   

 

 

 

 

4.   

 

 

 

 

5.   

 

 
 

 

6.   
 

 

 

 

7.   

 

 

 

 

8.   

 

 

 

 

 

Attach additional pages if more space is required. 

 

Signed 

  

Date 

 

 

Name 
  

Position 

 

 

Bidder 
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Certificate of Authority for Joint Ventures (Where applicable) 
 

This Returnable Schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this Bid offer in Joint Venture and hereby authorise  
Mr/Ms . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .... . , authorised signatory of the company 
 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , 
Acting in the capacity of lead partner, to sign all documents in connection with the Bid offer and any contract 

resulting from it on our behalf.   
 

NAME OF FIRM ADDRESS DULY AUTHORISED 
SIGNATORY 

(Signature, name & 
designation) 

Lead partner 
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Schedule of Proposed Subcontractors  
 
 

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  
If we are awarded a contract we agree that this notification does not change the requirement for us to submit the 

names of proposed Subcontractors in accordance with requirements in the contract for such appointments.  If there 

are no such requirements in the contract, then your written acceptance of this list shall be binding between us. 

 

 Name and address of proposed 

Subcontractor 
Nature and extent of work Previous experience with 

Subcontractor. 

1.     

2.     

3.     

4.     

5.   

 

 

 

 

 

 

 

 

  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Bidder 
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Schedule of Plant and Equipment  
 
The following are lists of major items of relevant equipment that I/we presently own or lease and will have available 

for this contract or will acquire or hire for this contract if my/our Bid is accepted. 
  

(a) Details of major equipment that is owned by and immediately available for this contract.   

 

Quantity Description, size, capacity, etc. 

 

 
 
 
 

 
 
 
 
 

 
 
 
 

 

Attach additional pages if more space is required. 

 
(b) Details of major equipment that will be hired, or acquired for this contract if my/our Bid is acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 
 
 
 
 

 
 
 
 

 
 
 
 

 

Attach additional pages if more space is required. 

  
 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Bidder 
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Schedule of the Bidder’s Experience 
 
The following is a statement of similar work successfully executed by myself/ourselves: 

Employer, contact person 

and telephone number. 
Description of contract Value of work 

inclusive of VAT 

(Rand) 

Date 

completed 

 
 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 
 

 
 
 
 

 
 

   

 

 

 

 

 

 
Signed 

  
Date 

 

 

Name 

  

Position 

 

 

Bidder 
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Proposed amendments and qualifications 
 
The Bidder should record any deviations or qualifications he may wish to make to the Bid documents in this Returnable 

Schedule. Alternatively, a Bidder may state such deviations and qualifications in a covering letter to his Bid and 
reference such letter in this schedule. 

 

The Bidder’s attention is drawn to clause F.3.8 of the Standard Conditions of Bid referenced in the Bid Data regarding 

the employer’s handling of material deviations and qualifications. 

 

Page Clause or item Proposal 

 

 
 
 
 
 

 
 
 
 

 
 
 
 
 

 
 
 
 

 
 
 

 

 

 
 

 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Bidder 
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Schedule of Personnel and Employees 
 
The Tenderer shall state below the number of Personnel and Employees to be employed on the Works. 
 

 

PERSONNEL AND EMPLOYEES 
 

TENDER 
 

TENDER  

 
 

 
 
1.   Technical staff 
 

 
2.  Clerical staff 
 
 
3.  Artisans 

 
 
4.  Semi-skilled 
 

 
5.  Unskilled labour 
 
 

 

FULL TIME 
 

PART TIME 
 

FULL TIME 
 

PART TIME 

    

 
    Total 

    

 
 
State the name, qualifications and experience of permanent Site agent: 
 

 
 
 
 

Date: …………………………………………………………… 
 
 
 
 

SIGNATURE OF TENDERER: ……………………………. 
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Preliminary Programme 
 
 
The Tenderer shall detail below or attach a preliminary programme reflecting the proposed order and rate of 
progress for each portion of the work comprising this Contract.  The programme shall be consistent with and 
in support of his time required for completion and shall be in accordance with the requirements of this tender. 

 

PROGRAMME 

ACTIVITY WEEKS / MONTHS 

 

 … … … … … … … … … … … … 

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

 

 
 
 
SIGNATURE OF TENDERER: ……………………………. 
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Signatories Authority (Power of Attorney) 
 
 
1. INFORMATION TO BE PROVIDED 

 

1.1 If the Tenderer is a COMPANY 

 
(a) Affix a certificate copy of the Certificate of Incorporation to this page. 
(b) Affix a copy of the relevant resolution of the Board of Directors, duly signed  
and dated 

(c) List the Directors 
 
……………………………………………………………………………………………………………………………

………………………………………………………………………………. 

 

1.2 If the Tenderer is a CLOSE CORPORATION 

 
(a) Affix a certificate copy of the Founding Statement to this page 
(b) Affix a copy of the relevant resolution of the Members, duly signed and dated 
(c) List the Members 

……………………………………………………………………………………………………………………………

……………………………………………………………………………………. 

 

1.3 If the Tenderer is a PARTNERSHIP 

 
(a) Affix a copy of the relevant resolution on the Partners, duly signed and dated 

(b) List the Partners 

…………………………………………………………………………………………….…………… 

………………………………………………………………………………………………………… 
 
1.2 If the Tenderer is a ONE-MAN-CONCERN. 

 
Provided the full name, identity number and qualifications of the person 
 
 …………………………………………………………………………………………………………………… 

 
 
1.3 If the Tenderer is a JOINT VENTURE 

 
a) Affix a copy of the original document of information defining the conditions under which the joint 

venture will function, its period of duration and the participating persons, companies and/or firms 
b) Affix a certificate signed for or on behalf of each participating person, company and/or firm authorizing 
the person who signed the tender to do so. 
 
1.4 If the Tenderer is a CONCERN OTHER than these listed above 

 
 
Provide full details of the CONCERN submitting the tender: 

………………………………………………………………………………………………………………….… 
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Site Inspection Certificate 
 
 
This is to certify that l……………………………………………………………………………………………........ 
 
representing and duly authorized by (Tenderer) …………………………………………………………………….. 

 
……………………………………………………………………………………………………………………………... 
 
attended the site inspection on…………………………………………………………………………………………. 

 
Having prior to this site visit carefully examined the tender document, technical information and drawings 
supplied, I confirm that I was given unrestricted access to inspect those sections of the Site necessary for the 
execution of the Works. 

 
I further confirm that I am completely satisfied with the scope of work as explained by the Engineer, and am 
fully aware of all Site conditions and regulations of whatsoever nature that could influence the preparation of 
our tender. 
 

I therefore append my signature below in agreement that we will not institute any claim against the Employer 
after submission of our tender based on lack of knowledge of site conditions or regulations appertaining to the 
execution of this Contract. 
 

 
 
 
 
 

              
   
Signature of Tenderer’s Representative   Date 
 

 
 
 
 
              

   
Signature of Engineer’s Representative   Date 
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COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND 

CONSTRUCTION REGULATIONS, 2003 

 

The tenderer shall attach to this Form evidence that he is registered and in good standing with a compensation 

insurer who is approved by Department of Labour in terms of section 80 of the Compensation for Injury and 

Disease Act (COID) (Act 130 of 1993).  

The tenderer is required to disclose, by also attaching documentary evidence to this form, all inspections, 

investigations and their outcomes conducted by the Department of Labour into the conduct of the tenderer at 

any time during the 36 months preceding the date of this tender. 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER:    

 

Note to tenderer: 

Discovery that the tenderer has failed to make proper disclosure may result in CDM terminating a 

contract that flows from this tender on the ground that it has been rendered invalid by the tenderer’s 

misrepresentation.  
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CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATION 

The tenderer is to affix to this page either: 

● Written proof of his registration with the CIDB as a Category 6CE or higher 

Or 

● Written proof of his application to the CIDB for registration as a contractor in the category listed above. 

Note: 

1. Failure to affix such documentation as prescribed to this page shall result in this tender not being further 

considered for the award of the contract. 

2. Should this tender be considered for award of the contract, based on proof of submission of application 

for registration in the appropriate category with the CIDB, and should proof of such subsequent registration 

not be forthcoming to the employer by the time of award of the contract, then this tender will no longer be 

considered for the award of the contract. 
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MBD 2 
 

TAX CLEARANCE CERTIFICATE REQUIREMENTS 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s 

tax obligations. 

1. In order to meet this requirement bidders are required to complete in full the attached form 
TCC 001 “Application of a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The 
Tax Clearance Certificate Requirements are also applicable to foreign bidders/individuals who wish to submit 
bids. 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period 
of 1(one) year from the date of approval. 

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to 
submit the original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies 

of the Tax Clearance Certificate will not be acceptable. 

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must 
submit a separate Tax Clearance Certificate. 

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from 

any SARS branch office nationally or on the website www.sars.gov.za. 

6. Applications of the Tax Clearance Certificates may also be made via eFiling. In order to use 
this provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za 
 
 

  

http://www.sars.gov.za/
http://www.sars.gov.za/
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MBD2/ Application for tax Certificate… 

 

APPLICATION FOR TAX CLEARANCE CERTIFICATE 

(IN RESPECT OF BIDDERS) 

 
 

  
1. Name of taxpayer / bidder:   
 
2. Trade name:   
 

 
3. 

 
Identification number: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
4. 

 
Company / Close Corporation registration number: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
5. 

 
Income tax reference number: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
6. 

 
VAT registration number (if applicable): 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
7. 

 
PAYE employer’s registration number (if applicable): 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 
 
Signature of contact person requiring Tax Clearance Certificate:   
 

Name:    
 
Telephone number: Code:……… Number:     
 

Address:    
 
  
 
  

 
DATE: 20_____ / ______ / ______ 
 

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE HIS 

DISCRETIONARY POWERS IN FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL 

TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF TAXES, DUTIES OR LEVIES OR THE RENDITION RETURNS BY ANY 

PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT. 
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       MBD 3.1 

PRICING SCHEDULE – FIRM PRICES  

(PURCHASES) 

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT 
TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 

 

 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING 
SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  

 

 
Name of Bidder…………………………………… Bid Number…………………................. 
 

Closing Time ……………. ……………………….                            Closing Date   ………………………….. 
                      

OFFER TO BE VALID FOR…………………….DAYS FROM THE CLOSING DATE OF BID 
 
 

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY 

NO.   **(ALL APPLICABLE TAXES INCLUDED) 

 

 
 
- Required by: 
 ………………………………………………….. 

 
- At: 
 ………………………………………………….. 
        

  ………………………………………………….. 

- Brand and Model 
 ………………………………………………….. 
       

- Country of Origin 
 ………………………………………………….. 
  
 
- Does the offer comply with the specification(s)? *YES/NO 

 
- If not to specification, indicate deviation(s)
 ………………………………………………….. 
   

- Period required for delivery 
 ………………………………………………….. 
     *Delivery: Firm/Not firm 

 
- Delivery basis  

 ………………………………………………….   
 
 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 

 
** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance 
fund contributions and skills development levies. 
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*Delete if not applicable 
 
 

         MBD 3.2 

PRICING SCHEDULE – NON-FIRM PRICES 

(PURCHASES) 

NOTE:  PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE 
BIDDING DOCUMENTS.  

 

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING 

SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  

 

 
Name of Bidder…………………………………… Bid Number…………………................. 
 
Closing Time ……………. ……………………….                            Closing Date   ………………………….. 

                      

OFFER TO BE VALID FOR…………………….DAYS FROM THE CLOSING DATE OF BID 
 
 

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY 

NO.   **(ALL APPLICABLE TAXES INCLUDED) 

 

 
 
- Required by: 
 ………………………………………………….. 

 
- At: 
 ………………………………………………….. 
        

  ………………………………………………….. 

- Brand and Model 
 ………………………………………………….. 
       
- Country of Origin 

 ………………………………………………….. 
  
 
- Does the offer comply with the specification(s)? *YES/NO 

 
- If not to specification, indicate deviation(s)
 ………………………………………………….. 
   
- Period required for delivery 

 ………………………………………………….. 
     *Delivery: Firm/Not firm 

 
- Delivery basis  

 ………………………………………………….   
 
 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
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** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance 
fund contributions and skills development levies. 
 

 
*Delete if not applicable 
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MBD 3.2 

PRICE ADJUSTMENTS 
 

A  NON-FIRM PRICES SUBJECT TO ESCALATION 

 
1. IN CASES OF PERIOD CONTRACTS, NON-FIRM PRICES WILL BE ADJUSTED (LOADED) WITH 
THE ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON-FIRM PRICES WHEN 

CALCULATING THE COMPARATIVE PRICES 
 
2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE 
FOLLOWING FORMULA: 
 
  

 Where: 
 

Pa = The new escalated price to be calculated. 

(1-V) Pt = 85% of the original bid price. Note that Pt must always be the original bid price and 

not an escalated price. 

D1, D2.. = Each factor of the bid price eg. labour, transport, clothing, footwear, etc.  The total of 

the various factors D1,D2…etc. must add up to 100%. 

R1t, R2t… = Index figure obtained from new index (depends on the number of factors used). 

R1o, R2o = Index figure at time of bidding. 

VPt = 15% of the original bid price.  This portion of the bid price remains firm i.e. it is not 

subject to any price escalations. 

 
3. THE FOLLOWING INDEX/INDICES MUST BE USED TO CALCULATE YOUR BID PRICE: 
 

Index………. Dated……………… Index………. Dated……………………. Index………. 
Dated……………. 

 
Index………. Dated……………… Index………. Dated……………………. Index………. 
Dated……………. 

4. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.  

THE TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%. 
 

FACTOR 

(D1, D2 etc. eg. Labour, transport etc.) 
P           PERCENTAGE OF BID PRICE 
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MBD 3.2 

 

B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 

 
1. Please furnish full particulars of your financial institution, state the currencies used in the conversion 
of the prices of the items to South African currency, which portion of the price is subject to rate of exchange 
variations and the amounts remitted abroad.  

 

PARTICULARS OF FINANCIAL 

INSTITUTION 
ITEM NO PRICE CURRENCY RATE 

PORTION 

OF PRICE 

SUBJECT 
TO ROE 

AMOUNT IN 

FOREIGN 
CURRENCY 

REMITTED 

ABROAD 

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

 
 
 

2. Adjustments for rate of exchange variations during the contract period will be calculated by using the 
average monthly exchange rates as issued by your commercial bank for the periods indicated hereunder: 
(Proof from bank required) 
 

 

AVERAGE MONTHLY EXCHANGE RATES FOR 
THE PERIOD: 

DATE 

DOCUMENTATION 
MUST BE SUBMITTED 

TO THIS OFFICE 

DATE FROM WHICH 

NEW CALCULATED 
PRICES WILL 

BECOME EFFECTIVE 

DATE UNTIL WHICH 

NEW CALCULATED 
PRICE WILL BE 

EFFECTIVE 
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MBD 4 

DECLARATION OF INTEREST 

 

1. No bid will be accepted from persons in the service of the state1
. 

2. Any person, having a kinship with persons in the service of the state, including a 
blood relationship, may make an offer or offers in terms of this invitation to bid. In view of possible allegations 
of favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related to 
persons in service of the state, it is required that the bidder or their authorised representative declare their 

position in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.  
 
 
3 In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 
3.1 Full Name: ………………………………………………………………………… 
 

3.2 Identity Number: ………………………………………………………………… 
 
3.3 Company Registration Number: ………………………………………………… 
 
3.4 Tax Reference Number: ………………………………………………………… 

 
3.5 VAT Registration Number: ……………………………………………………… 
 
 

3.6 Are you presently in the service of the state2                                                       YES / NO   

                                                       
 3.6.1 If so, furnish particulars. 
 
             ……………………………………………………………… 

 
             ……………………………………………………………… 
 
3.7 Have you been in the service of the state for the past                                        YES / NO 

             twelve months? 

                                                           
1   
2 
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3.7.1 If so, furnish particulars. 
3.7.2  
……………………………………………………………… 

 
……………………………………………………………… 
 
 

3.8 Do you, have any relationship (family, friend, other) with persons in the service of the state and who 
may be involved with the evaluation and or adjudication of this bid? 

YES / NO 
3.8.1 If so, furnish particulars. 
 

 ……………………………………………………………… 
 
 ……………………………………………………………… 
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3.9 Are you, aware of any relationship (family, friend, other) between a bidder and any persons in the 
service of the state who may be involved with the evaluation and or adjudication of this bid? 

YES / NO 

 

3.9.1 If so, furnish particulars 
 
……………………………………………………………. 
 

……………………………………………………………. 

 
3.10 Are any of the company’s directors, managers, principle                                   YES / NO 

      shareholders or stakeholders in service of the state?                       
 

3.10.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 

 ……………………………………………………………… 
 
3.11 Are any spouse, child or parent of the company’s directors,                              YES / NO 

managers, principal shareholders or stakeholders in service 
of the state? 

 
3.11.1 If so, furnish particulars. 
 ……………………………………………………………… 
 

 ……………………………………………………………… 
 

CERTIFICATION 
 

I, THE UNDERSIGNED (NAME) ……………………………………………………………………… 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   

 

 
………………………………….. ……………………………………..  
Signature Date 
 

 
 
………………………………….            ……………………………………………………………………. 
Position  Name of Bidder 
 

 MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

(i) any municipal council; 

(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 

(b) a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 
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    MBD 6.1 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 
 
1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender) 

 
a) The applicable preference point system for this tender is the 80/20 

preference point system. 
 

 

 
1.3 Points for this tender (even in the case of a tender for income-generating 
contracts) shall be awarded for:  

a) Price; and 

b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE  

SPECIFIC GOALS  

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required 
in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a 
tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the organ of state. 
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2. DEFINITIONS 

 “tender” means a written offer in the form determined by an organ of state in response to an invitation to 

provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation;  

(a) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  
(b) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  
(c) “tender for income-generating contracts” means a written offer in the form determined by an organ 

of state in response to an invitation for the origination of income-generating contracts through any method 
envisaged in legislation that will result in a legal agreement between the organ of state and a third party that 
produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and 
concession contracts, excluding direct sales and disposal of assets through public auctions; and  
(d) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 

  80/20 or 90/10  

 

  or

  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

 

 
3.2.1. POINTS AWARDED FOR PRICE 

 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  

 

              80/20                or             90/10  

 

  or

  

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 
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 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ 
documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if 
it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 
documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point 
system will apply and that the highest acceptable tender will be used to determine the applicable preference 

point system; or 
  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and 
that the lowest acceptable tender will be used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals 

allocated points in terms 
of this tender 

Number of 

points 

allocated 

(90/10 system) 

(To be 

completed by 
the organ of 

state) 

 

Number of 

points 

allocated 

(80/20 

system) 

(To be 

completed by 
the organ of 

state) 

Number of 

points 
claimed 

(90/10 

system) 

(To be 

completed by 
the tenderer) 

Number of 

points 
claimed 
(80/20 

system) 

(To be 

completed by 
the tenderer) 

1 10 20   

2 9 18   

3 8 16   

4 5 12   

5 4 8   

6 3 6   

7 2 4   

8 1 2   

Non-compliant contributor 0 0   
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DECLARATION WITH REGARD TO COMPANY/FIRM 

 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of 
state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi alteram partem 

(hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 
 
 
 

 

 
 
 

 
             

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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MBD 7.2 

CONTRACT FORM - RENDERING OF SERVICES 

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE 

PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE 
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED 
CONTRACTS FOR THEIR RESPECTIVE RECORDS. 

 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 

 
1. I hereby undertake to render services described in the attached bidding documents to (name of the 
institution)……………………………………. in accordance with the requirements and task directives / 
proposals specifications stipulated in Bid Number………….……….. at the price/s quoted.  My offer/s remain 

binding upon me and open for acceptance by the Purchaser during the validity period indicated and 
calculated from the closing date of the bid. 
 
2. The following documents shall be deemed to form and be read and construed as part of this 

agreement: 
 
(i) Bidding documents, viz 

- Invitation to bid; 
- Tax clearance certificate; 

- Pricing schedule(s); 
- Filled in task directive/proposal; 
- Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in 
terms of the Preferential Procurement Regulations 2011; 

- Declaration of interest; 
- Declaration of Bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract;  
(ii) General Conditions of Contract; and 

(iii) Other (specify) 
 
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) 
and rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) 

cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations will 
be at my own risk. 
 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfillment of this contract. 
 
5. I declare that I have no participation in any collusive practices with any bidder or any other person 
regarding this or any other bid. 
 

6. I confirm that I am duly authorised to sign this contract. 
 
NAME (PRINT)  ……………………………………. 
 

CAPACITY  ……………………………………. 
 
SIGNATURE  ……………………………………. 
 
NAME OF FIRM  …………………………………… 

 
DATE  …………………………………… 

 
 

 
 
 

WITNESSES 

…….………………………
……. 

……….……………………
……. 

DATE:
 ………………………
…….. 
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MBD 7.2 

CONTRACT FORM - RENDERING OF SERVICES 

PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 
 

1. I……………………………………………. in my capacity as……………………...………………………... 

accept your bid under reference number ………………dated………………………for the rendering of services 

indicated hereunder and/or further specified in the annexure(s). 

 

2. An official order indicating service delivery instructions is forthcoming. 
 
3. I undertake to make payment for the services rendered in accordance with the terms and conditions 
of the contract, within 30 (thirty) days after receipt of an invoice. 

 
 
 

DESCRIPTION OF 

SERVICE 

PRICE (ALL 

APPLICABLE 
TAXES 

INCLUDED) 

COMPLETION 
DATE 

B-BBEE 

STATUS LEVEL 
OF 

CONTRIBUTION 

MINIMUM 

THRESHOLD 

FOR LOCAL 
PRODUCTION 

AND CONTENT 

(if applicable) 

     

 
 

 
4. I confirm that I am duly authorised to sign this contract. 
 
 

SIGNED AT  ………………………………………….        ON       ……………………………….. 
 
 
NAME (PRINT) …………………………………………. 
 

SIGNATURE  …………………………………………. 
 
OFFICIAL STAMP WITNESSES 

 

….…………………………
…. 
 

…..…………………………
…. 
 

DATE:
 ………………………
…….. 
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MBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES  

 
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the supply 
chain management system.  
 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a. abused the municipality’s / municipal entity’s supply chain management system or committed any 

improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

 
4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 

writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 

Treasury’s website(www.treasury.gov.za) and can be accessed by clicking 
on its link at the bottom of the home page.  

 

Yes 
☐ 
 
 

 

No 
☐ 
 
 

4.1.1 If so, furnish particulars: 

 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities Act 
(No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National 

Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

 

Yes 
☐ 

No 
☐ 

4.2.1 If so, furnish particulars: 

 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 
 

Yes 
☐ 

No 
☐ 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3.1 If so, furnish particulars: 
 
 

 
 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 
 

Yes 
☐ 

No 
☐ 

4.4.1 If so, furnish particulars: 
 
 
 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 

 

Yes 
☐ 

No 
☐ 

4.7.1 If so, furnish particulars: 
 
 

 
 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..………………………………… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND 

CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 

 
 
 ………………………………………...   ………………………….. 
 Signature    Date 
 

 
 
 ……………………………………….   
 ……………………………………………………………….. 

 Position    Name of Bidder 

            Js367bW 
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MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a 

horizontal relationship and if it involves collusive bidding (or bid rigging). ² Collusive bidding is a pe se 

prohibition meaning that it cannot be justified under any grounds. 

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 

accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. rejects the bid of any bidder if that bidder or any of its directors has abused the supply chain 
management system of the municipality or municipal entity or has committed any improper conduct in relation 
to such system; and 

 
c. cancels a contract awarded to a person if the person committed any corrupt or fraudulent act during 
the bidding process or the execution of the contract. 

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
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² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire 

to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services 

through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

MBD 9 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 

of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder 

to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, 

who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities 

or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between partners 

in a joint venture or consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 
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(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract. 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal 

investigation and or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 

or any other applicable legislation. 

 

 

 ………………………………………...   ………………………….. 
 Signature    Date 
 

 
 
 ……………………………………….   
 ……………………………………………………………….. 

 Position    Name of Bidder 
Js9141w 4 
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VHEMBE DISTRICT MUNICIPALITY 
 

The Contract  

C1.1 Form of Offer and Acceptance  
 

Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 

 

:   CONTRACT: TENDER No.: VDM/TECH/19/09/2023/01 OPTIMISATION OF EXISTING WATER SUPPLY 

STORAGE AND RETICULATION INFRASTRUCTURE IN MAKHUVHA VILLAGE TO MAXIMISE WATER DISTRIBUTION 

TO ALL RETICULATED AREAS WITHIN VHEMBE DISTRICT MUNICIPALITY 

The Bidder, identified in the offer signature block, has examined the documents listed in the Bid data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of Bid. 

 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the Bidder offers to perform all of the obligations and liabilities of the contractor under 
the contract including compliance with all its terms and conditions according to their true intent and 

meaning for an amount to be determined in accordance with the conditions of contract identified in the 
contract data. 
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . Rand (in words); 

 R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the Bid data, whereupon the Bidder becomes the party named as the contractor in the conditions 
of contract identified in the contract data. 

 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

for the Bidder 

(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  
address of  
organization)      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  

of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the Bidder’s 
offer.  In consideration thereof, the employer shall pay the contractor the amount due in accordance with 
the conditions of contract identified in the contract data.  Acceptance of the Bidder’s offer shall form an 

agreement between the employer and the Bidder upon the terms and conditions contained in this 
agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  

 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 

Part C4: Site information 
 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 
above.  
 

Deviations from and amendments to the documents listed in the Bid data and any addenda thereto as 
listed in the Bid schedules as well as any changes to the terms of the offer agreed by the Bidder and the 
employer during this process of offer and acceptance, are contained in the schedule of deviations attached 
to and forming part of this agreement.  No amendments to or deviations from said documents are valid 

unless contained in this schedule. 
 
The Bidder shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of the conditions of contract identified in the contract data. Failure to fulfil fill any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder 

receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the Bidder (now contractor) within five working days of the date of such receipt notifies the 

employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 

Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .              Date . . . . . . . . . . . . . . . . . . .     

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity           . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

for the 

Employer         VHEMBE DISTRICT MUNICIPALITY 

                         Private Bag X5006 
                         Thohoyandou 
                          0950 
 

Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     

signature  

of witness                                                                                             Date . . . . . . . . . . . . . . . . . . .     

                 

                            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
By the duly authorised representatives signing this agreement, the employer and the Bidder agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the 

documents listed in the Bid data and addenda thereto as listed in the Bid schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy 
of this Agreement shall have any meaning or effect in the contract between the parties arising from this 
agreement. 
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VHEMBE DISTRICT MUNICIPALITY 
 

C1.2 Contract Data  
 

The General Conditions of Contract for Construction Works (2004) published by the South African Institution 
of Civil Engineering, are applicable to this contract and forms Volume 1 of the Contract Document. Volume 2 
is the Contract Drawings Copies of these conditions of contract may be obtained from the South African 
Institution of Civil Engineering (tel 011-805 5947). 
 

The General Conditions of Contract for Construction Works make several references to the Contract Data for 
specific data, which together with these conditions collectively describe the risks, liabilities and obligations of 
the contracting parties and the procedures for the administration of the Contract. The Contract Data shall have 
precedence in the interpretation of any ambiguity or inconsistency between it and the general conditions of 

contract. 
 
Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies. 
 

 

 
4.5.2 

 

49.6.1 to 

4.9.6.3 

 

55.1.8  

 

 

 

 

The variations to the General Conditions of Contract are: 
 

Replace the term “Safety” with “Occupational Health and Safety” 

 

Replace the term “Bank” with “Bank or Insurance Company” 

 
 

Replace sub-clause with: 

The Contractor or anyone on his behalf or in his employ would pay, offer or offer as payment to any person 

in the employ of the Employer, or in the employ of the Engineer, a gratuity or reward or commission. 

 

 The additional clauses to the General Conditions of Contract are: 
 

Payment for the labour-intensive component of the works 

 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 

accordance with the provisions of the Contract if the works are constructed strictly in accordance with the 

provisions of the scope of work. Any non-payment for such works shall not relieve the Contractor in any 

way from his obligations either in contract or in delict. 
 

Applicable labour laws 

 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions 

of Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, 

as reproduced below, shall apply to works described in the scope of work as being labour intensive and 

which are undertaken by unskilled or semi-skilled workers. 

 

1 Introduction 

 

1.1 This document contains the standard terms and conditions for workers employed in elementary 

occupations on a Special Public Works Programme (SPWP).  These terms and conditions do NOT apply 
to persons employed in the supervision and management of a SPWP. 

 

 

1.5  In this document – 

 

(a) “department” means any department of the State, implementing agent or contractor; 
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(b) “employer” means any department, implementing agency or contractor that hires workers to work 

in elementary occupations on a SPWP; 

(c) “worker” means any person working in an elementary occupation on a SPWP; 

(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 

(e) “management” means any person employed by a department or implementing agency to 

administer or execute an SPWP; 
(f) “task” means a fixed quantity of work; 

(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 

2 Terms of Work 

 

2.1 Workers on a SPWP are employed on a temporary basis. 

2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 

2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of the 

Unemployment Insurance Act 30 of 1966. 

 

3 Normal Hours of Work 

 

3.1 An employer may not set tasks or hours of work that require a worker to work– 

      

       (a)  more than forty hours in any week 

       (b)  on more than five days in any week; and 

       (c)  for more than eight hours on any day. 

 

3.2 An employer and worker may agree that a worker will work four days per week.  The worker may then 

work up to ten hours per day. 

3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 

allocated (based on a 40-hour week) to that worker. 
 

4    Meal Breaks 

 

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes 

duration. 

4.2 An employer and worker may agree on longer meal breaks.   

4.3 A worker may not work during a meal break.  However, an employer may require a worker to perform 

duties during a meal break if those duties cannot be left unattended and cannot be performed by another 

worker.  An employer must take reasonable steps to ensure that a worker is relieved of his or her duties 

during the meal break. 

4.4 A worker is not entitled to payment for the period of a meal break.  However, a worker who is paid on 

the basis of time worked must be paid if the worker is required to work or to be available for work during 

the meal break. 
 

5    Special Conditions for Security Guards 

 

5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 

5.2 A security guard who works more than ten hours per day must have a meal break of at least one hour 

or two breaks of at least 30 minutes each. 

 

6    Daily Rest Period 

 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is 

measured from the time the worker ends work on one day until the time the worker starts work on the next 

day. 
 

7   Weekly Rest Period 

 

Every worker must have two days off every week. A worker may only work on their day off to perform work 

which must be done without delay and cannot be performed by workers during their ordinary hours of work 

(“emergency work”). 

 

8    Work on Sundays and Public Holidays 

 

8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work. 

8.2 Work on Sundays is paid at the ordinary rate of pay. 

8.3 A task-rated worker who works on a public holiday must be paid – 
(a)  the worker’s daily task rate, if the worker works for less than four hours; 
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      (b) double the worker’s daily task rate, if the worker works for more than four hours. 

 

8.4 A time-rated worker who works on a public holiday must be paid – 

(a) the worker’s daily rate of pay, if the worker works for less than four hours on the public holiday; 

(b) double the worker’s daily rate of pay, if the worker works for more than four hours on the public holiday. 

 

9    Sick Leave 

 

9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of this 

clause. 

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick 

leave for every full month that the worker has worked in terms of a contract. 

9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 

9.4 Accumulated sick-leave may not be transferred from one contract to another contract. 

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

9.7 An employer must pay a worker sick pay on the worker’s usual payday. 

9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that the 
worker was unable to work on account of sickness or injury if the worker is – 

 

(a) absent from work for more than two consecutive days; or 

(b) absent from work on more than two occasions in any eight-week period. 

 

9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic 

staff member authorised to issue medical certificates indicating the duration and reason for incapacity. 

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which 

the worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act. 

 

10    Maternity Leave 

 
10.1 A worker may take up to four consecutive months’ unpaid maternity leave.   

10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave. 

10.3 A worker must give her employer reasonable notice of when she will start maternity leave and when 

she will return to work. 

10.4 A worker is not required to take the full period of maternity leave.  However, a worker may not work 

for four weeks before the expected date of birth of her child or for six weeks after the birth of her child, 

unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

10.5 A worker may begin maternity leave – 

 

(a)   four weeks before the expected date of birth; or 

(b)   on an earlier date – 

(i)     if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health of the 

worker or that of her unborn child; or  
             (ii)       if agreed to between employer and worker; or 

(c)   on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker is able 

to continue to work without endangering her health. 

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may 

take maternity leave for up to six weeks after the miscarriage or stillbirth. 

10.7 A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-four 

months employment, unless the SPWP on which she was employed has ended. 

 

11     Family responsibility leave 

 

11.1 Workers, who work for at least four days per week, are entitled to three days paid family responsibility 

leave each year in the following circumstances - 
(a)   when the employee’s child is born; 

(b)   when the employee’s child is sick; 

(c)   in the event of a death of – 

(i) the employee’s spouse or life partner; 

(ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or sibling.  

 

12    Statement of Conditions 

 

12.1 An employer must give a worker a statement containing the following details at the start of 

employment – 

(a)   the employer’s name and address and the name of the SPWP; 

(b)   the tasks or job that the worker is to perform; and 
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(c) the period for which the worker is hired or, if this is not certain, the expected duration of the 

contract; 

(d) the worker’s rate of pay and how this is to be calculated; 

(e) the training that the worker will receive during the SPWP. 

12.2 An employer must ensure that these terms are explained in a suitable language to any employee who 

is unable to read the statement. 
12.3 An employer must supply each worker with a copy of these conditions of employment. 

 

13    Keeping Records 

 

13.1 Every employer must keep a written record of at least the following – 

(a)   the worker’s name and position; 

(b)   in the case of a task-rated worker, the number of tasks completed by the worker; 

(c)   in the case of a time-rated worker, the time worked by the worker; 

(d)   payments made to each worker. 

 

13.2 The employer must keep this record for a period of at least three years after the completion of the 

SPWP. 
 

14    Payment 

 

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

14.2 A task-rated worker will only be paid for tasks that have been completed. 

14.3 An employer must pay a task-rated worker within five weeks of the work being completed and the 

work having been approved by the manager or the contractor having submitted an invoice to the employer. 

14.4 A time-rated worker will be paid at the end of each month. 

14,5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated by 

the worker. 

 

14.6 Payment in cash or by cheque must take place – 
 

(a)   at the workplace or at a place agreed to by the worker; 

(b)   during the worker’s working hours or within fifteen minutes of the start or finish of work; 

(c)   in a sealed envelope which becomes the property of the worker. 

 

14.7 An employer must give a worker the following information in writing – 

 

(a)   the period for which payment is made; 

(b)   the numbers of tasks completed or hours worked; 

(c)   the worker’s earnings; 

(d)   any money deducted from the payment; 

(e)   the actual amount paid to the worker. 

 
14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the 

worker must acknowledge receipt of payment by signing for it 

 

14.9 If a worker’s employment is terminated, the employer must pay all monies owing to that worker within 

one month of the termination of employment. 

 

15     Deductions 

 

15.1 An employer may not deduct money from a worker’s payment unless the deduction is required in 

terms of a law. 

15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 

required to pay. 
15.3 An employer who deducts money from a worker’s pay for payment to another person must pay the 

money to that person within the time period and other requirements specified in the agreement law, court 

order or arbitration award concerned. 

 

15.4 An employer may not require or allow a worker to – 

 

(a)    repay any payment except an overpayment previously made by the employer by mistake; 

(b)   state that the worker received a greater amount of money than the employer actually paid to the 

worker; or 

(f)  pay the employer or any other person for having been employed. 

 

16     Health and Safety 
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16.1 Employers must take all reasonable steps to ensure that the working environment is healthy and safe. 

16.2 A worker must – 

(a)   work in a way that does not endanger his/her health and safety or that of any other person; 

(b)   obey any health and safety instruction; 

(c)   obey all health and safety rules of the SPWP; 

(d)   use any personal protective equipment or clothing issued by the employer; 
(e)  report any accident, near-miss incident or dangerous behaviour by another person to their employer 

or manager. 

 

17      Compensation for Injuries and Diseases  

 

17.1   It is the responsibility of the employers (other than a contractor) to arrange for all persons employed 

on a SPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 

of 1993. 

17.2 A worker must report any work-related injury or occupational disease to their employer or manager.  

17.3 The employer must report the accident or disease to the Compensation Commissioner. 

17.4 An employer must pay a worker who is unable to work because of an injury caused by an accident at 

work 75% of their earnings for up to three months.  The employer will be refunded this amount by the 
Compensation Commissioner.  This does NOT apply to injuries caused by accidents outside the workplace 

such as road accidents or accidents at home. 

 

18     Termination 

 

18.1 The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 

18.2 A worker will not receive severance pay on termination. 

18.3 A worker is not required to give notice to terminate employment.  However, a worker who wishes to 

resign should advise the employer in advance to allow the employer to find a replacement. 

18.4 A worker who is absent for more than three consecutive days without informing the employer of an 

intention to return to work will have terminated the contract.  However, the worker may be re-engaged if a 
position becomes available for the balance of the 24-month period. 

18.5 A worker who does not attend required training events, without good reason, will have terminated the 

contract. However, the worker may be re-engaged if a position becomes available for the balance of the 

24-month period. 

 

19      Certificate of Service 

 

19.1 On termination of employment, a worker is entitled to a certificate stating – 

(a)   the worker’s full name; 

(b)   the name and address of the employer; 

(c)   the SPWP on which the worker worked; 

(d)   the work performed by the worker; 

(e)   any training received by the worker as part of the SPWP; 
(f)    the period for which the worker worked on the SPWP; 

(g) any other information agreed on by the employer and worker. 
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Part 1: Contract Data completed by the Employer 
 

Clause  

1.1.4 Clause 1.1.4 of the GCC is replaced by the following:  The “Commencement date” shall be the date the 

site is handed over to the Contractor. 

1.1.14 

 

1.2 

1.2.2 

The name of the Employer is the VHEMBE DISTRICT MUNICIPALITY. 

 

The address of the Employer is:  

Telephone:  015-960-2000 

Facsimile:    015-962-1017 

 

Address:     Old Parliament, Government Complex, Tusk Venda Street, Thohoyandou, 0950 

Address:      Private Bag X5006, Thohoyandou, 0950 

 

1.1.15 The engineer representing the Consultant is Mr. Harrison Phiri 

1.2 The engineer’s address for receipt of communication is: 

 CONCEPTUAL ENGINEERING 

Rhodesdrift Office Park, First Floor Block 1 

Bendor 

POLOKWANE 

0713 
 

Tel: 015 296 2741, Fax: 086 512 5264 

e-mail: phirih@concepteng.co.za 

 

1.6 and 

38 

The special non-working days are public holidays, Saturdays, Sundays and the days on which the 

contractor grants the majority of his permanent workforce leave around the 15th December and the first 

Monday of the subsequent year. 

 

2.1 The engineer is required in terms of his appointment with the employer to obtain the following specific 

approvals from the employer:  e.g., 

1.  Approval of extension of time; 

2.  Approval of additional costs; 

3.  Approval of variation orders; 

4.  Approval of penalties; 

5.  Approval from VHEMBE DISTRICT MUNICIPALITY for the utilization of any Contingencies 

 

2.3 The Engineer is required to obtain the specific approval of the Employer before executing any of the 

following functions or duties: 
 

1. Nominating the Engineer’s Representative in terms of Clause 2.4. 

2. Delegation of Engineer’s authority in terms of Clause 2.7. 

3. Providing consent for subcontracting part of the contract in terms of Clause 6.2. 

4. The issuing of further drawings or instructions in terms of Clause 13.1 

5. The issuing of instructions for dealing with fossils and the like in terms of Clause 15. 

6. Authorizing the Contractor to repair and make good excepted risks in terms of Clause 32.2.2.  

7. The issuing of a variation order in terms of Clause 36.2.  

8. Issuing of instructions to carry out work on a day work basis in terms of Clause 37.1.4. 

9. Granting permission to work during non-working times in terms of Clause 38.1.    

10. Suspend the progress of the works in terms of Clause 39.1. 

11. The issuing of an instruction to accelerate progress in terms of Clause 40.3. 

12. The reduction of a penalty for delay in terms of Clause 43.2. 
10. The determination of additional or reduced costs arising from changes in legislation in terms of Clause 

46.4. 

11. The giving of a ruling on a contractor’s claim in terms of Clause 48.5. 

12. The agreeing of an extension to the 28 period in terms of Clause 48.5.1. 

13. The inclusion of credits in the next payment certificate in terms of Clause 48.5.2. 

14. The agreeing of the adjustment of the sums for general items in terms of Clause 50.1. 

 

7 The time to deliver the Form of Guarantee within 14 days of the Commencement Date. 

The Form of Guarantee is to contain the wording of the document included in Clause.3 or as supplied by 

the Employer. 
The liability for the guarantee shall be for 10% of the contract amount. 

 

10 The Works are to be commenced within 14 days of the Commencement Date. 
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12.2 The Works programme is to be delivered within 14 days of the Commencement Date. 

35. The amount to be included in the sum insured to cover the value of: 

 

35.1.1.2.2 The value of the materials supplied by the Employer to be included in the insurance sum is R0-00 

35.1.1.2.3 The amount to cover professional fees for repair or reinstatement of damage to the works to be included 
in the insurance sum is R0-00 

 

35.1.4 Contractor to provide ALL RISK insurance within 14 days of award.  

 

37.2.2.3 The percentage allowance to cover overhead charges is 15%. 

 

42.1 

1.1.13 

The works shall be completed within four (4) months exclusive of year end break. 

 

43.1 The penalty for failing to complete the Works is 1.5% of the contract amount per month.  

 

46.2 The value of the payment certificates is to be adjusted in accordance with the Contract Price Adjustment 

Schedule, where: 

 
The value of “x” is 0,15 

The values of the coefficients are: 

a = Labour 

b = Contractor’s equipment 

c = Material 

d = Fuel  
The urban area nearest to the Site is Thohoyandou  

The base month is the month prior to the closing of the Bid. 

 

49.1.5 The percentage advance on materials not yet built into the Permanent Works is 80% 

49.3 The percentage retention on amounts due to the Contractor is 10% of the contract amount. 

 

49.4 Minimum amount of interim payment certificate is R 200 000.00 

 

49.6 A Retention Money Guarantee is permitted and required.  A penalty will be applied for non 

delivery of the Retention Money Guarantee as required.  The penalty will be 10% of the value of 

the completion Retention Money Amount per calendar month for late delivery of the said 

Retention Money Guarantee. 

 

53.1 The Defects Liability Period is 12 calendar months after the final completion date 

 

58.2/58.3 Dispute resolution is to be my means of adjudication  

 

58.4 Disputes are to be referred for final settlement to arbitration. 

 

Special 

Clause in 

terms of 

RDP 

Requirements in terms of government’s reconstruction and development programme. 

Target values 

In this contract the minimum target values shall be as follows: 

 
Labour Maximisation  : 5% 

ABE support    : 10% 

HDI Supervisory Staff  : 10% 

 
The penalties for not reaching the required target values will be calculated at 20% of the difference 

between the set target values and the actual target values achieved by the contractor at 

completion of the works. No bonuses for achieving the set target values are applicable. 
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Part 2: Data provided by the Contractor 
 
Clause  

1.1.8 The contractor is   

1.2 The contractor’s address for receipt of communication is: 

 

Telephone:  

 
Mobile phone:   

 

Facsimile:  

 

e-mail:   

 

Address:   

 

  

 

  

 

  
 

37.2.2.3 The percentage allowances to cover all charges for the contractor’s and subcontractor’s profits, timekeeping, clerical 
work, insurance, establishment, superintendence and the use of hand tools is ………...%. 

 

42.1  

The Works shall be completed within ……………... months as proposed by the contractor. 

 

46.3 The variation in cost of special materials is: 

 

 

Special material Unit on which variation will be 

determined 
Price for base month ex 

factory, excluding 

transport, labour or any 

other costs.  

Containers Delivered in bulk  

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

*State unit in appropriate column  
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VHEMBE DISTRICT MUNICIPALITY 
 

C1.3 Form of Guarantee 
 

Contract No.: VDM/TECH/19/09/2023/01 

 
WHEREAS The VHEMBE DISTRICT MUNICIPALITY (hereinafter referred to as the Employer”) entered into, 

a Contract with: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

(hereinafter called “the Contactor”) on the . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . .20. . . . . .., 

for the construction of OPTIMISATION OF EXISTING WATER SUPPLY STORAGE AND 

RETICULATION INFRASTRUCTURE IN IN MUTOTI, DUMASI AND BUDELI  VILLAGE TO MAXIMISE 
WATER DISTRIBUTION TO ALL RETICULATED AREAS WITHIN VHEMBE DISTRICT MUNICIPALITY  
 

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 

AND WHEREAS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . has / have at the 
 
request of the Contractor, agreed to give such guarantee; 
 
NOW THEREFORE WE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ... do hereby  

guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer 
under renunciation of the benefits of division and execution for the due and faithful performance by the 
Contractor of all the terms and conditions of the said Contract, subject to the following conditions: 
 

1.  The Employer shall, without reference and / or notice to us, have complete liberty of action to act in 
any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 
modifications, variations, alterations, directions or extensions of the completion date of the works under the 
said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our liability hereunder 

be affected by reason of any steps which the Employer may take under such Contract, or of any modification, 
variation, alterations of the completion date which the Employer may make, give, concede or agree to under 
the said Contract. 
 
2.  This guarantee shall be limited to the payment of a sum of money. 

 
3.  The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to 
give time to or compound or make any other arrangement with the Contractor. 
 

4.  This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in 
terms of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate 
of his intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in full 
force and effect until all such claims have been paid or liquidated. 
 

5.  Our totally hereunder all not exceed the Guaranteed Sum of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. liability . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. Rand (in words); R . . . . . . . . . . . . . . . . . . . . . . . . . . (in 

figures) …………………………………… 
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6.  The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum 
with the beneficiary, whereupon our liability hereunder shall cease. 
 
7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 
 

IN WITNESS WHEREOF this guarantee has been executed by us at . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

on this . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 . . . . . . . .  

 
 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Duly authorized to sign on behalf of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Address    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
As witnesses: 
 

 
1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 

  
2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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VHEMBE DISTRICT MUNICIPALITY 
 
 
 

C1.4 Occupational Health and Safety 
 
 
 

AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
(ACT NO 85 OF 1993) 
 
 
THIS AGREEMENT IS made at   
 

on the    day of ...................................................... in the year …… 
 
Between VHEMBE DISTRICT MUNICIPALITY (hereinafter called "the Employer") of the one part, herein 
represented by   

 
In his capacity as   
 
and delegate of the Employer in terms of the Employer's standard powers of delegation pursuant to the 
provisions of Act No 7 of 1998, 

 
and    
 
(hereinafter called "the Mandatory") of the other part, herein represented by   

 
  
 
in his capacity as   
 

and being duly authorized by virtue of a resolution appended hereto as Annexure A; 
 
 
 

WHEREAS the Employer requires certain works be constructed, via OPTIMISATION OF 

EXISTING WATER SUPPLY STORAGE AND RETICULATION INFRASTRUCTURE IN  MUTOTI, 

DUMASI AND BUDELI  VILLAGE TO MAXIMISE WATER DISTRIBUTION TO ALL RETICULATED 
AREAS WITHIN VHEMBE DISTRICT MUNICIPALITY  

 and has accepted a Tender by the Mandatory for the construction, completion and maintenance of such 
Works and whereas the Employer and the Mandatory have agreed to certain arrangements and procedures 

to be followed in order to ensure compliance by the Mandatory with the provisions of the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993). 
 
 
 

 
 
 
 



 

71 

 

 
 
 
 

 
 
 
NOW THEREFORE THIS AGREEMENT WITNESSES AS FOLLOWS: 

 
1 The Mandatary shall execute the work in accordance with the Contract Documents pertaining to this 
Contract. 
 
2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written 

notice from the Employer or engineer requiring him to commence the execution of the Works, to either - 
 
 (a) the date of the Final Certificate issued in terms of Clause 55 of the Committee of Land Transport 
Officials General Conditions of Contract 1998 (hereinafter referred to as "the GCC"), as contained in Volume 

1 of the Contract Documents pertaining to this Contract, or 
 
 (b) The date of termination of the Contract in terms of Clauses 57, 58 or 59 of the GCC. 
 
 

 
3 The Mandatory declares himself to be conversant with the following: 
 
 (a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 

1993), hereinafter referred to as "The Act", together with its amendments and with special reference to the 
following Sections of The Act: 
 
  (i) Section 8 : General duties of Employers to their employees 
 

  (ii) Section 9 : General duties of Employers and self-employed persons to persons other 
than employees 
 
  (iii) Section 37 : Acts or omissions by employees or mandataries 

 
  (iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement 
 
 (b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 

subcontractors. 
 
 
 
4 In addition to the requirements of Clause 36 of the GCC (as amended by Special Condition of Contract 

contained in Volume 3 of the Contract Documents pertaining to this Contract) and all relevant requirements 
of the above-mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract 
and to operate and utilize all machinery, Plant and equipment in accordance with the Act. 
 

5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not 
selected and/or approved by the Employer. 
 
6. The Mandatory warrants that all his and his subcontractors’ workmen are covered in terms of the 
Compensation for Occupational Injuries and Diseases Act, 1993 (Act No 130 of 1993), which cover, shall 

remain in force whilst any such workmen are present on site.  A letter of good standing from the Compensation 
Commissioner to this effect must be produced to the Employer upon signature of the agreement. 
 
 

 
7. The Mandatary undertakes to ensure that he and/or subcontractors and/or their respective employers 
will at all times comply with the following conditions: 
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a) The Mandatary shall assume the responsibility in terms of Section 16.1 of the Act.  The Mandatary shall 
not delegate any duty in terms of Section 16.2 of this Act without the prior written approval of the Employer.  
If the Mandatary obtains such approval and delegates any duty in terms of section 16.2 a copy of such written 
delegation shall immediately be forwarded to the Employer. 

b) All incidents referred to in the Act shall be reported by the Mandatary to the Department of Labour as 
well as to the Employer.  The Employer will further be provided with copies of all written documentation relating 
to any incident. 
c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms of section 

32 of the Act into any incident involving the Mandatary and/or his employees and/or his subcontractors. 
 
In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 
 

SIGNED FOR AND ON BEHALF OF THE EMPLOYER :    
 
Witness   ..................................... Witness    
 

(Name)   ..................................... (Name)   
(Print)      (Print) 
 
SIGNED FOR AND ON BEHALF OF THE MANDATARY :   
 

Witness   ..................................... Witness   
 
(Name)   ..................................... (Name)  ................................... 
(Print)      (Print) 
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ANNEXURE A 
 

CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
 

 
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this 
page a duly signed and dated copy of the relevant resolution of the board of directors. 

 
 
By resolution of the board of directors passed at a meeting held on   200......, 
 

Mr//Ms   whose signature 
 
appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE  
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of   

 
  
 
 

SIGNED ON BEHALF OF THE COMPANY :    
 
 
IN HIS/HER CAPACITY AS :   
 

 
DATE :   
 
 

SIGNATURE OF SIGNATORY :   
 
 
WITNESS :  ................................................  WITNESS :    
 

 
NAME (in capitals):  ................................................ NAME :   
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VHEMBE DISTRICT MUNICIPALITY 
 
 

C2.1  Special Conditions of Contract 
 
The following special conditions of contract, which include amendments to, omissions of or additions to certain 
clauses of the "General Conditions of Contract for Construction Works, GCC 2015 THIRD EDITION)", shall 

be applicable to the works.  In the case of conflict with the mentioned general conditions of contract, these 
special conditions of contract shall be binding and applicable to the contract. 
 
Each clause with the prefix SCC shall refer to the concurrent clause in the general conditions of contract.  

Such clause shall substitute, supplement or amend the clause with the same number in the general conditions 
of contract.  Where there is no such concurrent clause in the general conditions of contract the SCC clause 
shall be numbered as a new clause in the special conditions of contract. 
 

1. DEFINITIONS, INTERPRETATIONS AND GENERAL PROVISIONS 

 
SCC 1.1.14 EMPLOYER 

 
Add the following to GCC 2015 

 
The employer is the VHEMBE DISTRICT MUNICIPALITY, and includes any persons appointed by the 

Employer.  The official address is: 
 

VHEMBE DISTRICT MUNICIPALITY 
41 Biccard Street 
Private Bag X5006 
POLOKWANE 
0713 

 

SCC 1.1.15 ENGINEER 

 
Add the following to GCC 2015 

 
The Engineer means the firm CONCEPTUAL ENGINEERING. 

 
Rhodesdrift Office Park 
First Floor Block 1 

Bendor 

POLOKWANE 

0713 
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2. AMBIGUITY IN DOCUMENTS 
 
Add the following to GCC 2015 
 

3.2) The several documents forming the contract shall rank in the following order of precedence: 
 
a) contract agreement; 
b) tender form and appendix; 

c) special conditions of contract; 
d) project specifications; 
e) general conditions of contract; 
f) drawings; 
g) standardised specifications (SABS 1200) and particular specifications; 

h) schedule of quantities and summary; 
i) statutory regulations and requirements; 
j) standard SABS specifications (not SABS 1200); 
k) other standard specifications. 

 
If the requirements of any part of the tender document contradict any other part, the document in the highest 
position on the above order of precedence, shall have preference and apply. 
 
 

3. PROGRAMME OF THE WORKS 
 

SCC 12.2 PROGRAMM 

 

Add the following to GCC 2015 
 
The critical path of the works shall also be stipulated clearly in the programme. 
 
 

4. INSTRUCTIONS AND DRAWINGS 
 

SCC 13.1 DRAWINGS AND INSTRUCTIONS 

 

Add the following to GCC 2015 
 
The Contractor is entitled to three (3) free sets of paper plans for normal use and one (1) free set of paper 
plans on which to enter “as built” information.  He shall also be supplied with one (1) free copy of the contract 

document.  These drawings and contract document shall be issued to the Contractor, at the time of 
commencement of the contract, by the Engineer. 
 

SCC 13.7 ENGINEER TO APPROVE CONTRACTOR'S DESIGNS AND DRAWINGS 

 

Add the following to GCC 2015: 
 
Although the Engineer may approve plans and designs of the Contractor, this does not exempt the Contractor 
from his responsibility.  The professional responsibility for such designs shall be that of the Contractor and his 

Engineer. 
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5. CLEARANCE OF SITE 
 

SCC 19.1 CLEARANCE OF SITE ON COMPLETION 

 

Add the following to GCC 2015: 
 
After completion of the works, the Contractor shall obtain certificates from all concerned land owners on whose 
property works have been executed, stating that they are satisfied with the condition of their property, which 

will normally include finishing of pipe trenches and structures, clearance and finishing of all stone quarries, 
borrow pits, diversions, private or tertiary or haulage roads that have been used for the transport of material, 
waste material, fencing, gates, etc on their properties.  These certificates shall all be handed to the Engineer 
before he issues the certificate of completion.  Notwithstanding a certificate of completion will not be issued if 
the work is not to the satisfaction of the Engineer. 

 

6. CONTRACTOR'S EMPLOYEES 
 

SCC 20.1 ENGAGEMENT OF EMPLOYEES 

 
Add the following to clause 20.1: 
 
In the event that the Contractor does not pay local labour or any outside agency employed on a monthly basis, 
the Employer has the automatic right to deduct such wages from the Contractor’s next payment certificate. 

This will be deducted from either monies due to the Contractor or from retention already retained on the 
project.  Payments to the local labour or outside agency will be made by cession. 
 

SCC 20.3 ACCOMMODATION AND CARE OF EMPLOYEES 

 
Add the following sub clause GCC 2015: 
 
The sanitary facilities provided by the Contractor at his own cost, shall comply with the requirements of the 
statutory authority concerned. 

 
 

7. MATERIALS, WORKMANSHIP AND CONSTRUCTIONAL PLANT 
 

SCC 23.1 QUALITY OF MATERIALS AND WORKMANSHIP 

 
Add the following to GCC 2015: 
 

No second-hand or reject material shall be used without written permission from the Engineer. 
 

SCC 23.7 COST OF TEST SPECIMENS AND TESTS 

 
Substitute GCC 2015 with the following: 

 
(a) It is deemed that the Contractor has made provision in his tender for all such services and 
tests that are required from him.  It is the duty of the Contractor to, at his own cost and by means of the 
necessary tests, prove to the Engineer that the works and compaction prescribed, comply with the 

specification. 
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8. EXAMINATION OF THE WORKS 
 

SCC 25.1 EXAMINATION OF WORK BEFORE COVERING UP 

 

Add the following to GCC 2015: 
 
The Contractor shall give the Engineer a reasonable time to accommodate examinations in his programme, 
in which case a time for inspection can be agreed upon. 

 

SCC 25.2 NOTICE TO BE GIVEN 

 
Add the following to paragraph 2 of GCC 2015 
 

If the Engineer attends with the purpose of examining any part or materials of the works at any time and date 
as agreed upon with the Contractor, and it is found that the works or materials are not yet ready for inspection, 
the Contractor shall be responsible for the costs of such a visit by  
the Engineer. 

 
 

9. INDEMNIFICATIONS 
 

SCC 33.1 LIABILITY 

 
Add the following to GCC 2015 
 
The Contractor indemnifies the Employer against any liability in respect of damage to or physical loss of the 

property of any person or injury to or death of any person due to not complying with the Occupational Health 
and Safety Act No 85 of 1993. 
 
Attached in the tender document is the form "Contract between Employer and Contractor" to be completed by 
the successful Contractor. 

 

SCC 35 INSURANCES 

 
Add the following to GCC 2015 

 
The amount shall be per occurrence.  The number of occurrences is unlimited. 
 
Add the following to GCC 2015: 

 
Within 14 days of receipt of the letter of acceptance of his tender, the Contractor shall submit proof of payment 
to the Engineer. 
 

SCC 35.9 CONTRACTOR AND EMPLOYER TO COMPLY 

 
The Contractor and the Employer shall comply with the terms and conditions of the insurance policies. 
 
As soon as a claim arises, the Contractor shall immediately submit the necessary claims on behalf of himself 

and the Employer.  Copies of all claims and relevant documentation shall be submitted to the Engineer. 
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SCC 35.10 TIME TO REPAIR DAMAGES 

 
If any insurance claim arises, the Contractor shall immediately proceed with the necessary repairs after the 
assessor, irrespective of whether the claim has been settled, has established the damage.  No extension of 

time shall be granted if there is a waiting period for the settlement of the claim and all costs or losses which 
the Contractor may have regarding lost time, shall be deemed as covered by the insurance claim, or shall be 
borne by the Contractor himself. 
 

10. VARIATIONS 
 

SCC 37.2 DAYWORK 

 
Add the following to GCC 2015 

 
"Total remuneration" shall include the following: 
 
Basic wage 

Holiday fund stamp 
Unemployment insurance 
Employee’s compensation 
Service bonus 
 

Add the following to GCC 2015: 
 
The percentage allowance stated in the appendix shall also include travelling cost or travelling allowance 
(transport of workmen with the Contractor's transport vehicles or transport vehicles hired by the Contractor or 

for which the Contractor paid), and residence allowance and other wages that are payable to the workmen on 
the date for submission of tenders.  
 

11. SUSPENSION OF THE WORKS 
 

SCC 39.1 SUSPENSION OF THE WORKS 

 
Add the following to GCC 2015: 
 

No payment shall be made for costs incurred by recompiling a construction programme.  In the case of 
suspension of work, either for a change in sequence or as a result of GCC 39.1.1 to to 39.1.4, no payment 
shall be made for such costs resulting from this. 
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12. EXTENSION OF TIME FOR COMPLETION 
 

SCC 42.1 TIME FOR COMPLETION 

 

Add the following to GCC 2015 
 
The time for completion shall exclude the period of builder's holidays for in the 24 months    
 

 
 
 

SCC 42.2 EXTENSION OF TIME FOR COMPLETION 

 

Add the following to GCC 2015 
 
Extension of the time for completion as a result of extra or additional work and unfavourable physical 
conditions shall only be granted if such work or conditions influence work on the critical path of the programme.  

If no definitive method for extension of time due to weather conditions and rain is specified, extension of time 
as a result of this shall also only be applicable if it influences the critical path of activities. 
 

SCC 42.3 SOME REASONS FOR EXTENSIONS OF TIME 

 

Add the following to GCC 2015 
 
42.3.2 Abnormal climatic conditions. 
 

No extension of the time for completion shall be granted on the grounds of normal rainfall conditions, but 
extension of time in terms of clause 42.2 of the general conditions of contract on the grounds of abnormal 
rainfall or wet conditions shall be calculated separately for each calendar month or part thereof, according to 
the following formula.  It shall be calculated as follows for the time for completion, including any extension 
thereof: 

 
 

 
V = Extension of time for calendar days of the calendar month concerned.  If the value of V is 
negative and the absolute value thereof is greater than Nn, V is taken as negative Nn.  
Nw = Actual number of days during calendar month on which a rainfall of Y mm or more is recorded. 

Nn = Average number of days in the calendar month concerned on which a rainfall of Y mm or 
more is recorded in terms of existing rainfall data. 
Rw = Actual rainfall for the calendar month concerned in mm. 
Rn = Average rainfall for the calendar month in mm deduced from existing rainfall data. 
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The total extension of time is the algebraic sum of the monthly totals for the period concerned.  Extension of 
time for parts of a month shall be calculated by using pro rata values of Nn and Rn.  If the algebraic sum of 
the monthly totals is negative, no reduction of the time for completion as a result of rainfall shall be applicable. 
 

This formula does not take any delays as a result of flood damage, which may cause further or simultaneous 
delays; into consideration and flood damage shall be treated separately for purposes of extension of time for 
completion. 
 

The factor (Nw - Nn) is considered as a fair allowance for deviation from the normal for the number of days 
on which the rainfall exceeds Y mm.  The factor (Rw - Rn)/X is considered as a fair allowance for deviation 
from the normal for the number of days on which the rainfall does not exceed Y mm, but on which wet 
conditions will hamper or disrupt work. 
 

For the purpose of this contract the values of Nn, Rn, X and Y will be the relevant values of the nearest 
weather station to the site as supplied by the South African Weather Buro.  It is the sole responsibility of the 
Tenderer to acquaint himself with the relevant values.  These values shall, at the start of the contract be 
submitted to the Engineer for scrutiny and approval.  

 
 

SCC 42.5 AVAILABILITY OF PETROLEUM PRODUCTS 

 
The tender shall be based on the available supply of petroleum products required for the completion of the 

works.  If, during the contract period, for reasons outside the control of the Contractor, a restriction or 
breakdown in the supply of petroleum products may occur, which has an actual influence on the execution of 
the works for a period of at least thirty (30) days, the Contractor shall make all reasonable efforts to complete 
the works and he shall be entitled to an extension of the time for completion and he shall also be entitled to 

such an adjustment of the contract price as deemed reasonable by the Engineer, with consideration of all 
materials and relevant factors directly responsible or having a direct effect on such restriction or breakdown, 
with the inclusion of the Contractor's site and overhead costs relevant to the contract. 
 

SCC 42.6 EXTENSION OF TIME DUE TO SHORTAGE OF MATERIAL 

 
If, during the preparation of his tender or during construction, the Contractor bases his unit prices on prices 
obtained from specific material or specific suppliers, it will be accepted that the Contractor has ascertained 
that such material shall be available on a continuous basis for the execution of the contract. 

 
No extension of time shall be granted if material cannot be obtained locally, but is available from other sources 
in the country, and no additional remuneration shall be granted for increased costs due to obtaining material 
from sources in other parts of the country. 

 
If suppliers cannot adhere to the quoted delivery dates, any delays resulting from this shall be considered as 
a matter between the supplier and the Contractor.  Extension of time could be granted under such conditions 
after complete proofs have been submitted to and accepted by the Engineer, but without any financial 
implications for the Employer. 
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13. INTERIM PAYMENTS 
 

SCC 49.2 VALUATION OF MATERIAL BROUGHT ONTO SITE 

 

Add the following to GCC 2015 
 
Material or goods for which payment is made in terms of this clause, shall be identified uniquely and be stored 
in a space approved by the Engineer, and which will only be used for the purposes of the Employer. 

 

SCC 49.3 RETENTION MONEY 

 
Add the following to GCC 2015 
 

No limit of retention money will be applicable only the % as stated in the Contract Data will be applicable on 
the contract. 
 

SCC 49.4 EMPLOYER’S OBLIGATION TO PAY 

 
Replace GCC 2015 with the following: 
 
The Engineer shall deliver to the Employer and the Contractor the payment certificate referred to in clause 
49.1 within 07 (seven) days after the receipt by the Engineer of the Contractor’s said statement, and the 

Employer shall pay the amount due to the Contractor within 65 (sixty-five) days after receipt by the Employer 
of the payment certificate signed by the Engineer. 
 

SCC 49.11 VALUE ADDED TAX 

 
Add the following to GCC 2015 
 
Value added tax (VAT) shall be calculated on each payment certificate, but it shall remain the responsibility 
of the Contractor to issue a tax invoice for the certified amount.  The Contractor is responsible for the payment 

of VAT. 
 

14. DEFECTS 
 

SCC 53.2 MAKING GOOD OF DEFECTS 

 
Add the following to GCC 2015 
 

If it is deemed necessary in the opinion of the Engineer, the defects liability period after repairs can be 
extended for a further period of twelve months or for a period to the discretion of the Engineer, as regards the 
relevant part of the works that is made good. 
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15. ADD THE FOLLOWING ADDITIONAL CLAUSE/S 
 

SCC 59.1 COMPLIANCE WITH APPLICABLE LAWS 

 

The Contractor shall be conversant with all the requirements, regulations, and standards of the Occupational 
Health and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as “the Act” and undertakes to 
execute all the works forming part of this Contract and to operate and utilise all machinery, plant, and 
equipment in accordance with the Act. 

 
The Contractor shall, from the commencement date of the Contract up to completion or termination thereof, 
be the Employer’s mandatory regarding occupational health and safety for all activities on the site but without 
derogating from his status in his own right as an employer or a user in accordance with the Act. 
 

The Contractor is responsible for the compliance with the Act by all his subcontractors, whether or not 
nominated and/or approved by the Employer. 
 
The Contractor shall, when called upon to do so, enter into and execute an Agreement, as provided for under 

Section 37(2) of the Act, with the Employer.  The Agreement in the relevant form shall be prepared at the 
expense of the Employer. 
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VHEMBE DISTRICT MUNICIPALITY 

 
C3. Schedule of Quantities 
 

C3.1 Preamble to Schedule of Quantities 
 

1. The general conditions of contract, the special conditions of contract (if any), the specifications 
(including the project specification) and the drawings are to be read in conjunction with the schedule of 

quantities. 
 
2. a) The schedule comprises items covering the Contractor's profit and costs of general liabilities and of 
the construction of temporary and permanent works. 

b) The Contractor is at liberty to insert a rate of his own choosing for each item in the schedule and his 
attention is drawn to the fact that the Contractor has the right, under various circumstances, to payment for 
additional works carried out and that the Engineer is obliged to base his assessment of the rates to be paid 
for such additional work on the rates inserted in the schedule by the Contractor. 

c) Clause 8 of each standardised specification and the measurement and payment clause of each particular 
specification, read together with the relevant clauses of the project specification, set out what ancillary or 
associated activities are included in the rates for the operations specified. 
 
3. Descriptions in the schedule of quantities are abbreviated and the schedule has been drawn up 

generally in accordance with the latest issue of Civil Engineering Quantities1.  Should any requirement of the 
measurement and payment clause of the applicable standardised specification2, or the project specification2, 
or the particular specification(s)2 conflict with the terms of the schedule or, when relevant, Civil Engineering 
Quantities1, the requirement of the standardised, project or particular specification, as applicable, shall prevail. 

 
4. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has 
been made for waste. 
 
5. The prices and rates to be inserted in the schedule of quantities are to be the full inclusive prices to 

the Employer for the work described under the several items, value added tax excluded.  Such prices shall 
cover all costs and expenses that may be required in and for the construction of the work described, and shall 
cover the cost of all general risks, liabilities and obligations set forth or implied in the documents on which the 
quotation is based. 

 
6. A price or rate is to be entered against each item in the schedule of quantities, whether the quantities 
are stated or not.  An item against which no price is entered will be considered to be covered by the other 
prices or rates in the schedule. 
 
7. The Contractor must price each item in the schedule of quantities in BLACK INK. 

 
8. All prices and rates shall exclude value added tax (VAT).  The Contractor shall calculate value 

added tax and enter it at the end of the summary of the schedule of quantities. 
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9. For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby 
assigned to them: 
 

Unit : The unit of measurement for each item of work as defined in the Specifications. 

Quantity : The number of units of work for each item 
Rate : The payment per unit of measurement at which the Tenderer tenders to do the work. 
Amount : The product of the quantity and the rate tendered for an item 
Sum : An amount tendered for an item, the extent of which is described in the Schedule of 

Quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units. 

Prime Cost (or 
PC item) 

: A sum fixed by the Engineer and entered in the Schedule of Quantities as the net 
sum provided to cover the cost of specific goods or materials to be supplied under 
the contract, or the net sum to be paid by the Contractor to merchants or others for 

such articles or materials.1 
Provisional 
Sum 

: A sum of money fixed by the Engineer and entered in the Schedule of Quantities to 
provide for work not defined at the tender stage and includes any allowance 
specifically made for unforeseen contingencies.1 

Extra Over (or 
EO) 

: Qualifies an operation (or combination of operations) which is common in a varying 
degree to a number of other operations and which is scheduled once as “extra over” 
those other operations in order to avoid a multiplicity of items each reflecting the 
degree to which the common operations applies.  The term “extra over” invariably 
denoted double measurement, no deduction being made from one on account of the 

other.1 
 
10. The units of measurements indicated in the Schedule of Quantities are metric units. 
 

The following abbreviations are used in the Schedule of Quantities: 
 
mm   = millimetre 
m   = metre 
km   = kilometre 

km-pass = kilometre-pass 
m²   = square metre 
m²-pass = square metre-pass 
ha   = hectare 

m³   = cubic metre 
m³-km  = cubic metre-kilometre 
l   = litre 

kl   = kilolitre 

kg   = kilogram 
t   = ton (1 000 kg) 
no   = number 
%   = percentage 
kW   = kilowatt 

PC Sum = prime cost sum 
Prov. Sum = provisional sum 
kPa   = kilopascal 
R/only  = Rate only 

W/day  = Work day 
 

1) The standard system of measurement of Civil Engineering Quantities of South Africa published by 

the South African Institution of Civil Engineers. 
2) See definition in sub clause 2.1 of Part 1 of SABS 0120: Format and Contents. 
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DAY WORK LIST 

 

GENERAL 

 

Contractors must complete this list, which will be used to assess the value of work that the Engineer instructs 
in writing to be done on a day work basis, all in agreement with clause 37.2 of the General Conditions of 
Contract for Construction Works, First Edition, 2004 and coupled Special Conditions of Contract.  All the rates 
are fixed and shall be binding till the issuing of the final certificate, except for statutory increases that are 

announced from time to time. 
 

LABOUR COSTS 

 
Rates for labour as listed below shall include all the allowances as specified in the General Conditions of 

Contract for Construction Works, First Edition, 2004 and Special Conditions of Contract. The extra allowance, 
applicable on Labour costs listed below, is given in the tender appendix and must not be taken into account 
in this list. 
 

Overtime costs incurred by this contract shall be paid in the same proportion as the amounts actually paid to 
the employees. 
 

DESCRIPTION UNIT RATE 

Unschooled labour Hour R 

Half- Schooled labour Hour R 

Pipe layer Hour R 

Ganger Hour R 

Foreman / Section leader Hour R 

Brick layer Hour R 

Plumber Hour R 

 

EQUIPMENT COSTS 

 
Full comprehensive hourly rates, which also include the cost of operators, must be listed below. Rates must 
also include all the costs of consumable items, maintenance, depreciation, tools, and all other coincidences 

that shall be necessary to operate the equipment for the purpose it is designed for. The rates must also include 
all the overhead costs, profits, site supervision, insurance, holidays with payment, travelling costs (or travelling 
allowances) and residence allowances of operators and any other allowances that are applicable on 
equipment. The Tenderer must list under each heading the make and specification of the equipment available. 
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DESCRIPTION UNIT RATE 

1. Excavators 

…………………………….. 

……………………………... 

……………………………... 

 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

2. Front-end loaders 

……………………………... 

……………………………... 

……………………………... 

…………………………….. 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

3. Trucks (m³ specified) 

…………………………….. 

…………………………….. 

…………………………….. 

…………………………….. 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

4. Water truck (litres specified) 

…………………………….. 

…………………………….. 

…………………………….. 

…………………………….. 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

5. Tractor & Trailer 

…………………………….. 

…………………………….. 

…………………………….. 

 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

6. Compressor 

…………………………….. 

…………………………….. 

…………………………….. 

…………………………….. 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 
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DESCRIPTION UNIT RATE 

7. Concrete mixer (litres 

specified) 

…………………………….. 

……………………………... 

……………………………... 

……………………………...  

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

8. “Dumper” (m³ specified) 

…………………………….. 

…………………………….. 

…………………………….. 

…………………………….. 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

9. Water pumps 

75mm………………………. 

100mm……………………... 

150mm……………………... 

 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

10. Compactors 

Plate ……………………….. 

……………………………... 

……………………………... 

……………………………... 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

11. Other equipment 

……………………………... 

……………………………... 

……………………………... 

…………………………….. 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 
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VHEMBE DISTRICT MUNICIPALITY 
 

 

C4.1 Scope of Work 
 

4.1.1 Employer’s objectives  

 
The employer’s objectives are to deliver public infrastructure using labour intensive method, whereby the local 

community benefit throughout the entire project and also in doing so provide work place training opportunities 
to learners who have a Learnership Agreements with the Construction Education and Training Authority. 
 
The employer’s objective is to improve the existing water pipeline system, socio economic development of the 

community, satisfy the needs of the community, and upgrading the system based on future socio-economic 
developments. 
 
 

4.1.2 Overview of the works  

 
On this Contract the aim is to provide a basic level of services, with regards to improve aspects of the current 
conditions. The Contract will entail a provision of the services as listed in the Project Specification.   Also, with 
regards to EPWP requirements, labour-intensive works comprise the activities described in SANS 1921-5, 

Earthwork’s activities which are to be performed by hand, and its associated specification data.  Such works 
shall be constructed using local workers who are temporarily employed in terms of this Scope of Work. Time 
is of the essence for this contract.  The Tenderer shall state the time in calendar months required by him/her 
to complete the Works.  Tenderers offering early completion dates will generally be more favourably received, 
other things being equal. 

 

4.1.3 Labour-Intensive Works 
 
All the relevant tasks/works shall be constructed using Labour-Intensive Construction Methods only. 

 

4.1.4 Location of the works 

 
The area is situated approximately 109 km north of Polokwane and is part of Makhado Local Municipality in 
the jurisdiction of Vhembe District Municipality of Limpopo Province with the following coordinates: 

 

Locality Details 

 

● Province : Limpopo Province 

● District  : Vhembe District Municipality 

● Municipality : Makhado Local Municipality 

● Coordinates: Latitude:  (S) -23.845191º  

Longitude: (E) 29.662217º 

 

4.1.5 Temporary works 
 
The Contractor shall provide, erect, maintain and remove on completion of the Contract, ample temporary 
offices and sheds for the proper storage of perishable materials and for the use of his workmen. 
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VHEMBE DISTRICT MUNICIPALITY 
 

C4.2 Drawing Descriptions 
 
The following drawings are applicable to the contract: 
 

4.2.1 Key plans 

 
All key plans for this type of project are included in the tender document as “Part C.8 Drawings”. 
 

4.2.2 Typical details 

 
All typical details for this type of project are included in the tender document as “Part C.8 Drawings”. 
 

4.2.3 Civil engineering drawings 

 

The drawings used for setting up the Bills of Quantities are as indicated above in paragraph 4.2.1 and 4.2.2. 
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VHEMBE DISTRICT MUNICIPALITY 
 

C4.3 Procurement 
 

4.3.1 Preferential procurement procedures 

 
The works shall be executed in accordance with the conditions attached to preferences granted in accordance 
with the referencing schedule. 

 

4.3.2 Scope of mandatory subcontract work 
 
The following portions of the works shall be subcontracted to CIDB registered contractors in accordance with 
the subcontracting procedures described hereunder: 

 
Competitive Bids shall be invited in respect of each of the above portions of the works in accordance with the 
relevant provisions of the latest edition of the CIDB Standard for Uniformity in Construction Procurement. The 
Contract Data in the associated procurement documents shall be based on the use of BIFSA Non-Nominated 

Subcontract for use with the JBCC Series 2000 Principal Building Agreement / CIDB Standard subcontract 
(labour only) / JBCC series 2000 Nominated / Selected Subcontract Agreement / SAFCEC General conditions 
of subcontract (2003 edition) (select appropriate option) / NEC Engineering and Construction Subcontract / 
NEC Engineering and Construction Short Subcontract with minimal project specific variations and 

amendments that do not change their intended usage.  
 
The Employer together with the Contractor shall evaluate the Bids received in accordance with the provisions 
of the Standard Conditions of Bid contained in Annex F of Standard for Uniformity in Construction 
Procurement. The evaluation panel shall comprise equal representatives from the Employer and from the 

Contractor. 
 
The Contractor shall without delay enter into contract with the successful Biding subcontractor based on their 
accepted Bid submission. The Contractor shall remain responsible for providing the subcontracted portion of 

the works as if the work had not been subcontracted. 
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VHEMBE DISTRICT MUNICIPALITY 
 
 

C4.4 Construction 
 

4.4.1 Setting out of Works (Sub clause 5.1.1) 

   

The Employer shall arrange for the Contractor to be given sufficient reference pegs from which to work.  The 
value of all bench marks shall be given in writing.  The Contractor shall bear the cost of any re-survey and 
the cost of re-establishment or checking of any pegs, bench marks, etc. disturbed, destroyed or interfered 
with in any way and the cost of any survey to prove the accuracy of the setting out after any disturbance of 

or interference with any peg or bench mark.  All surveys or re-survey shall be by Surveyors appointed by the 
Employer.” 
 

4.4.2 Applicable national and international standards 

 

SABS 1200 
 

4.4.3 Particular / generic specifications 

 

The relevant provisions of the SABS 1200 (1981edition) shall apply to the contract with the following 
amendments: 
 
1115 Replace clause with the following: 

 
The general conditions of contract are the General Conditions of Contract for Construction Works (2004) as 
published by the South African Institution of Civil Engineering read in conjunction with the Contract Data. 
 
1202 Replace “Clause 15” with “Clause 12”. 

 
1206 Replace the first sentence with the following: 
 
The contractor shall comply with all legal provisions in regard to surveying and setting out work. 

 
1209(e) Replace “Clause 52” with “Clauses 29 and 49.2”. 
 
1210 Replace “Clause 54” with “Clause 51”. 
 

1212(1) Replace “Clause 49” with “Clause 46”. 
 
1215 Replace “Clause 45” with “Clause 42”. 
 

1217 Replace “Clause 35” with “Clause 31”. 
 
1303 Replace “Clauses 49 and 53” with “Clause 50”. 
 
13.01(3) Replace “Clauses 12 and 45” with “Clauses 1.1.4 and 42”. 

 
14.03(c) Replace “Clause 40(1)” with “Clause 37”. 
 
1505 Replace “Clauses 40 and 53” with “Clause 37”. 

 
3204(b) (iii) Replace “Clauses 40 and 53” with “Clause 37”. 

4.4.4 EPWP labour intensive specification 
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4.4.4.1 Labour intensive competencies of supervisory and management staff 

 
Contractors having a CIDB contractor grading designation of 6CE OR higher shall only engage supervisory 

and management staff in labour intensive works who have either completed, or for the period of 24 months 1 
April 2011 to 30 June 2012, are registered for training towards, the skills programme outlined in Table 1. 
e managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing director or 
managing member of a close corporation, as relevant, having a contractor grading designation of 6CE shall 

have personally completed, or for the period 1 April 2011 to 30 June 2012 be registered on a skills programme 
for the NQF level 2.  
All other site supervisory staff in the employ of such contractors must have completed, or for the period 24 
months be registered on a skills programme for, the NQF level 2-unit standards or NQF level 4-unit standards. 
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Table 1: Skills programme for supervisory and management staff 
 

Personnel NQF 

level 
Unit standard titles Skills programme 

description 

Team leader / 
supervisor 

2 Apply Labour Intensive Construction Systems and 
Techniques to Work Activities 

This unit standard must 
be completed, and 

Use Labour Intensive Construction Methods to 
Construct and Maintain the Pump Station 

 
 
  any one of these 3 unit  
   standards  

Use Labour Intensive Construction Methods to 
Construct and Maintain Water and Sanitation 

Services 

Use Labour Intensive Construction Methods to 
Construct, Repair and Maintain Structures 

Foreman/ 
supervisor 

4 Implement labour Intensive Construction Systems 
and Techniques 

This unit standard must 
be completed, and 

Use Labour Intensive Construction Methods to 

Construct and Maintain the Pump Station 

 

 
  any one of these 3 unit  
   standards  

Use Labour Intensive Construction Methods to 
Construct and Maintain Water and Sanitation 
Services 

Use Labour Intensive Construction Methods 
to Construct, Repair and Maintain Structures 

Site Agent / 
Manager (i.e., the 
contractor’s most 

senior 
representative that 
is resident on the 
site) 

5 Manage Labour Intensive Construction Processes Skills Programme 
against this single unit 
standard 

 
 

4.4.4.2 Employment of unskilled and semi-skilled workers in labour-intensive works 

 

4.4.4.2.1 Requirements for the sourcing and engagement of labour. 

 
4.4.4.2.1.1 Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall 
be engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted 

Labour. 
 
4.4.4.2.1.2 The rate of pay set for the EPWP is R 140.00 per task or per day. 

 
4.4.4.2.1.3 Tasks established by the contractor must be such that: 

 
a) the average worker completes 5 tasks per week in 40 hours or less; and 
b) the weakest worker completes 5 tasks per week in 55 hours or less. 
 

4.4.4.2.1.4 The contractor must revise the time taken to complete a task whenever it is established that 
the time taken to complete a weekly task is not within the requirements of 3.4.4.2.1.3. 
 
4.4.4.2.1.5 The Contractor shall, through all available community structures, inform the local community 
of the labour-intensive works and the employment opportunities presented thereby. Preference must be given 

to people with previous practical experience in construction and / or who come from households: 
 
a) where the head of the household has less than a primary school education; 
b) that have less than one full time person earning an income; 

c) where subsistence agriculture is the source of income.  
d) those who are not in receipt of any social security pension income 
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4.4.4.2.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of 
temporary workers is in the following proportions: 
 
a) 60 % women; 

b) 20% youth who are between the ages of 18 and 25; and 
c) 2% on persons with disabilities. 
 

4.4.4.2.2        Specific provisions pertaining to SANS 1914-5  

 

4.4.4.2.2.1      Definitions 

 

Targeted labour:  Unemployed persons who are employed as local labour on the project.  

 

4.4.4.2.2.2    Contract participation goals 

 
4.4.4.2.2.2.1  There is no specified contract participation goal for the contract. The contract 
participation goal shall be measured in the performance of the contract to enable the employment provided to 

targeted labour to be quantified. 
 
4.4.4.2.2.2.2  The wages and allowances used to calculate the contract participation goal shall, 
with respect to both time-rated and task rated workers, comprise all wages paid and any training allowance 
paid in respect of agreed training programmes.  

 

4.4.4.2.2.3  Terms and conditions for the engagement of targeted labour 

 
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with targeted 

labour.  
 

4.4.4.2.2.2.4 Variations to SANS 1914-5 

 
4.4.4.2.2.2.4.1 The definition for net amount shall be amended as follows: 

 
Financial value of the contract upon completion, exclusive of any value added tax or sales tax which the law 
requires the employer to pay the contractor. 
 

4.4.4.2.2.2.4.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women, 
youth and persons with disabilities and the number of days of formal training provided to targeted labour. 
 

4.4.4.2.2.2.5 Training of targeted labour  

 
4.4.4.2.2.2.5.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable 
such labour to master the basic work techniques required to undertake the work in accordance with the 
requirements of the contract in a manner that does not compromise worker health and safety. 
 

4.4.4.2.2.2.5.2  The cost of the formal training of targeted labour, will be funded by the provincial office of the 
Department of Labour. This training should take place as close to the project site as practically possible. The 
contractor, must access this training by informing the relevant provincial office of the Department of Labour in 
writing, within 14 days of being awarded the contract, of the likely number of persons that will undergo training 

and when such training is required. The employer must be furnished with a copy of this request. 
 
4.4.4.2.2.2.5.3 A copy of this training request made by the contractor to the DOL provincial office must also 
be faxed to the EPWP Training Director in the Department of Public Works, Fax Number 012 328 6820 or 
email cinderella.makunike@dpw.gov.za Tel: 083 677 4026. 

 
4.4.4.2.2.2.5.4 The contractor shall be responsible for scheduling the training of workers and shall take all 
reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training 
if he/she is employed for 3 months or less and a minimum of ten (10) days if he she is employed for 4 months 

or more. 
 
4.4.4.2.2.2.5.5 The contractor shall do nothing to dissuade targeted labour from participating in training 
programmes. 
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4.2.2.5.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to 
workers who attend formal training, in terms of 4.4.4.2.2.2.5.4 above. 
 

4.4.4.2.2.2.5.5 Proof of compliance with the requirements of 4.4.4.2.2.2.5.2 to 4.4.4.2.2.2.5.6 must be 
provided by the Contractor to the Employer prior to submission of the final payment certificate.  
 

4.4.5 Plant and equipment  

 
Add Subclause 4.4.5: Restriction on the use of plant. 
 
“Except for the type of plant, and to the extent permitted in terms of the project specification or approved by 
the Engineer, in writing, the Contractor shall use only hand tools and equipment in the construction of the 

Works, or portion(s) of the Works, that are required in terms of the project specification to be constructed 
using labour intensive methods. 
 
Failure by the Contractor to adhere to this clause will put him in breach of contract.  The provisions contained 

in this contract with regard to labour content and labour-intensive construction, are binding, and will be 
enforced accordingly.” 
 
The plant and equipment used on the site shall not be inferior to that described in the Schedule of Plant and 
Equipment.  
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VHEMBE DISTRICT MUNICIPALITY 
 

C4.5 Management 
 

4.5.1 Applicable SANS 1921 standards 

 
The following parts of SANS 1921 Construction works standards and associated specification data are 
applicable to the works: 

 
1) SANS 1921-1:2004  
2) SANS 1921-2:2004 
3) SANS 1921-6:2004 
 

The abovementioned South African National Standards make several references to the Specification Data for 
data, provisions and variations that make these standards applicable to this contract. The Specification Data 
shall have precedence in the interpretation of any ambiguity or inconsistency between it and these standards. 
 

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it mainly 
applies. 
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The associated Specification Data is as follows: 
 

SANS 1921-1, Construction and management requirements for works contracts – Part 1: General 

engineering and construction works 

Clause Specification data 

 

Essential data 

 

4.1.7 There are no requirements for drawings, information and calculations for which the contractor is 
responsible 

 

4.2.1 The responsibility strategy assigned to the contractor for the works is A. 
 

4.3.1 The planning, programme and method statements are to comply with the following: 

● format of programme,  

● critical path activities and their dependencies,  

● frequency of updating,  

 

4.3.3 The notice period for inspection is 5 Days 
 

4.7.3 The over break allowances for blasting are provided for in the scope of work. 
 

4.9.3 The trees and shrubs which are not to be disturbed are identified in the scope of work. 
 

4.12.2 The samples of materials, workmanship and finishes that the contractor is to provide and deliver 
to the employer are: 
 
1)concrete works 

2) pressure testing results done. 
 

4.14.3 The office accommodation, equipment, accommodation for site meetings and other facilities for 

use by the employer and his agents are: 
 
1)   Site office which shall be used for site meetings and for the contractor’s use. Such an office 

shall comprise a minimum of 20m² in area and 3 m high, be ventilated, have good lamination, 
must be reasonably sound proof, and have a hard floor construction. It shall be furnished with a 

desk on which drawings can be rolled open and on which there is sufficient writing space and 
sufficient temporary chairs or benches to accommodate all persons present at site meetings.  
 

4.14.5 The Contractor is required to provide latrine and ablution facilities. 
 

4.14.6 The requirements for the provision and erection of separate sign boards for consultants and 
subcontractors are: 

 
1)    The boards must comply with the official standard type signboard of the Employer and be at 
least 2750 x 1800 mm high. 
2)  The boards must be constructed with a firm flat exposed face using suitable material of firm 
construction, painted and lettered according to the standard drawings available from the 

Employer on request and mounted on sturdy pipe-standards at a height of 1800 mm above natural 
ground level.  
 

4.17.1 The requirements for the termination, diversion or maintenance of existing services are: 
1) Water 
2) Electricity 
3) Sanitation 
 

4.17.3 Services which are known to exist on the site are: 
1) Water 
2) Sanitation 

3) Electricity 

Additional clauses 
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1 Site meetings and procedures 

    

The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the works 
at regular intervals and at other such times as may be necessary. The Contractor shall attend all site 
meetings and shall ensure that all persons under his jurisdiction are notified timeously of all site meetings 
should the Employer’s Representative require their attendance at such meetings.  
 

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people 
and equipment employed), a site instruction book, a complete set of contracts working drawings and a copy 
of the procurement document and make these available at all reasonable times to all persons concerned 
with the contract. 

 
2 Water 

 
The Contractor is to provide, and remove and make good upon completion, all the necessary temporary   

plumbing connections and purchase water from the local authority for the works at his own cost. 
 
3 Electricity 

 
The Contractor is to provide, and remove and make good upon completion, all the necessary temporary 

electrical connections and installations and purchase electricity form the local authority / ESKOM for the 
works at his own cost. 
 

 

4.5.2 Particular / generic specifications  

 
The management of the site shall be in accordance with the provisions of the COLTO Standard Specification 
for Road and Bridge Works for State Authorities (1998 edition), obtainable from the South African Institution 

of Civil Engineering. 
 

4.5.3 Recording of weather 

 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in a book. 
Such book shall be handed to the employer’s representative for his signature no later than 12 days after rain 
that is considered to justify an extension of time occurs. 
 

4.5.4 Unauthorised persons 

 
The Contractor shall keep unauthorized persons from the works at all times Under no circumstances may any 
person except guards be allowed to sleep on the building site. 
 

4.5.5 Management meetings 

 
Site meetings will be held on monthly basis. The following parties are required to attend these meetings: the 
Employer’s Representative, the Engineer and/or Representative, the Contractor and/or Representative, the 
Community Liaison Officer, the Health and Safety Officer and all members of the Project Steering Committee. 

 

4.5.6 Forms for contract administration 

 
These forms will be issued to the Contractor as required. 

 

4.5.7 Electronic payments 

 
Proof of all electronic payments must on request be supplied to the Employer. 
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4.5.8 Daily records 

 
All accidents and incidents shall be recorded daily in a site diary. Apart from the site diary the Contractor shall 
provide a site instruction notebook for use by the Engineer. The notebook shall be signed by both the Engineer 

and the Contractor whenever a site instruction is issued by the Engineer. 
 

4.5.9 Payment certificates 

 

Contractor to submit claims for the work done. All claims are subjected to verification by the Engineer. 
 

4.5.10 Permits 

 
Contractor to ensure that no unauthorised persons are permitted to site 

 
 

4.5.11 Proof of compliance with the law  

 

Contractor to submit copies of the CIDB Registration and the Company Registration Certificates 
 
 
 
 

 
 
 
 

 
 



 

98 
 

 

VHEMBE DISTRICT MUNICIPALITY 
 

C5. Project Specification 
 

SCOPE 

 
This project specification is set out in two parts.  Portion 1 cover a general description of the project, the 

facilities available, and the requirements to be met.  Portion 2 covers variations and additions to standardised 
or particular specifications that are applicable to the contract. 
 
The numbering method in portion 2 of this project specification deviates as follows from the method suggested 

in Code of Practice SABS 1200. 
 
Each clause with the prefix PS shall refer to the congruent clause in the appropriate section of the standardised 
or particular specification.  Such clause shall either substitute, or supplement, or amend the clause with the 
same number.  Where there is no such congruent clause in the standardised or particular specification, the 

PS clause shall be a new clause in the project specification.  Any clause that is referred to in the standardised 
specification will also include the appropriate project specification 
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PROJECT SPECIFICATION 

 

PORTION 1: THE WORKS 

 

PS 1 GENERAL DESCRIPTION OF WORKS 
 

This contract entails the construction of the following: 

 

● Supply and installation of 75mm uPVC pipes 

● Supply and installation of 110mm uPVC pipes 

● Supply and installation of 110mm Steel pipe 

● Supply and installation of gate valves and valve chambers 

● Supply and installation of thrust blocks  

● Connecting of existing to new network 

● Supply and installation of 2 x 87m3 pressed steel tank including structural steel stands 

 

Tenderers must note that certain rates in this tender are fixed and based on prices that the successful 
Tenderer shall undertake the complete construction of such installations.  Tenderers are also to take note of 

the fact that the bulk of the work is to be executed by means of labour-intensive construction (LIC) methods, 
where feasible.  The execution of the work will be done using the two following methods: 
 
(i) Established contractor to employ people from the communities where the work is to be done.  

 
(ii) Nominated emerging sub-contractors, which are to be employed and trained by the established 
contractor with the assistance of an approved training institution. 
 

The tenderers must take note of the fact that it will be expected of the successful Tenderer to enter into a 
formal agreement with the Nominated Emerging Contractors (NEC) and all local labour to be employed on 
the project.  The established/main contractor (MC) will be responsible for the quantity and progress of the 
work of the nominated emerging contractors. 
 

The work to be carried out during the contract period may be given as separate tasks.  Each task to be 
undertaken will be issued as a written instruction by the Engineer and will consist of a detail scope of work 
and relevant drawings for each particular task. 
 

PS 2 DESCRIPTION OF THE SITE AND ACCESS 
 
Refer to the “PART C.6 Site Information”. 
 

PS 3 DOCUMENTATION 
 

PS 3.1 The Provisional Bill of Quantities is included in this document and must be completed and handed in 

with the tender. 

 

PS 3.2 The drawings, for tender purposes, listed under part C3.2 are applicable to this contract 

 

PS 3.3 The Tenderer shall check the Bills of Quantities for missing or duplicated pages or drawings and 

should any be missing or duplicated, or the reproduction be indistinct, or if any doubt exists as to the full intent 
or meaning of any particulars or description, or this Bills of Quantities contain any obvious errors, the Tenderer 
shall notify the Engineer at once who shall promptly give a written directive.   No liability whatsoever will be 
admitted in respect of errors in any tender due to the abovementioned causes. 

 
No alteration, erasure, omission or addition is to be made in the text and conditions of these Bills of Quantities 
or other documents.  Should any such alterations, amendment, note or addition is made, it will not be 
recognised and the text of the Bills of Quantities or other documents as prepared by the Representative must 
be adhered to. 
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PS 3.4 The Tenderer shall examine all documents and shall thoroughly acquaint himself with the nature and 

extent of the Works and the manner in which they are to be executed as no claim for extra payment in this 
connection will be entertained.  
 

 

PS 4 NATURE OF GROUND AND SUBSOIL CONDITIONS ON SITE 
 

 No bore tests or investigation of the in-situ material were done. 
 
The water table may be relatively high during the summer months and provision must be made for effective 
draining of excavations. 
 

It is the Contractor's responsibility to supply and deliver all material that complies with the minimum standards 
as well as for the building and maintaining of access roads to the works on site, haul areas or dumping sites.  
No additional payment will be applicable to the above-mentioned, other than the relevant items in the schedule 
of quantities. 

 
No trial holes were dug along the network layout.  Note that the prospective tenderers shall acquaint 
themselves with the nature of materials on site. 
 

 

PS 5 DETAILS OF THE CONTRACT  
 

PS 5.1 MAIN CONTRACTS 

  
Work included in this contract involves the scope of work as per paragraph PS1. 
  

The other main components of the work under this contract are: 
 
 a) Establishment of the Contractor’s camp. 
 b) Site clearance and earthworks. 
 c) Provision of all materials, special fittings and accessories as required, to complete the work as 

prescribed. 
 d) Excavation and backfill compacted as specified, of pipe trenches and the removal of all excess 
material. 
e) Laying, bedding and installation of all pipes and accessories. 

f) Concrete work associated with the abovementioned equipment. 
g) Construction of concrete anchor blocks associated with the above. 
h) Commissioning of the works. 
i) Maintenance on the works for a twelve-month period. 
 

 

PS 6 CONSTRUCTION PROGRAM AND METHODS 
  
The construction site is situated in a built-up area; the Contractor shall ensure the least possible disruption of 
movement of the public during construction. 
 
 Construction methods must be of such a nature that no property or life is endangered.  The Employer accepts 

no responsibility for work that is done without consent by the Engineer outside the site boundaries.  The 
Contractor himself is responsible for liaison and arrangements with the Local Authority in connection with the 
finalisation and approval of the construction program. 
 

 The Contractor is responsible for liaison and the necessary arrangements with the relevant road authorities 
in respect of the finalisation and approval of the works programme. 
 
 Sufficient photos of existing structures, walls, and areas that have to be crossed must be taken by the 
Contractor and handed over to the Engineer before such operations commence.  No payment will be made in 

this regard and it shall be deemed to be covered in the Preliminary and General items. 
 
 Local labourers must do the trench preparation, bedding, handling, laying and backfilling of pipes and fittings.  
The contractor is responsible to liaise with the Labour Desk for labourers. 
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 No separate payment shall be made for any arrangements with relative local authorities for closing off the 
current water supply or for the distribution of notices to the public. 
 

 The compilation of the construction programme and any amendments thereto during the course of 
construction shall be at the cost of the Contractor and shall not be measured elsewhere in this contract.  The 
contract has to be completed within the time specified in the “Contract Data” of this document, excluding the 
builder and public holidays. 
 

 

PS 7 SITE FACILITIES AVAILABLE 
 

PS 7.1 SOURCES OF WATER SUPPLY, POWER SUPPLY, SANITATION, AND COMMUNICATION 

  
Water for construction purposes will be for the account of the contractor at the ruling tariff and will be supplied 

at a suitable point, from where the contractor will be responsible to convey the water to the point of usage.  
Water for human consumption will from the existing network at the ruling tariff.  Electrical power is available 
from the existing pipeline at ruling tariffs.  The Contractor shall make his own arrangement for any water or 
power he may require.  Any extension of time due to delays resulting from these facilities will not be granted. 

 
 The Contractor must supply and maintain at his own cost a sufficient number of portable chemical toilets, one 
of which must be situated at the campsite and the rest in the area of the site.  
  
 No waste or sludge must be left uncovered until it is removed.  The contractor must operate an efficient solid 

waste removal system to the satisfaction of the engineer for the duration of the contract.  
 
 The Contractor must make his own arrangement for communication and a telephone service. 
 

 

PS 7.2 LOCATION OF CAMP AND DEPOT 

 

 A site for the Contractor's camp and depot will be pointed out during the site inspection.  No trees may be 
removed and the Contractor must provide his own firewood. 
 

 

PS 7.3 HOUSING FOR CONTRACTOR'S EMPLOYEES 

 
 No housing is available for the Contractor's employees, and the Contractor shall make his own arrangements 

for housing his employees or transporting them to and from the site.  The Contractor is in all respects 
responsible for the housing and transporting of his employees, and for the arrangement thereof, and no 
extension of time due to any delays resulting from this, will be granted.  
 

 

PS 8 SITE FACILITIES REQUIRED 
 

 No housing is required for the Engineer.  Other facilities such as an office, telephone, name board, survey 
equipment, etc. required for the Engineer, are described under the relevant sections. 
 

PS 9 FEATURES REQUIRING SPECIAL ATTENTION 
 

PS 9.1 CONTROL OF WATER 

 

 The Contractor is in all respects responsible for the handling of storm water from higher-laying areas, adjacent 
to the works for the handling of possible sub-surface water and for the handling of spoiled water when 
disconnecting existing connections or valves.  No separate payment shall be made for this, as all costs related 
thereto shall be deemed to be included elsewhere in the tendered rates. 

 

PS 9.2 "AS BUILT" DRAWINGS 

 
 As the work progresses, the Contractor shall keep full records of all amendments to and deviations from the 
drawings as issued to the Contractor at the start of the contract.  The true positions, invert levels and ground 
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levels of all services shall be indicated on the drawings, for which purpose the Contractor shall receive a 
separate complete set of drawings from the Engineer, at no cost. 
 
 The completion certificate shall only be issued after the Engineer has received a properly completed set of 
"AS-BUILT" drawings from the Contractor.  No separate payment shall be made for this service, as all costs 

related thereto shall be deemed to be included in the related items. 
 

 

PS 9.3 FINISHING AND TIDYING 

 
 Progressive and systematic finishing and tidying will form an essential part of this contract.  Under no 

circumstances shall spoil, rubble, materials, equipment or unfinished operations be allowed to accumulate 
unnecessarily and in the event of this occurring the Engineer shall have the right to withhold payment for as 
long as necessary in respect of the relevant works in the area(s) concerned. 
 

 

PS 9.4 SURVEY BEACONS 

 

 No setting out of the pipeline route was done.  All proposed pipelines shall be parallel (at least 2,5 m away) 
to the existing yard boundaries.  No separate payment shall be made for this, as all costs related thereto shall 
be deemed to be included elsewhere in the tendered rates. 
 
 

PS 9.5 CONSTRUCTION MODUS OPERANDI 

 
 Labour-based or labour-intensive construction may be defined as the economically efficient employment of 
as much labour as is technically feasible to produce as high a standard of construction as demanded by the 

specification and allowed by the funding available.  In other words, projects based on labour-intensive 
principles aim at devoting the highest feasible proportion of projects costs to unskilled, semi-skilled and skilled 
labour without jeopardising the technical quality of the product demanded by the specification.   
 
 

 The following regulations must be adhered to so as to ensure that the construction methods used are labour 
intensive.  
 
 

 i) The remuneration to local labour for hourly-rated employees and/or daily-based work shall be in 
accordance with the terms and conditions of Proclamation R1841 of Government Gazette 16833 dated 24 
November 1995 or its latest amendment.  
 ii) The name, identification number, task performed, and hours worked per day for each labourer 
shall be recorded by the Contractor.  These records shall be submitted to the secretary of the Project Steering 

Committee on the second working day of each week following the recounted week.  
 
The employment of local labour must be at least 30%, if at all possible, of the total contract amount.  The 30% 

must be divided as follows: 

 

Percentage of labour Description 

50% Women 

15% Youth (Above school, but under 36) 

1.5% Disabled persons 

 

PS 9.6 LOCALLY BASED SUB-CONTRACTORS 

 
Tenderers are encouraged to utilise the services of locally based sub-contractors.  
 

 

PS 10 TRAINING 
 

 

PS 10.1 General 
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A suitably capable Training consultant is to be employed on this project. 
 
 Their duty is to identify suitable persons and train them for the following: 

 
i) Employee Training – community-based labour 
ii) Employer Training – community-based contractors 
iii) Committee Training – maintenance and operation of the Works (this however falls outside the scope 

of this Contract) 
 
This project is a project using community-based labour and community-based contractors as far as possible.  
 
 

The Contractor using the necessary plant and labour as he sees fit shall carry out conventional construction.  
However, the Contractor may only bring in key staff from outside the area that has the necessary skills not 
available among the local community.  Other than key staff, all other labour must be employed from the local 
communities.  As a guideline, key staff would include general foreman, foreman, site managers, buyers, 

quantity surveyors, etc. 
 
 
The Training Consultant will provide the necessary training so that the local labourers will have the necessary 
skills to carry out this work.  In this respect, the contractor and the Training Consultant will have to work closely 

together to identify what skills are required, how many labourers in each trade are required and when this 
labour will be required, so that the necessary training can be given timeously. 
 
 

Typical training that is envisaged at this stage includes shuttering, concrete work, reinforcing, team leaders, 
etc. 
 
 
The other part of the Contract is work that will be carried out by community-based contractors. 

 
 
The Training Consultant will identify persons, with the assistance of the Project Steering Committee, and train 
these persons to establish small community based contracting firms, who will employ local labour.  These 

firms will tender to carry out this work and successful Tenderers will be appointed by the Contractor as 
nominated sub contractors to execute this work. 
 
Typical training that will be given by the Training Consultant is: 

 
i) Community based contractors 

⮚ Preparation phase – using a calculator, numeracy, using a scale ruler, reading a building plan, 
handling administrative tasks in the building industry. 

⮚ Estimating and tendering – marketing the services of a company, seeking, selecting, collecting and 

studying tender documents, investigating and assessing a site, developing a bill of quantities from building 
plants, calculating the cost of a project, finalizing tender prices, completing and submitting a tender. 

⮚ Project planning – introducing to planning techniques, pre-tender planning, planning contract 
activities, contract planning, executing a contract programme. 

⮚ Executing the project – managing the finances of the company, managing materials, administering 
record systems, managing manpower, completion and handover. 
 
ii) Community based labour 
Local labour will be taught the following skills: 

⮚ Excavation if possible, bedding, selected backfill and backfill 

⮚ Pipe laying, valves and fittings 

⮚ Valve boxes, manholes, anchor blocks etc. 
 

Again, the Contractor and Training Consultant will have to work closely together to identify what their 
requirements are and when this labour is needed. 
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Community based labour training will take place on site before actual production starts.  No allowance needs 
to be made for wages, food or travelling during training. 
 
Training of community-based contractors will take place at a central point.  The Provincial Sum allowed in the 

Schedule of Quantities, makes allowance for travelling and meals for the training of community-based 
contractors. 
 
 

PS 10.2 Construction and Materials Management 

 
This section applies only to work to be carried out by community-based contractors. 
 
The contractor shall provide construction and material management to the community-based contractors.  In 

this respect, each party has the following responsibilities. 
 
i) Community Based Contractors 

⮚ To tender on the labour-based sub contract work and enter into a contract with the Contractor. 

⮚ To carry out the work according to specification and on time using community-based labour. 

⮚ To liaise and co-operate with the contractor regarding specifications, programme, progress, delivery 
of material, quality of work etc. 

⮚ To provide wheelbarrows, hand tools, clothing, safety equipment, etc. to enable his labourers to carry 
out the work.  All material (pipes, fittings, valves, etc.) to be provided by the Contractor. 

⮚ To receive material required for the task, store it and provide the necessary security until the material 
is built into the works. 

⮚ To provide the necessary transport for this labour force. 

⮚ To carry out a task in its entirety until final approval and acceptance.  In other words, there will be no 

split responsibility.  For example, a community-based contractor will excavate, provide the bedding, selected 
backfill, backfill, lay pipes, valves and fittings, build valve boxes, manholes, anchor blocks etc. and test the 
pipes in conjunction with the Contractor. 

⮚ To pay his labourers.  VAT etc. and finalize the final account. 
 

ii) Contractor 

⮚ In conjunction with the Training Consultant, establish the needs, training and programming of the 
work. 

⮚ To assist the Training Consultant in drawing up the agreements of association between the Contractor 

and the community-based contractors where applicable. 

⮚ To enter into nominated sub contracts with the community-based contractors. 

⮚ To provide the necessary skills transfer and construction management for the community-based 
contractors to successfully complete this work.  This includes setting out of the work, quality control over the 

work, programming of the work, progress, testing and acceptance thereof. 

⮚ To provide the necessary materials to execute the work.  This includes purchasing the required 
materials, transporting them to the camp site, storage at the campsite, transporting of materials as required 
form camp site to the sites of the various community-based contractors, handing over of the materials. 

⮚ To pay the community-based contractors as the work progresses and the Contractor must make 

allowance in his Tender for this.  Retention monies will be as for this Contract.  No sureties will be requited 
from the community-based contractors. 

⮚ To measure the work and finalize the final account. 

⮚ Complete copies of the emerging contractor’s contracts to be given to the Engineer for endorsement 

prior to the contract being signed. 
 
Candidate selection would be according to the requirements for a particular discipline.  A Certificate of 
Achievement should be awarded to a student who has attained a prescribed level of competency. 
 

 A provisional amount for training has been recorded in both sections under the Item “Training”, in the 
Preliminary and General portions in the Schedule of Quantities. 
 

 

PS 11 APPLICABLE STANDARDISED SPECIFICATIONS 
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 Although not bound in nor issued with this document, the following standardised specifications shall form part 
of the contract and, notwithstanding the provisions of sub clause 2.2 of SABS 1200 A, the editions specified 
below shall apply: 
SABS 1200 A  - 1986  General 

SABS 1200 AB  - 1986  Engineers Office 
SABS 1200 C  - 1986  Site Clearance 
SABS 1200 DB - 1989  Earthworks (Pipe Trenches) 
SABS  1200 L  - 1983  Medium pressure pipe lines 

SABS 1200 LB  - 1983  Bedding (Pipes) 
 

 

PS 10.2  Particular Specification 
PSVC   : Security Fencing (Removal of Fencing) 
PSW   : Pumps, Tanks and Valves 
 
 

The newest additions of above specifications up to and including the month of this tender will prevail. 
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PROJECT SPECIFICATION 

 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 

SABS 1200 A:  GENERAL 

PS A 3 MATERIALS 
 

PS A 3.1 QUALITY 

  
Substitute the second sentence of the first paragraph of A 3.1 with the following: 
 

 Materials shall bear the official mark of the appropriate standard. 
 
 Substitute the second paragraph with the following: 
 

 The Contractor is responsible for the cost of all testing to ascertain that the materials do comply with the 
relevant minimum requirements and all such costs shall be deemed to be included in the tendered rates.  The 
cost of control tests done by the Engineer and of which the results do not comply with the minimum 
requirements shall be for the Contractor's account. 
 

 The Contractor shall inform the Engineer of any control testing to be done at least 48 hours before such tests 
are required and must allow in his program for the time necessary for the tests and the processing of the 
results thereof. 
 

 The handling, storage, transport, and erection of equipment, machinery, and materials shall be strictly in 
accordance with the requirements of the supplier and/or manufacturer. 
 
 All materials shall be new and of the best quality available unless otherwise specified.  They must function 
satisfactorily under prevailing climate and weather conditions at the place of installations. 

 

 
PS A 4 PLANT 
 

PS A 4.2 Contractor’s Offices, Stores and Resources 

 
 Add the following to A 4.2: 
 

 No housing is available for the contractor’s employees and the contractor must make his own arrangements 
for accommodation and transport of his employees. 
 
 

PS A 4.3 Hand Tools 

 
 The contractor shall provide and maintain all hand tools required for the execution of the Works. 
 
 

PS A 5 CONSTRUCTION 
 

PS A 5.1 SURVEY 

 

PS A 5.1.1 Setting out of the Works 

 
 Substitute the first sentence in A 5.1.1 with the following: 
 

 Setting out of the works is the sole responsibility of the Contractor and shall be done from the layouts given 
to him.  The proposed network pipes must be placed 2,0m away from the erf boundaries in the road reserve.  
Any discrepancy shall immediately be reported in writing to the Engineer.  Any costs or subsequent costs 
arising from discrepancies, which had not been reported to the Engineer, shall be the sole responsibility of 
the Contractor.  The exact position of the network pipes shall be determined on site in conjunction with the 
Engineer and must be approved before construction of the specific section starts. 
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 The Engineer may alter any part of the works to suit local conditions.  The Contractor must therefore contact 
the Engineer immediately after the preliminary setting out of any part of the works before starting with detail 
setting out, or construction.  Only after the Engineer has approved a specific site or part of the works, may the 

detail setting out and construction commence. 
 
 

PS A 5.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS 

 
 Add the following to A 5.2: 
 
 The crossing of existing tar and dirt roads must be done in half widths, while the total traffic is accommodated 
on the other lane. 

 
 Road traffic signs shall comply with the requirements of the "South African Road Traffic Signs Manual" and 
shall be approved by the Engineer before construction commences. 
 

 

PSA 7 TESTING 
 

PS A 7.4 STATISTICAL ANALYSIS OF CONTROL TESTS 

 
 Substitute A 7.4 with the following: 
 
 Test results shall not be evaluated by statistical methods.  All results shall comply with the specified minimum 

requirements of the materials concerned. 
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PS A 8 MEASUREMENT AND PAYMENT 
 

PS A 8.2 PAYMENT 

 

PS A 8.3 Fixed-Charge and Value-Related Items 

  

PSA 8.3.1 Contractual Requirements....................................................................... Unit: Sum 

 
 The sum shall cover the Contractor's initial costs of providing sureties, insurance of the works and plant, third 
party or public liability insurance and unemployment insurance to cover his compliance with the requirements 
of the Workmen's Compensation Act, 1941 (Act NO. 30 of 1941) and any other initial financing obligations of 
a preliminary and general nature, such as contributions to the CEITB.. 

 
 The tendered amounts for fixed-charge and value-related items will not be increased, if extension of time for 
the completion of the works is awarded. 
 

 

PS A 8.3.2 Establishment of Facilities on the Site 

 

PS A 8.3.2.1 Facilities for Engineer 

 

a) Furnished office (No) ………………………………….…..………………………………….. Unit: Sum 
b)  Nameboards (1 No.) ………………………………………..………..……………………….. Unit: Sum 
 
 

PS A 8.3.2.2Facilities for Contractor  

  
 (a) Offices, workshop and storage sheds ……………………………………………. Unit: Sum 
 d) Living accommodation …………………………………………………………...…. Unit: Sum 
 e) Ablution and latrine facilities …………………………………………………….…. Unit: Sum 

 g) Access …………………………………………………………….………………….. Unit: Sum 
 
 

PS A 8.3.3 Other Fixed-Charge Obligations............................................................................ Unit: Sum 

 
 This item as listed under Schedule A of the bill of quantities is as specified in the standardised specification 
SABS 1200 A.  
 

PS A 8.3.4 Removal of Site Establishment........................................................................... Unit: Sum 

 
 The sum shall cover the cost of the demolition on and the removal from the surface of the site of all items 
established in terms of 8.3.2 and 8.3.3, and shall provide for the making good and the restoring of the Site to 
the satisfaction of the Engineer 

 
 

PS A B.8.3.5  OCCUPATIONAL HEALTH AND SAFETY 

 

PS A B.8.3.5.1 Contractor’s initial obligations in respect of the Occupation Health and Safety Act and 
Contractual Regulations...................................................................................... Unit: Sum 

 
 The full amount will be paid on the scheduled rate on condition that: 

(a) The contractor has notified the Provincial Director of the Department of Labour in writing of the project. 

(b) The contractor has made the required initial appointment of Employees and sub- contractors 

(c) The client has approved the contractor’s Health and safety plan 

(d) The contractor has set up his Health and safety File and Safety Plan. 

(e) The Contractor has appointed a Health and Safety officer. 
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The provincial sum shall represent full compensation for that part of the contractor’s general obligations in 
terms of Occupational Health and Safety Act and the Construction Regulation which are mainly a function of 
time. The sum for the supply of all safety equipment, safety clothing, first aid kit, etc. in order to adhere to the 
Occupational, Health and Safety Act specifications.  The Contractor must familiarise himself with the 

conditions as per Occupational, Health and Safety Act and adhere thereto.  The rate shall cover the 
Contractor’s overheads, changes, and profit on payments for the Service Provider. Contractor to note that this 
item covers the costs for the preparation and submission of Health and Safety plan and file. 
 

 Payment shall be as specified for item 1.3 in the standard specifications 
 
 

PS A B.8.3.5.2 Occupational, Health and Safety Act............................................................... Unit: Sum   

 

Handling cost in respect of sub-item 8.3.5.  A percentage of the payment made to the Occupational health 
and safety act will be paid to the Contractor under this section.  The rate shall cover the Contractor’s 
overheads, changes, and profit on payments for the Occupational health and safety act. 
 

(a) Provision for safety officer 

 
 The Contractor should appoint the safety officer who will be full time responsible for all safety issuers on site, 
and he or she should be full time on site. 
 

The tendered rates include the full compensation for that part of the provision of safety officer in terms of the 
Occupational Health and Safety Act and the construction regulation which are mainly a function of time. 
Payment shall be made monthly.  
 

(b) Handling cost in respect of sub-item 8.3.5.2 (a).  A percentage of the payment made to the Safety 
Officer will be paid to the Contractor.  The rate shall cover the Contractor’s overheads, changes, and profit on 
payments for the Safety Officer.  
 
 

PS A B.8.3.5.3 Contractor’s time related obligation in respect of the OH&S Act and Construction 
regulation 

 
The tendered lump sum shall represent full compensation for that part of the contractor’s general obligations 

in terms of Occupational Health and Safety Act and the Construction Regulations which are mainly a function 
of time. The lump sum will be paid monthly only after payment for item 1.3.3 and item 1.1.5 has been made 
Payment of the lump sum shall be made monthly (calculated by the division of the lump sum by the number 
of months remaining)  

 
 

PS A 8.2.2 Time-Related Items 

 
 The tendered amount for a time-related item will be increased; if an extension of time for the completion of 

the works is awarded on the condition that the activity related to the item tendered for must be sustained 
during the extended period. 
 
 The ratio between the increased amount for a time-related item and the tendered amount must be the same 

as the ratio between the extension of the time period for the completion of the works and the original time 
period allowed for completion of the works. 
 
 If the works is completed before the end of the original time period allowed for completion of the works, the 
tendered amount of a time related item that is influenced by the earlier completion would be reduced similarly. 

 
 
 
 

 

PS A 8.4 SCHEDULED TIME RELATED ITEMS 

 

PS A 8.4.2.1Facilities for Engineer 
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 a) Furnished offices ……..................................................................................... Unit: Sum 
 b) Telephone for engineer’s representative......................................................... Unit: Prov. Sum 
 

PSA 8.4.2.2 Facilities for Contractor .............................................................................. Unit: Sum 

 

 The sum shall cover the Contractor's initial costs of providing sureties, insurance of the works and plant, third 
party or public liability insurance and unemployment insurance to cover his compliance with the requirements 

of the Workmen's Compensation Act, 1941 (Act NO. 30 of 1941) and any other initial financing obligations of 
a preliminary and general nature, such as contributions to the CEITB. Establishment of Facilities on the Site 
Facilities for Engineer 
 
 

PSA 8.4.3 Supervision for Duration of Construction ....................................................... Unit: Sum 

 
 The sum shall cover the costs of on-site supervision and such local administration as the Contractor considers 
necessary for the proper completion of the Works, and shall cover the cost of the salaries, wages and 

allowances paid to the site agent, general foreman, section foremen (where applicable), site surveyors, 
timekeepers, assistants and other site supervisory staff, and of transport incurred in connection with such 
staff. Plant (designated plant or plant for designated operations or plant for use during Supervision for Duration 
of Construction  
 

 

PSA 8.4.4 Company and Head Office Overhead Cost’s for the Duration of the Contract.... Unit: Sum 

 

 The sum shall cover the Contractor's company and head office overhead costs. 

 
 

PS A 8.5 SUMS STATED PROVISIONALLY BY ENGINEER 

 

PS A 8.5(a)1 Community Liaison Officer                                                                                   Unit: P/Sum 

 
 The Contractor must pay a salary to a person appointed as the Community Liaison Officer for the project.  The 
amount of payment and payment dates will be determined as soon as the Community Liaison Officer is 
appointed. 

 
 

PSA 8.5 (a) 2 PSC Meetings Attendance        
         Unit: P/Sum 

 
 The tendered rate shall cover the compensation of all members of Project Steering Committee for attending 
meetings. The amount of payment and payment dates will be determined on the commencement date of the 
project. The Engineer should authorise payment before it is made. Proof of payment has to be submitted to 
Engineer before claim can be certified. 

 
 

PS A 8.5(a)3 Overheads, charges and profit on (1) above                                                       Unit: % 

 

 Handling cost and profit in respect of sub-item 8.5(a)1& 1.  A percentage of the payment made to the 
Community Liaison Officer and PSC Meeting attendance will be paid to the contractor.  The rate shall cover 
the Contractor’s overheads, charges, and profit on payments for the Community Liaison Officer and PSC 
members.  No payment will be made under this item before payment to the Community Liaison Officer and 
PSC members. 

 
 

PS A 8.5(b)1 Training  Unit: Sum 

 

Provisional sum for training services supplied by the Training Company.  The name and contact details of the 
Training Company, to be appointed by the Contractor, will be supplied to the Contractor by the Employer or 
Engineer. 

PS A 8.5(b)2 Overheads, changes and profit on (1) above Unit: % 
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 Handling cost and profit in respect of sub-item 8.5(b)1.  A percentage of the payment made to the Training 
Company will be paid to the Contractor.  The rate shall cover the Contractor’s overheads, changes, and profit 
on payments for the Training Company.  No payment will be made under this item before any payment is 

made to the Training Company. 
 
 

PS C 8.5 EXISTING SERVICES 

 
 The services parallel to the pipeline routes must only be removed and re-erected at the positions as indicated 
and approved by the Engineer and repaired where it was damaged.  When the pipeline routes cross fencing 
or gates temporary wire gates must be provided that must be kept closed.  After completion of the work these 
fences or gates must be repaired to the same condition as before commencement of the work. 

 
 

PS A 8.5(c)2 Overheads, changes and profit on (1) above Unit: % 

 

Handling cost in respect of sub-item 8.5(c)1.  A percentage of the payment made to the Service Provider will 
be paid to the Contractor.  The rate shall cover the contractor’s overheads, changes, and profit on payments 
for the Service Provider. 
 
 

PS A 8.7 DAYWORK 

 
 Replace A 8.7 with the following: 
 

 Daywork will be paid according to the percentage allowance method.  For calculating the total remuneration, 
the General Conditions of Contract for Construction Works, First Edition, 2004 shall apply, with the 
amendments as in the appropriate special conditions of contract, which is bound into this document.  A 
daywork schedule will be provided for filling in the necessary information. 
 

 

A 8.8 TEMPORARY WORKS 

 

PS A 8.8.2 Accommodation of Traffic   Unit:  Sum 

 
 Add the following to A 8.8.2: 
 
 The rate shall cover all costs pertaining to the provision, erection, moving, re-erection and maintenance of all 

temporary barricades, road signs, lights, flagmen, etc. as required, for the guarding and protection of the 
works, for the construction, gravelling and maintenance of access roads and detours to the site of the works, 
borrow pits or spoil sites, as well as for the later removal or the cleaning and tidying up thereof. 
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PROJECT SPECIFICATION 

 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 

SABS 1200 AB:  ENGINEER'S OFFICE 

PS AB 3 MATERIALS 
 

PS AB 3.1 NAME BOARDS 

 
 Substitute "South African Institution of Civil Engineers" in the first paragraph of AB 3.1 with "South African 
Association of Consulting Engineers". 
 

PS AB 3.2 OFFICE BUILDING 

 
The Contractor shall provide suitable temporary office accommodation for the Engineer, consisting of two 
offices with 12m2 and one with a 20m2 of floor area respectively. The smaller offices shall be furnished as 

prescribed in the Standardised Specifications SABS 1200 AB while the larger office shall be equipped with a 
boardroom table, large enough to accommodate 20 people complete with chairs for the purpose of site 
meetings and PSC meetings. The offices shall be for the sole use of the Engineer and his representative. All 
offices shall be lockable with sufficient lighting. Light fittings shall be of the fluorescent type and the offices 
shall both be furnished with two (2) double plug points in positions to be indicated by the Engineer during site 

establishment. All offices shall be equipped with air conditioning units capable of cooling in summer and 
heating in winter while a refrigerator shall also be provided for the sole use of the Engineer and his personnel. 
 
Three high back-office chairs shall also be provided, one for each office. 

 
The position of the Engineer’s office and carports shall be erected within the Contractor’s camp site in a 
position to be indicated by the Engineer during Site Establishment. 
 

PS AB 3.3 CARPORTS (ADDITIONAL CLAUSE) 
 

The carport shall be so constructed that the vehicles parked under it will at all times be protected against the 
direct rays of the sun. The carport shall be at least 30m2 in area with at least 6 supports and the floor shall 

consist of a layer of crushed stone to alleviate dusty and muddy conditions. 
 

PS AB 4 PLANT 
 

PS AB 4.1 TELEPHONE AND FAX 

 
Replace AB 4.1 with the following: 
 

The Contractor shall supply the Engineer with a cellular telephone service for the exclusive use of the Engineer 
and Engineers Representative for official purposes for the duration of the contract. 
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PS AB 5 CONSTRUCTION 
 

PS AB 5.1 NAME BOARDS 

 
 Add the following to AB 5.1: 
 
 The name boards shall be erected within a month of the commencement date of the contract and shall be 

placed at the position indicated by the Engineer.  Any damage to these boards shall be repaired within seven 
days of a written instruction issued by the Engineer.  No payment shall be made in terms of the contract prior 
to the erection of the name boards. 
 
 The Contractor will be permitted to erect a maximum of two of his own name boards, in positions approved 

by the Engineer.  The Engineer reserves the right to order the removal of these boards if they are not kept in 
good repair. 
 

PS AB 5.5 SURVEY ASSISTANTS 

 
 Substitute "two or more suitably educated survey labourers" in the first sentence of PS 5.5 with "two semi-
skilled labourers." 
 

PS AB 5.6 SURVEY EQUIPMENT 

 
 The Contractor shall provide the following tested and approved survey equipment on site for the duration of 
the contract and for the use of the Engineer whenever needed: 
 

 a) one tachometer capable of reading to minimum 20 seconds and maximum 6 seconds of arc, 
plus tripod; 
 b) one automatic level plus tripod; 
 c) two tachometer staffs and one level staff, all graduated metrically; 
 d) one 5m and one 100 m tape measure; and 

 e) diverse surveyors’ necessities like paint, pegs, etc. 
  
The above-mentioned equipment may by arrangement be shared between the Contractor and the Engineer's 
representative. 

 
 The Contractor shall keep the equipment continuously insured against any loss, damage, or breakage, and 
he shall indemnify the Engineer and the Employer against any claims in this regard. 
 
 The Contractor shall maintain the equipment in good working order and keep it clean throughout the contract 

period. 
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PS AB 8  MEASUREMENT AND PAYMENT 
 

PS AB 8.2 PAYMENT 

 
 

PS AB 8.2.2(a) Office buildings Unit: Sum 

 

 The rate shall cover all time-related costs pertaining to the office building as prescribed in PS AB 3.2. 
 

PS AB 8.2.2(b) Telephone and fax Unit: Sum 

 
 The rate shall cover all time-related costs pertaining to the telephone and fax as prescribed in PS AB 4.1. 

 

PS AB 8.2.2(c) Name boards (2 off) Unit: Sum 

 
 The rate shall cover all time-related costs pertaining to the name board/s as prescribed in PS AB 5.1. 

 

PS AB 8.2.2(d) Survey assistance and equipment Unit: Sum 

 
 The rate shall cover all time-related costs pertaining to the survey assistants and equipment as prescribed in 
PS AB 5.6. 
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PROJECT SPECIFICATION 

 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 

SABS 1200 C:  SITE CLEARANCE 

 

PS C 3 MATERIAL 
 

PS C 3.1 DISPOSAL OF MATERIAL 

 
 Substitute the first sentence of C 3.1 with the following: 

 
 Material obtained from clearing and grubbing shall be disposed of at the site indicated at the site inspection.  
If such a site is indicated at tender stage, the cost of transporting material and debris will be included under 
8.2.1. 

 
 Loading and off-loading should be done by hand and the contractor must price accordingly under item 8.2.1. 
 

PS C 5 CONSTRUCTION 
 

PS C 5.1 AREAS TO BE CLEARED AND GRUBBED 

 
 Substitute the first sentence of C 5.1 with the following: 

 
 Unless otherwise indicated by the Engineer, clearing and grubbing are limited to a 2,5m wide strip along the 
pipe route.  Measurement and payment for clearing and grubbing shall only occur for areas as required in 
writing by the Engineer. 
 

 The Contractor may proceed with clearing and grubbing after the handing over of the site. 
 

PS C 5.2 CUTTING OF TREES 

 

PS C 5.2.3 Preservation of Trees 

 

PS C 5.2.3.2 Individual trees 

 
 Add the following to C 5.2.3.2: 

 
 Trees outside pipeline routes must be left standing and undamaged, except where otherwise ordered in writing 
by the Engineer. 
 
 A penalty of R15 000,00 per tree for trees damaged and/or removed will be charged. 

 
 

PSC 5.3 EXISTING FENCING 

 

 The fencing parallel to the pipeline routes must only be removed and re-erected at the positions as indicated 
and approved by the Engineer and repaired where it was damaged.  When the pipeline routes cross fencing 
or gates temporary wire gates must be provided that must be kept closed.  After completion of the work these 
fences or gates must be repaired to the same condition as before commencement of the work. 
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PS C 8 MEASUREMENT AND PAYMENT 
 

PS C 8.2 SCHEDULED ITEMS 

 

PS C 8.2.1 Clear and grub (1.0m wide) Unit: m 

 
The removal of all rocks and boulders on site over 0,15 m3  will be paid under sub clause D 8.3.2(b).  The 

removal of hard rock other than boulders will be paid under sub clause PS DB 8.3.2(b). 
 
 

PSC 8.2.2 Remove and grub large trees and tree stumps of girth 

 

a) over 1 m and up to and including 2 m .................................................................... Unit: No 
b) over 2 m and up to and including 3 m .................................................................... Unit: No 
 
The girth of a tree or stump will be measured at the narrowest point of the tree or stump in the first metre of 

its height above ground level. Trees and stumps of girth exceeding 1 m will be measured individually and 
classified according to site in increments of 1 m as indicated above. 
 
The rate shall cover the cost of clearing and grubbing trees and stumps of all sizes, cutting branches, 
backfilling holes, and removing, transporting, and disposing of all such trees, stumps, and branches and 

associated material. 
 
 

PSC 8.2.3 Remove and grub all trees and tree stumps regardless of girth ………………. Unit: No 

 
In exceptional circumstances, where construction is carried out through plantations or where the quantity of 
trees or girth exceeding 1 m renders individual measurement impracticable the project specification may 
provide that the clearing and grubbing of trees be measured in hectares. If this method of measurement is 
used the areas to which it is applicable will be defined clearly on the drawings and the reason for adopting the 

method of measurement will be stated in the project specification. 
The rate shall cover the cost of all operations specified in .8...2.2. 
 
 

PSC 8.2.5 Take down existing fence……………………………………………………..…….…  Unit: m 

 
The rate shall cover the cost of taking down the fences, coiling wire, sorting and stacking all material at sites 
indicated by the Engineer and the cost of loading, transporting and offloading such material. 
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 PROJECT SPECIFICATION 

 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 

SABS 1200 DB:  EARTHWORKS (PIPE TRENCHES) 

 

PSDB 1 SCOPE 

 
 This specification covers earthworks for trenches for all types and sizes of pipes. It covers excavation, the 
preparation of a trench bottom, backfilling and the reinstatement of surfaces. 
 

 

PS DB 3 MATERIALS 
 

PS DB 3.1 CLASSIFICATION FOR EXCAVATION PURPOSES 

 

PS DB 3.1.1 Method of Classifying 

 

 Substitute DB 3.1.1 and DB 3.1.2(a), (b) and (c) with the following: 
 
 The Engineer shall classify excavated materials as Soft Class and Rock will be measured individually as extra-
over items. 
 
 TABLE 1 : CLASSIFICATION OF MATERIALS 

CLASSIFICATION DESCRIPTION 

Soft All material other than rock 

Rock Material which cannot be economically fragmented and loosened for 
removal by hand implements and pneumatic tools, except by drilling 

and blasting or the use of rock breaking equipment. 

  
In the first instance, the classification shall be based on the descriptions given in Table 1.  In the event of 

disagreement between the Contractor and the Engineer, the Engineer shall reclassify the material in 
accordance with relevant specifications and without being unreasonable to the Contractor.  The decision of 
the Engineer on the classification shall then, subject to the provisions of the Contract, be final and binding. 
 
 The Contractor shall notify the Engineer of the presence of what he considers to be rock immediately upon 

discovery thereof.  The Engineer will inspect the material and decide whether or not it warrants the use of 
pneumatic tools or rock breaking equipment.  In the case of isolated boulders set in a soil matrix, the Engineer 
may order the Contractor to either widen the excavation or roll the boulders sideways or lift the boulders out 
from the trenches. 

 
 In the event that the Engineer decides that the use of pneumatic tools, rock breaking equipment, or blasting 
is necessary, he will classify the material accordingly and arrange for the quantity thereof to be measured.  
The Construction Manager will supply necessary pneumatic equipment and arrange for others to break up 
rock into manageable pieces. 
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PS DB 3.5 BACKFILL MATERIALS 

 
 a) Substitute "from trenches" in DB 3.5(a) with "from trenches and street excavations". 
  

Add the following to DB 3.5(b): 
 
 c) Road crossings, access to services, farms and camps and any section that fall within the 
road reserve shall be classified as areas subject to loads from road traffic and must be compacted accordingly 

to the top of the trench (natural ground level).  
 
 

PS DB 3.7 SELECTION OF MATERIAL FOR REPAIR WORK 

 

 If the excavation of a pipeline damages an existing road surface, the Contractor must stockpile material from 
the top 200mm of such a road surface in order to reuse it as sub base for the repairing of the road crossing. 
 
 If necessary, gravel material that is suitable for the reparation of road surfaces must be imported. 

 
 The Contractor must make provision in his tariffs for compaction in road reserves for the selection of excavated 
material as specified above. 
 
 

PS DB 4 PLANT 
 

PS DB 4.1 EXCAVATION EQUIPMENT 

 
 Add the following to DB 4.1: 
 
 An adequate number of suitable tools, including hand stampers, wheelbarrows and hosepipes shall be 
provided by the Contractor.  The Contractor will supply mechanical compaction equipment and when required 

pneumatic and rock breaking equipment. 
 
 All excavations exceeding the specified widths shall be backfilled with approved selected material.  No 
payment shall be made for this and all relevant costs shall be deemed to be included in the tendered rates. 

 
 

PSDB 5 CONSTRUCTION 
 

PSDB 5.1 PRECAUTIONS 

 

PS DB 5.1.1.1 Water in Trenches 

 

 Water in pipe trenches may cause movement of the pipes as a result of flotation and backfilling must therefore 
be executed as quickly as possible.  If movement of the pipes does occur the contractor must, unless 
otherwise instructed by the Engineer, remove the pipes from the trench and reinstall it at his own expense. 
 
 

PS DB 5.4 EXCAVATION 

 
 Add the following to DB 5.4: 
 

 “Excavation and backfilling of pipe trenches on sidewalks in the residential area shall be done in such a 
manner as to ensure the least possible disruption to the public and access to the properties.  No additional 
payment shall be made for this and all relevant costs shall be deemed to be included in the tendered rates. 
 

PS DB 5.5 TRENCH BOTTOM 

 
 Substitute "90 %" in the second paragraph of DB 5.5 with "93 % ". 
 
 

PS DB 5.5.1 Over Excavation of Trenches 
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 Where pipe trenches are excavated deeper than specified or shown on the drawings, these excavations must 
be backfilled with suitable approved selected material in layers of not more than 150mm uncompacted 
thickness and must be compacted to the thickness of the adjoining in-situ material or as prescribed by the 

Engineer. 
 
 

PS DB 5.6 BACKFILLING 

 

PS DB 5.6.1 General 

 
 Backfilling in road reserves must be compacted in 100mm layers up to natural ground level. 
 

 Where prescribed by the Engineer all surplus material must be neatly piled over the real trench width to a 
height not more than 150mm higher than the adjoining level. 
 
 

PS DB 5.6.3 Disposal of Soft Excavation Material 

 
 Add the following to DB 5.6.3: 
 
 All surplus and unsuitable material as described in DB 5.6.3 shall be disposed of at the spoil site, (as described 

in PS D 5.2.2.3) and levelled. 
 
 

PS DB 5.7 COMPACTION 

 

PS DB 5.7.2 Areas Subject to Traffic Loads 

 
 Add the following to DB 5.7.2: 
 

 All pipe trenches within road crossings, accesses to services, farms and camps that fall within the road 
reserve, will be regarded as areas subject to traffic loads.  Backfilling of trenches that are subject to traffic 
loads will be executed in layers of 100mm as follows: 
 

Item % mod AASHTO Final Layer Thickness 

Approved Backfill 93% 200mm 

Main Backfill up to road layers 96% 200mm 

Sub-base 97% 200mm 

Base 98% 175mm 

 
 

PS DB 5.9 REINSTATEMENT OF SURFACE 

 

PS DB 5.9.2 Private Property and Commonage 

 
 Add the following to DB 5.9.2: 
 

 Gardens and lawns shall be repaired to the original standard where they were crossed.  Grass and plants 
shall be taken out of the ground, temporarily stocked, watered during construction, and replanted after 
backfilling. 
 
 

 

PSDB 8 MEASUREMENT AND PAYMENT 
 

 

PSDB 8.2 COMPUTATION OF QUANTITIES 

 

PS DB 8.2.4 Shoring 
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 Add the following to DB 8.2.4: 
 
 Shoring will only be measured and paid for, if the Engineer gives written approval before it is installed. 
 

 

PSDB 8.3.2   Excavation  

 
   (a) Excavation in all material for trenches, backfill, compact and dispose of surplus 
material………………………………………………………………………………… Unit (m)  

  
 Item will be provided for various pipe diameters in steps not greater than those specified in 5.2 and various 

depths in increments of 1.0 m measured to the bottom of the bedding layer (see Drawing DB 2, DB 3, and DB 
4). Where measured volumetrically in terms of 8.1.2 (a), the volume of excavation will be computed in 
accordance with 8.2.2 and 8.2.3 
 
 The rate shall cover the cost of the same operation in heading where the Contractor elects to use such a 

method of excavation. The volume or length will be measured for payment on the assumption that normal 
trench excavation has been carried out. The volume or length in the undisturbed prism of material between 
the top of the tunnel and ground level will be classified as soft excavation in terms of 3.1. No additional 
payment will be made for such headings and no deductions will be made for reduced excavation quantities. 

 
                     (b) Extra-over item (a) above for: 

 
 1. Intermediate excavation ……………………………………………………… Unit: m³ 
 2. Hard rock excavation………………………………………..………………… Unit: m³ 

 3. Hand excavation and backfill where ordered by the engineer. …………… Unit: m³ 
 4. Soil Crete backfilling where directed by the engineer. …………………… Unit: m³ 

 
Separate items will not be provided for depth increment, volume will be computed from the trench width 
determined in accordance with 8.2.3 and the depth from the top of the intermediate or hard  rock 
excavation, as the case may be, either to the bottom of the same material or to the bottom  of the 

trench as specified in (a) above, whichever is the lesser (see Drawing DB 5 
 
The rates shall cover the additional cost of the excavation and hauling of the more difficult material of 
unsuitable material. 

 
 

c)  Excavate and dispose of unsuitable material from trench bottom (provisional)...... Unit: m³ 

 
The volume will be computed from the trench width determined in accordance with 8.2.3 and m³ the 

additional depth ordered.   
 

The rate shall cover the cost of the excavation of the additional depth in any material, the disposal of the 
unsuitable material as specified for soft: excavation in 5.6.3 within freehaul distance and the backfilling of 
the additional depth with suitable material from the side of the trench. 
 
 

 
 
 
 

PSDB 8.3.3 EXCAVATION ANCILLARIES 

 

PSDB 8.3.3.1 Make up deficiency in backfill material 

 
a) from other necessary excavations on site ………………………………………………………… Unit: m³ 
b) by importation from-designated borrow pits ……………………………………………………… Unit: m³  

c) by importation from commercial or off-site sources selected by the Contractor …… ............ Unit: m³ 
 
Items (b) and (c) above will not be measured for payment unless importation has been ordered in writing. 
The volume will be computed from the trench width determined in accordance with 8.2.3 and the depth from 
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the top of the backfill to the top of the bedding as shown on Drawing DB-1 or the actual depth of backfill 
used to make up the deficiency or the depth of additional excavation ordered in terms of B.3.2(c), as 
applicable. 
 

The rate for material from other necessary excavations on site shall cover the cost of selection of suitable 
material, the moving of the material to points alongside the trench spaced to suit the Contractor's method of 
working, and the disposal of the material that is replaced, all within freehaul distance. 
 

The rate for material from designated borrow pits shall cover the cost of royalties, if applicable, excavation 
and selection of suitable material, the moving of the material to points alongside the trench spaced to suit 
the Contractor's methods of working, and the disposal of the material that becomes surplus as a result of the 
importation, all within freehaul distance. 
 

 
The rate for material from commercial or off-site sources selected by the Contractor shall cover the cost of 
the acquisition of the material (including royalties, if applicable), the moving of the material to points 
alongside the trench spaced to suit the Contractor's methods of working, and the disposal of the material 

that becomes surplus as a result of the importation, all within freehaul distance (see Subclause 5.2.5.1 of 
SABS 1200 D or Subclause 5.2.6.1 of SABS 1200 DA, as applicable). 
 
 

PSDB8.3.3.2 Opening up and closing down of designated borrow pit ..................................Unit: Sum 

 
This item will only be scheduled when a new borrow pit has to be established or when access to an existing 
borrow pit has to be established. 
 

With the exception of the cost of the removal and spreading back of the topsoil (if scheduled), the sum shall 
cover the cost of opening up and of restoring the Site as specified in Subclause 5.2.2.2 of SABS 1200 D or 
Subclause 5.2.2(f) of SABS 1200 DA, as applicable. 
 
 

PSDB 8.3.5 Existing Services 

 
Existing Services-that Intersect or Adjoin a Pipe Trench (see Sub-clauses 5.1.2 and 8.3.8 of 
SABS 1200 D or Sub-clauses 5.1.3 and 8.3.5 of SABS 1200 DA, as applicable.) 

(See Subclauses 5.1.2 as applicable.) 
 
(a) Services that intersect a trench (angles between centre-lines in plan of 45-90°)..unit (No) 
 

Except where water pipes are to be recovered, existing water pipes, sewers, stormwater pipes, concrete-
lined channels and drains, box culverts, electric cables, ducts, kerbs, channels, erf connections and various 
sizes of pipes and services that intersect a trench of specified width and require various degrees of care, 
whether or not their presence is known before they are uncovered, will be measured separately. The unit 
refers to one service, but services that are so grouped that they can be contained within a horizontal 

dimension of 200 mm measured at right angles to the axis of the services will be measured as one unit. 
 
(b) Services that adjoin a trench (parallel to or at an angle between centre-lines in plan of less than 45O) 
...................................................................................................................... UnitNo) 

 
 
 
 
In a case where a trench of specified width 

 
1 runs parallel to or at an angle (in plan) of less than 45O to an existing service, and is such that the nearer 
side of the bottom of the trench lies at least partly between a vertical plane and a plane that lies at an angle 
of 45O below the horizontal, both planes passing through the axis of the service, the length of service within 

the minimum base width of the trench, determined in accordance with 5.2, will be measured for payment 
under this item and the remaining length, the side of the trench which, in the opinion of the Engineer, is 
rendered liable to collapse because of the existence of such service, will be measured for shoring (see 
8.3.4(a)). 
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The rate for an item scheduled in terms of (a) and (b) above shall cover the additional cost 
of 
 
i) care in excavation necessitated by the presence of such service in or across the trench; 

 
ii) protecting and maintaining such service in operation by mans of temporary supports or shoring, as 
necessary; 
 

iii) delays and disruption of the progress of the work due to the existence of the service1 
and 
 
iv) repairs necessitated by damage caused by the Contractor. 
 

 

PS DB 8.3.6 Finishing 

 

PS DB 8.3.6.1 Reinstate road surfaces complete with all courses Unit: m2 

 
 Replace DB 8.3.6.1 with the following: 
 
 a) Gravel Unit: m2 

 

 The area will be calculated from the length of finished road or paved surfaces as applicable and with the 
trench width taken as 0,8m.  Payment for finishing will be additional to that for excavation covered by 8.3.2. 
 
 The rate shall cover the cost, selective excavation (including the equipment that is required to break up, 

remove and, if necessary, stockpile the original surface material), and subsequently of reinstating and 
compaction and shall include the cost of delays and the cost of any risk of having to repair damage as specified 
in DB 5.10.  Compaction to be according to PS DB 5.7.2 
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 PROJECT SPECIFICATIONS 

 

PORTION 2: VARIATIONS AND ADDITIONS 
TO STANDARDISED SPECIFICATIONS 

 

SABS 1200 GA:  CONCRETE (SMALL WORKS) 

 

PSG1 SCOPE 

 
 This specification covers the requirements for concrete (plain and reinforced) for small works associated with 
pipelines, roads, railways, pump stations, etc. It covers the basic materials, the plant did formwork required, 
the quality, manufacture, arid curing of concrete, tolerances in workmanship, testing, and the methods by 
which the finished structure is to be measured for the purposes of payment 

 
 

PSGA 3 MATERIAL 
 

PSGA 3.2.1 Applicable Specifications 

 
 Add the following to G 3.2.1: 
 

 Portland cement that conforms to SABS 471 
 
 

PSGA 3.2.2 Storage of Cement 

 
 Add the following to G 3.2.2: 
 
 Consignments of cement shall be used in the same sequence as that in which they are delivered to site.  No 
cement shall be used which has been stored on site for a longer period than 6 (six) weeks.  All cement so 

stored for a longer period than 6 (six) weeks, all cement damaged in any way, and all cement which does not 
comply with the specification, shall be removed immediately and permanently from the site. 
 
 

PSGA 4 PLANT 
 

PSGA 4.4 Formwork 

 

PSGA 4.3.3 Ties 

 
 Add the following to G 4.4.3: 
 

 No ties will be allowed in vertical walls and permanent metal ties shall have a minimum concrete cover of 
40 mm.  Tie holes shall be filled with an approved non-shrink epoxy grout. 
 
 

PSGA 5 CONSTRUCTION 
 

PSGA 5.1 REINFORCEMENT 

 

PSGA 5.1.3 Cover 

 
 Substitute G 5.1.3 with the following: 
 
 The cover of concrete over reinforcement, unless otherwise indicated on the drawings, shall be not less than 

40 mm. 
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PSGA 5.2 FORMWORK 

 

PSGA 5.2.1 Classification of Finishes 

 

 Add the following to G 5.2.1: 
 
 The following surface conditions are required in the various portions of the finished concrete: 
 
 (a) Rough 

 

  Concealed surfaces and surfaces lower than 100 mm below finished ground level. 
 
 (b) Smooth 

 

  All surface finishes not classified as "rough" in paragraph (a) shall be classified as "smooth".  
All exposed edges unless otherwise indicated on the drawings, shall be chamfered 20 mm x 20 mm by means 
of triangular fillets fixed to the formwork. 

 
 

PSGA 5.4 CONCRETE 

 

PSGA 5.4.1 Quality 

 

PSGA 5.4.1.2 Consistency 

 
 Add the following to sub clause G 5.5.1.2(a): 

 
 The slump of concrete used in water retaining structures may not be less than 30mm and not more than 
60mm. 
 
 

PSGA 5.4.1.5 Strength concrete 

 
 Add the following to G 5.5.1.7: 
 

 The grade of strength concrete and the maximum nominal size of coarse aggregate for each portion of the 
works, unless otherwise indicated on the drawings, shall be as follows: 
 
 (a) Blinding layers and encasing of pipes    20 MPa/19 mm 

 (b) Benching    20 MPa/19 mm 
 (c) Screeds   20 MPa/10 mm 
 (d) Reinforced concrete    30 MPa/19 mm 
 
 

PSGA 5.4.1.7 Durability 

 
Concrete shall be so proportioned to ensure that the water/cement ratio does not exceed 0,5 and, to ensure 
workability, water-reducing admixtures of approved manufacture shall be used in preference to increasing the 

cement content. 
 
 

PSGA 5.4.8 Concrete Surfaces 

 

  Add the following to GA 5.4.8.1: 
 
 Concrete surfaces under screeds, granolithic finishes or benching shall be brought up to a plane, uniform 
surface with a suitable screed board. 
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PSGA 5.4.11 Construction Joints 

 
 The use of construction joints must be minimised and may only be placed as shown on the drawings or at 
positions as approved by the Engineer. 

 
 At all construction joints in walls a PVC water stop without a centre bulb must be placed as shown on the 
drawings. 
 

 Alternative materials with similar properties may be proposed but may only be installed after approval of the 
Engineer. 
 
 

PSGA 5.5.10.4 Wood-floated finish 

 
 Where wood floating is specified or scheduled, the surface shall first be given a finish as specified in G 5.5.10.1 
and after the concrete has hardened sufficiently; it shall be floated to a uniform surface free from trowel marks.  
The screed surface shall be wood-floated, either by hand or machine, only sufficiently to produce a uniform 

surface free from screed marks. 
 
 

PSGA 5.5.10.5 Steel-floated finish 

 

 Where steel floating is specified or scheduled, the surface shall be treated as specified in PS G 5.5.10.4 
except that, when the moisture film has disappeared and the concrete has hardened sufficiently to prevent 
laitance from being worked to the surface, the screed surface shall be steel-trowelled under firm pressure to 
produce a dense, smooth, uniform surface free from trowel marks. 

 
 

PSGA 8  Measurements and Payment 

 

PSGA 8.1.1  Formwork 

 
Formwork, other than formwork covered by 8.1.1.2 and 8.1.4, will be measured as the net area of the face of 
the concrete to be supported during the deposition of concrete . No deduction will be made for fillets and 
splays of size up to 50 mm x 50 mm or for openings of diameter up to 0,7 m or of area up to 0.5 m². 

 
Formwork in continuous lengths of narrow widths and of fillets or splays over 20 mm x 20 mm will be measured 
by length, the width or range of widths being stated in the schedule. 
Boxing-out, the forming of holes, and other such operations will be measured by number, basic dimensions, 

perimeters, or drawing references, as stated in the schedule. 
 
The unit rate shall cover the cost of all parts of formwork in contact wi.th the concrete, and the necessary 
bearers, struts, and other supports, plus the labour and plant necessary to erect and strike such formwork. 
 

 

PSGA 8.1.2 Reinforcement 

 
Steel for normal reinforced concrete will be measured net by mass of all bars, including supporting steel 

detailed on the reinforcing schedules. The mass will be computed from the nominal bar size and nominal 
mass per unit length. No allowance will be made for cutting, waste, spacer devices (materials other than steel 
bars) , or binding wire. 
 
Steel reinforcement for precast concrete units will not be measured unless so scheduled (see 8.6). 

Welded mesh will be measured by area as shown on the drawings, No allowance being made for cutting, 
waste, laps, or deductions for end cover. The areas measured will be those of the concrete floor or slab being 
reinforced by means of mesh. In the case of continuous unit partly reinforced by mesh, the area will be 
computed from the outside dimensions of the area covered by mesh regardless of whether or not additional 

reinforcing steel is present in the same area.  
Steel off cuts resulting from the cutting and bending of reinforcement in accordance with the bending 
schedules shall be deemed to be the property of the Contractor. 
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PSGA 8.1.3Concrete 

 
a) Concrete will be measured net to the dimensions shown on the drawings or to the dimensions cast, 
whichever are the smaller. Structural elements that are undersized will be measured for payment only if they 
are accepted by the Engineer 

 
b) No allowance will be made for concrete required to make up overbreak in soft excavation, but payment will 
be made for additional concrete or formwork, or both, ordered i n writing by the Engineer to replace unsuitable 
material or overbreak in hard rock or in intermediate excavation (see (d) below). 
 

The unit rates shall cover the cost of the provision of concrete (made with ordinary portland cement unless 
otherwise scheduled), mixing, testing, placing, compacting, the forming of stop-ends and unforeseen 
construction joints, striking of for levelling as applicable, and curing and repairing where necessary, together 
with the cost of all parts of formwork in contact with the concrete aid the necessary bearers, struts, and other 

supports, plus the layout and plant necessary to erect and strike such formwork. 
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PROJECT SPECIFICATION 

 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 

SABS 1200 L:  MEDIUM PRESSURE PIPELINES 

 

PSL 1  SCOPE 

 
This specification covers the supply and installation of pipelines of diameter up to 1 000 mm, Complete with 
ancillary works, for transporting water and sewage under working pressures of up to 2.5 MPa. 

 
PSL 3 MATERIAL 
 

PSL 3.1 GENERAL 

 

 Replace the first sentence of L 3.1 with the following: 
 
 Duraflow mPVC and uPVC pipes, where relevant, will be used in the water pipelines. 
 
Pipes and fittings shall be of the types specified in the schedule or in the project specification and, unless 

otherwise required in terms of the project specification, they and their couplings shall be capable of 
withstanding the applicable test pressure specified in 7.3.1. All pipes and fittings shall be supplied complete 
with couplings and jointing material. 
 

Satisfactory temporary end covers shall be provided for the protection of threads, flanges, and prepared ends 
of plain-ended pipes and fittings, and to prevent damage to internal lining during transportation and during 
handling on Site.  
 
Pipeline materials shall be so transported, stored, and handled that pipes are not overstressed at any time 

and fittings are not damaged in any way.  PVC pipes to be stored under shade for the period between delivery 
to site and pipe laying and backfilling. All thin-walled, flexible, and soft-coated pipes shall be handled with 
particular care and shall be so stored that they are not subject to concentrated pressure from stones or other 
objects. Pipes damaged or cracked in any way shall be removed from the Site. 

 
 

PSL 3.9 CORROSION PROTECTION 

 

PSL 3.9.2 Protection of Steel Pipes and Accessories 

 
 All the pipe items of steel with diameters from 100mm and more must, unless otherwise specified be provided 
of three coats of epoxy paint (KSIR 88 or similar) to provide a final film of 300-micron dried thickness.  
Application must be according to the suppliers’ prescription and must be on the inside and outside.  Steel pipe 

items with diameters smaller than 100mm must be protected using galvanising or epoxy paint. 
 

PSL 3.10 VALVES 

 

All valves must be painted according to an approved method with epoxy paint (KSIR 88 or similar), to provide 
a final film of 300 micron dried thickness, after manufacturing and testing.  Complete technical information of 
all valves must be submitted to the Engineer for approval before purchase. 
 

PSL 3.10.1 Gate Valves 

 
 All gate valves shall be of the AVK type, shall comply with the requirements of SABS 664 and shall be suitable 
for a working pressure of 1,6 MPa (Class 16), or as indicated on the detail drawings.  All gate valves must be 
supplied with a square spindle nut, suitable to be used with a valve key, or with a hand wheel as indicated on 

the detailed drawings.  One valve key per nut size must be provided and will be included in the rate for valves. 
 
 All gate valves shall be flanged and drilled according to SABS 1123 or B.S. 4504 Table 16, unless shown 
differently on the drawings, and shall be right hand closing.  The direction for opening and closing shall be 
permanently displayed on the valves.  Valves shall have non-rising spindles. 
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 Compression shut-off valves with rubber protected gate and smooth finish without recess inside, may be used. 
 
 The spindle seal shall consist of at least two O-rings located in a corrosion resistant housing.  A wiper ring to 

prevent ingress of dirt shall be provided.  The spindle nut may be loose or fixed in the gate. 
 
 The valves shall be provided with a straight, unobstructed body passage without any pocket and the gate shall 
be completely clear of the waterway in the fully open position.  The sealing and gate guide areas shall be 

designed to eliminate deposits in the valve body.  The gate guides shall be of substantial design to support 
the gate until the point of closure. 
 
 All components shall be interchangeable between valves of one size. 
 

 The rated working pressure shall be as detailed on the drawings.  The valves are required to seal drop tight 
from zero to a test pressure of 1,1 times the rated working pressure under test and field conditions. 
 
 The valve shall be capable of being opened and closed under an unbalanced pressure equal to the rated 

working pressure. 
 
 Pipes shall not be tested against a closed valve.  Thrust blocks for test sections shall be approved by the 
Engineer prior to testing of pipes. 
 

PSL 3.10.2 Air Valves 

 
 All air valves to be Double orifice type. Rate shall include all accessories required as per tender drawing. 
 

 

PSL 5 CONSTRUCTION 

 

PSL 5.1 LAYING 

 

PSL 5.1.1 General 

 
 Where connecting to the existing pipeline the position of the existing pipeline must be established by 
excavating test holes (hand excavation) before any trench excavation to the planned connection point is 

undertaken.  The Contractor will not be compensated for excavation and any other work that is executed and 
proves to be unnecessary because this specification was not followed. 
 

PSL 5.4 CONCRETE ENCASING 

 
 Replace the first sentence of L 5.4 with the following: 
 
 Concrete encasing with concrete with strength of 20 MPa/19mm, must be provided at positions indicated by 
the Engineer.  Provision must be made to keep the pipe in position during the placement of the concrete 

encasing.  The length of concrete encasing will be determined by means of site instructions from the Engineer. 
 

PSL 5.4.1 Soil Crete Encasing 

 

 Add the following: 
 
 A mixture of Portland cement and gravel of base quality that is mixed in a ratio of 1:10 must be provided at 
positions indicated by the Engineer.  Provision must be made to keep the pipe in position during the placement 
of the soilcrete encasing.  The length of soilcrete encasing will be determined by means of a site instruction 

from the Engineer. 
 

PSL 5.5 ANCHOR BLOCKS 

 

 Delete “15 Mpa/37,5mm” in the second sentence and replace with “20Mpa/19mm” 
 

PSL 5.6 VALVE CHAMBERS 
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PSL 5.6.1 General 

 
 Substitute the first sentence of L 5.6.1 with the following: 
 

 The drawings of valve chambers, which are bound into the document, shall supersede the corresponding 
drawings in the standard specification. 
 
 Valve chambers, to the relevant specified sizes and specifications, shall be installed at all the new positions 

as indicated on the detailed drawings. 
 

PSL 5.10 CLEANING OF PIPE 

 
 Sub clauses (a), (b) and (c) must be adhered to. 

 

PSL 5.11 PIPE MARKERS 

 

 Pipe markers shall be installed at 50m intervals on the pipeline route, at all the newly installed isolation and 

scour valves as indicated on the detailed drawings as well as at all positions where the pipeline route deviates 
from the horizontal. 
 
 

PSL 7 TESTING 
 

PSL 7.3 STANDARD HYDRAULIC PIPE TEST 

 

PSL 7.3.1 Test pressure and time of test 

 
 Add the following to L 7.3.1.1: 
 
 Pipes shall not be tested against isolating valves. Special blank flanges or end caps, fully anchored, shall be 

provided for testing.  
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PSL 8 MEASUREMENT AND PAYMENT 
 

PSL 8.2 SCHEDULED ITEMS 

 

PSL 8.2.1 Supply, Lay and Bed Pipes complete with couplings ……………………………….Unit: m 

 

PSL 8.2.1.1 uPVC Class 9 Pipes  

 

 The pipes should be the type with a spigot at one end and a socket with lyng rubber at the other. Contractor 
has an option to supply mPVC piping of same class and diameter if he so wishes, on condition the rate of cost 
used is that of uPVC.  All pipes to have the class and diameter clearly marked, in addition to Manufacturer’s 
details. 

 

PSL 8.2.1.2 Steel Pipes  

 

 The pipes should be threaded at both ends and supplied fitted with one threaded socket. The pipes will thus 

be jointed using threaded sockets except on advice of Engineer or where drawings details indicate otherwise. 
 

PSL 8.2.2 Extra-over 8.2.1 for the Supplying, Laying, and Bedding of Specials Complete with 
Couplings …………………………………………………………………………………..Unit: No 

 

 These shall be measured and paid for per installation, complete with the inclusion of the cutting of pipes, 
couplings, extra excavation and all extra material and labour that is required, including tees, fittings complete 
as shown on the drawings. 

  

PSL 8.2.2.1 Extra-over 8.2.1.1 for the Supplying, Laying, and Bedding of Specials Complete with 
Couplings for Steel pipes and adaptors to PVC 

 

 Bends, Tees and Reducers shall be steel, be flanged and drilled to Table 16 at all ends. End caps to be 

flanged at the open end.  Bends to be long radius. Steel - uPVC Adaptors to be flanged at end linking to the 

steel pipe and spigot ended at end linking the PVC pipe. The spigot end to match the diameter of PVC piping. 
Separate flanges to be drilled to Table 16 with threading to match the steel pipe threading.  
 

PSL 8.2.2.2 Extra-over 8.2.1.2 for the Supplying, Laying, and Bedding of Specials Complete with 

Couplings for uPVC pipes 

 

 All bends, reducers, tees, end caps etc for uPVC sections to be uPVC, unless indicated on the drawings. All 
bends to be long radius with one end socketed and the other spigot end. The rest of the fittings/ specials to 
be socketed at all ends, unless the drawings or Engineer suggests otherwise. 

 

PSL 8.2.3  Extra-over 8.2.1 for the Supply, Fixing and Bedding of Valves   Unit: No 

 
 Add the following to L 8.2.3: 

 
 Valves are measured and paid for per installation, complete with the inclusion of the cutting of pipes, couplings, 
extra excavation and all extra material and labour that is required, including tees, fittings complete as shown 
on the drawings. 

 
 

PSL 8.2.4  Cut into and Connect to Existing Mains   Unit:  No 

 
The number of each type and diameter of pipe cut into shall measure the cutting into existing mains. 

 
The Tendered rate shall include full compensation for all arrangements with the relevant authorities, isolating 
the main, cutting into the main to accommodate the connecting fitting, dewatering, excavating, removing of 
excess material, taking steps to prevent the ingress of soil, stones and other material into the main as well as 

all material and labour to connect the pipe. 
 

PS L 3.10 VALVES  
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PS L 3.10.1 Gate Valves  

 
(a) 200mm isolation valve…………………………………..………………………………………………. unit (No.) 
 

All gate valves shall comply with the requirements of SANS 664 – Figure 2 and shall be suitable for a 
working pressure of 1.0 MPa. All gate valves shall be supplied with hand wheels, unless shown otherwise 
on the drawings.  
 
Gate valves shall have flanged ends unless shown otherwise on the drawings and shall open clockwise. The 

direction for opening and closing shall be permanently displayed on the valves. Valves shall have non-rising 
spindles.  
Spindles, spindle nuts, gate rings and body rings shall all be of bronze.  
 

All flanged gate valves shall be drilled according to SANS 1123 Table 1600/3. 
 
 

PSL8.2.10 Temporary Valves, 

 

Payment for the supply or loan of temporary valves, end caps, blank flanges, or other isolating devices ordered 

by the Engineer in terms of 7.3.1.1 will be made at daywork rates or at a price to be agreed by the Engineer, 

unless the method of payment for the work has been dealt with in the project specification and a suitable item 

included in the schedule. 

 
 

PSL 8.2.11  Anchor/Thrust Blocks    Unit:  m³ 

 
Substitute L 8.2.11 with the following:  
 

Anchor and thrust blocks shall be measured per cubic metre concrete and the Tendered rate shall include for 

all formwork and reinforcement (where specified) for the required dimensions. 

 

 “The concrete will be measured net by volume to the specified width and depth in excess of the external 
volume of the pipe (i.e. the volume of the pipe will be deducted).  
 

The rate shall cover the cost of formwork and concrete.” 

 
 

PSL 8.2.13 VALVE CHAMBERS 

 

Valve and hydrant chambers, manholes, etc., will be measured as complete units. 

The rate shall cover additional excavation (see Subclauses 8.2.2 and 8.2.3 of SADS 1200 LIB), materials, 

plant, and labour necessary for the complete construction including the installation of the surface boxes or 

covers. 

 

Valve chambers will be measured and paid for by number and the tariff must include all excavation, 

installation, finishing and numbering of the chamber, all materials as well as labour as described in PS L 5.12. 

PSL 8.2.17  Soil Crete Casing   Unit:  m³ 

 
 The soilcrete (1:10 ratio) is measured by volume according to the specified width and depth that exceeds the 
outside volume of the pipe (the volume of the pipe detracted). 
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 The tariff includes the cost of shuttering and soilcrete mixture. 
 
 

PSL 8.2.18  Pipe Markers   Unit:  No 

 
 Pipe markers will be measured and paid for by number and the tariff must include all excavation, installation, 
and paint and numbering of marker, concrete as well as labour as described in PS L 5.11. 
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PROJECT SPECIFICATION 

 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 

SABS 1200 LB:  BEDDING (PIPES) 

 

PS LB 1 SCOPE 
 

PS LB 1.1 SCOPE 

 
 Add the following to LB 1.1: 

 
 This specification also covers the bedding required for sleeve pipes. 

 
PS LB 3 MATERIALS 
 

PS LB 3.1 SELECTED GRANULAR MATERIAL 

 
 Substitute LB 3.1 with the following: 

 
 Selected granular material shall be an aggregate, sand or granular material, all of a non-cohesive nature and 
free from any organic material, of which the grading analysis shows 100 % passing a 13, 2 mm sieve and not 
more than 5 % passing a 0,075 mm sieve. 

 
 Only if approved by the Engineer may sand from the trench excavations be used as selected material 
 

PS LB 3.2 SELECTED FILL MATERIAL 

 

 Substitute LB 3.2 with the following: 
 
 The requirements of PS LB 3.1 shall apply mutatis mutandis. 

 

PS LB 3.3 BEDDING 

 
 Add the following to LB 3.3: 
 
 All pipes shall be classified as flexible pipes and shall have a bedding of selected granular material and 

selected fill material. 
 

PS LB 3.4 SELECTION 

 

PS LB 3.4.1 Suitable Material from Trench Excavation Available 

 
 Replace the first sentence of LB 3.4.1 with the following: 
 
 Notwithstanding the requirements DB 3.7 and LB 3.4.1 relating selected excavation methods, the Contractor 

must follow selected excavation methods and provide or use plant that will prevent material that is suitable 
and necessary for bedding being contaminated. 
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PS LB 5 CONSTRUCTION 
 

PS LB 5.1 GENERAL 

 

PS LB 5.1.4 Compacting 

 
 Substitute "90 % of Mod. AASHTO" in LB 5.1.4 with "93 % of Mod. AASHTO. 

 
 If sand is used the compaction grade must be 100% Mod. AASHTO 
 

 
PS LB 8 MEASUREMENT AND PAYMENT 
 

PS LB 8.1 PRINCIPLES 

 

PSLB 8.1.1 Provision of Bedding from Trench Excavation  

 
 a) Selected granular material .................................................................................Unit: m 3 
  
 b) Selected fill material ......................................................................................... Unit: m 

 
 The rates shall cover the cost of acquiring, from within 0,5 km, bedding that complies with the relevant 
requirements of the specification, of delivering it to points alongside the trench spaced to suit the Contractor's 
methods of working, and of disposing of displaced material within a freehaul distance of 0,5 km. 

 
 In terms of the standardized specifications covering pipelines, the rate for the supply and laying of pipelines 
covers the cost of handling bedding material from alongside the trench and placing it under and around the 
pipeline. 
 

PSLB 8.1.2 Supply only of Bedding by Importation  

 
 From other necessary excavations  
 a) Selected granular material .....................................................................................Unit: m 

  
 b) Selected fill material ............................................................................................ Unit: m 
 

PSLB 8.1.4 From commercial sources  

 

 a) Selected granular material ..................................................................................... Unit: m 
  
 b) Selected fill material .............................................................................................. Unit: m 
 

 The rate shall cover the cost of acquiring, regardless of distance, the required bedding from commercial 
sources (see Subclause 8.3.4 of SABS 1200 D or Subclause 8.3.4 of SABS 1200 DA, as relevant), of 
delivering it to points alongside the trench spaced to suit the Contractor's methods of working, and of delivering 
it to points alongside the trench spaced to suit the Contractor's methods of working, and of disposing of 
material displaced by such importation, within a freehaul distance of 0,5 km. 

 
 

PSLB 8.1.6 Encasing of Pipes in Concrete ............................................................................. Unit: 

 

 Separate items will be scheduled for each size of pipe and for each grade of concrete specified. 
 
 The volume will be computed from the dimensions of the concrete as given on the drawing. 
 
 The rate shall cover the cost of dealing with any excavation (in all materials including disposal of surplus) that 

is additional to that measured under the item for pipe trench excavation, the cost of encasing the pipe in 
concrete including the cost of formwork (if any), etc., and the cost of formwork to form flexible joints at 4 m 
centres. 
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PS LB 8.2.5 Overhaul of material for Bedding cradle and selected fill blanket   Unit: m³.km 

 
 Substitute LB 8.2.5 with the following: 
 

a) Limited overhaul (0,5 km to 1,0 km) .............................................. Unit: m³ 
 
b) Long overhaul .................................................................................  Unit: m³.km 
 

Except that the volume is calculated according to LB 8.1.3, the requirements of D 8.3.6 or DA 8.3.3, as 
applicable, shall apply for overhaul. 
 
 



 

136 
 

PROJECT SPECIFICATION 

 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 

SABS 1200 VC:  FENCING 

 

PSVC 1 SCOPE 
 

This specification covers the erection of a new 2.4m high fence with 1 x motor gate 2.4 x 2.4m. 
 
 

PSVC 4.2 SECURITY FENCING 

 
Add this item to cover the erection of a new 2.4m high fence 
 

PSVC 4.2.1 Material 
 

(a) Straining posts, stays, standards and droppers 

 
Straining posts, stays, standards and droppers shall be of the type and size indicated on the drawings. Steel 

sections shall be complying with the requirements of CKS 82 and timber posts with the requirements of SABS 
457, Timber posts shall treated with a preservative in accordance with the requirement of subclause 5402 
(b)(i) 
Droppers shall be 0.56 kg/m ridgeback pattern droppers 

Tubular staining shall be posts and stays shall be galvanized in accordance with SABS 763 for class B1 
articles, or shall be painted as specified in section 8400 as may be required on the drawings, and shall have 
a wall thickness of at least 2.95 mm. Unless otherwise shown on the drawing on the drawing, all tubular posts 
shall be provided with a 230 mm x 230 mm footplate and a pressed steel or cast-iron cap. Tubular stays shall 
have a nominal bore of at least 60 mm.  

Rolled steel section shall be provided with a protective coating of tar or other approved material. 
 

(b)  Bolts for stays 

 
Bolts shall be galvanized steel bolts of the required length and a diameter which shall not be less than 12 mm. 
All the necessary bolts, nuts and washers, shall be supplied with each post. 

 

B 5507  Erecting fence wire 

 
All fence wire shall be tied to the sides of standards or posts to prevent the wires from being displaced or 

becoming loose. The wire shall be carefully tensioned without sagging and true to line, care being exercised 
not to tension the wire to such an extent that it will break, or that end, corner, straining or gate posts will be 
pulled out or that it will be easily damaged during veld fires.  
Each strand of fencing wire shall be securely tied in the correct position hard \up to each standard with soft 
galvanized tying wire. The tying wire for each strand shall pass through a hole or notch in the standard, while 

the ends of the tying wire shall be wound at least four times around the fencing wire to prevent it from moving 
in a vertical direction 
 

B 5513 GENERAL REQUIREMENTS 

 
The completed fence shall be plumb, taut, true to line and ground contour, with all posts, standards and stays 
firmly set. The height of the lower fencing wire above the ground at posts and standards shall not deviate by 
more than 25 mm from that shown on the drawings. Other fencing wires shall not deviate by more than 10 
mm from their prescribed vertical positions. 
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B 5514  MEASUREMENT AND PAYMENT 

Item             
        Unit 

55.01 Cleaning the fence line 2 m wide strip……………………………………………..……….  m(m) 

The removal of trees and stumps with a girth exceeding 1 m shall be paid as specified in section 1700 

 
 

B 55.02 Supply and erect new fencing material for new fence and for supplementing material in 
existing fences which are being repaired or removed: 

 
(a) Zinc-coating barbed wire 3 mild steel grade, double stand 2.5 mm diameter unidirectional twist 
(SABS 675)…………………………………………………………………………………m (m) 
 

(b) Zinc-coating smooth wire 2.24mm diameter. high tensile fencing wire (SABS 
675)…………………………………………………………..…………………………m (m) 
 
The unit of measurement shall be erected as specified in the drawings completely drilled with steel cap and 
base plate and painted. The price shall also include full compensation for the excavation of 300mm x 300mm 

x 800mm deep holes and the backfill with concrete. 
 
Gate 
 

Single motor gate (2.4 x 2.4 mm) ………………………………………………………………………...Unit (No.) 
 
The unit of measurement shall be the number of new gate erected. The two wings of the double gates shall 
be considered as one gate. The tendered rate shall include full compensation for the procurement and supply 
of all material including gates, gate posts, hinges, bolts, mesh, binding wire, concrete, etc., as well as the 

erection of the gates as specified and indicated on the drawings. 
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PROJECT SPECIFICATION 

 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 

SABS 1200 VC: MECHANICAL & ELECTRICAL PROJECT SPECIFICATIONS 
 

PS PME 1 PUMPS  

 

PS PME 1.1 SCOPE  

 

This section covers the following electrically driven pumps with all accessories as specified:  
 
a) 167kw, 1480 per minute motors pump.  
 
 

PS PME 5.2 ELECTRICAL SUPPLY AND EARTH CONNECTION 

 
The supply to the existing main switchboard is 3-phase 400/230 V at 50 Hz.  

 
The contractor shall install a circuit breaker in the main switchboard, rated for the required power supply to 
the new switch, as well as a power cable from the main switchboard to the new switchboard.  
Once connected, the Contractor must ensure that the supply in terms of voltage and earthing is in order before 

switching power onto his equipment. Claims for damage arising from non-compliance will not be accepted. 
 
 

PS PME 5.4 GENERAL ELECTRIC INSTALLATIONS  

 

PS PME 5.4.1 Cables  

 
Tenderers must allow for the supply and installation of all necessary cables of appropriate size to all the 
electrical equipment specified in accordance with Clause PMA 4.9 in this document.  

 
Cables must be installed in lengths of surface mounted galvanised conduit to prevent them from sagging, or 
on cable trays. 
 

ELECTRICAL EQUIPMENT  

 

QUALITY SPECIFICATION  

 

PS PME 4.1 GENERAL  

 
This specification covers the general items of equipment for electrical installations. All materials and 
installation of such materials shall comply with the following:  
 
1. The latest edition of the "Code of Practice for Wiring of Premises" SANS 10142-1 by the SA Bureau of 

Standards.  
 
2. The Occupational Health and Safety Act (Act 85 of 1993).  
 

3. The Local Supply Authority's Regulations and Fire Insurance Regulations.  
 
4. Any special conditions implied in this specification. 
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VHEMBE DISTRICT MUNICIPALITY 

 
C6. OHS Specifications for construction projects 
 
5.1 Specification 

 

1. PREAMBLE 

 

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), 

the VHEMBE DISTRICT MUNICIPALITY, as the Client, shall be responsible to prepare Health & Safety 
Specifications for any intended construction project and provide any Principal Contractor who is making a bid 
or appointed to perform construction work for the Client  on its behalf with the same.  

 

The Client’s further duties are as described in The Act and the Regulations made there-under. The Principal 
Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7 of the Act and 
in line with Construction Regulation 5 as well as the Health and Safety Plan for the project. 

 

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act, 
1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’.  Notwithstanding this, cognisance should be 
taken of the fact that no single Act or it’s set of Regulations can be read in isolation.  Furthermore, although 

the definition of Health and Safety Specifications stipulates ‘a documented specification of all health and safety 
requirements pertaining to associated works on a construction site, so as to ensure the health and safety of 
persons’, it is required that the entire scope of the Labour legislation, including the Basic Conditions of 
Employment Act be considered as part of the legal compliance system.  With reference to this specification 
document this requirement is limited to all health, safety and environmental issues pertaining to the site of the 

project as referred to here-in.  Despite the foregoing it is reiterated that environmental management shall 
receive due attention. 

 

Due to the wide scope and definition of construction work, every construction activity and site will be different, 

and circumstances and conditions may change even on a daily basis.  Therefore, due caution is to be taken 
by the Principal Contractor when drafting the Health and Safety Plan based on these Health and Safety 
Specifications.  Prior to drafting the Health and Safety Plan, and in consideration of the information contained 
here-in, the contractor shall set up a Risk Assessment Program to identify and determine the scope and details 
of any risk associated with any hazard at the construction site, in order to identify the steps needed to be 
taken to remove, reduce or control such hazard. This Risk Assessment and the steps identified will be the 
basis or point of departure for the Health and Safety Plan. The Health and Safety Plan shall include 

documented ‘Methods of Statement’ (see definitions under Construction Regulations) detailing the key 
activities to be performed in order to reduce as far as practicable, the hazards identified in the Risk 

Assessment. 

 

2.   SCOPE OF HEALTH AND SAFETY SPECIFICATION  

 
The Health and Safety Specifications pertaining to this project; cover the subjects contained in the index and 

is intended to outline the normal as well as any special requirements of the Client pertaining to the health and 
safety matters (including the environment) applicable to the project in question.  These Specifications should 
be read in conjunction with the Act, the Construction Regulations and all other Regulations and Safety 
Standards which were or will be promulgated under the Act or incorporated into the Act and be in force or 

come into force during the effective duration of the project. The stipulations in this specification, as well as 
those contained in all other documentation pertaining to the project, including contract documentation and 
technical specifications shall not be interpreted, in any way whatsoever, to countermand or nullify any 
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stipulation of the Act, Regulations and Safety Standards which are promulgated under, or incorporated into 
the Act.    

 

3. PURPOSE 

 

The Client is obligated to implement measures to ensure the health and safety of all people and properties 
affected under its custodianship or contractual commitments, and is further obligated to monitor that these 
measures are structured and applied according to the requirements of these Health and Safety Specifications.   

 

The purpose of this specification document is to provide the relevant Principal Contractor with any information 
other than the standard conditions pertaining to construction sites which might affect the health and safety of 
persons at work and the health and safety of persons in connection with the use of plant and machinery; and 
to protect persons other than persons at work against hazards to health and safety arising out of or in 

connection with the activities of persons at work during the carrying out of construction work for the VHEMBE 
DISTRICT MUNICIPALITY.  The Principal Contractor is to be briefed on the significant health and safety 
aspects of the project and to be provided with information and requirements on inter alia: 

 

a) Safety considerations affecting the site of the project and its environment; 

b) Health and safety aspects of the associated structures and equipment; 

c) Submissions on health and safety matters required from the Principal Contractor and, 

d) The Principal Contractor’s health & safety plan. 

 

To serve to ensure that the Principal Contractor is fully aware of what is expected from him/her with regard to 
the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Regulations made there-under 
including the applicable safety standards, and in particular in terms of Section 8 of the Act. 

 

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its 
entirety shall apply to the contract to which this specification document applies. The Construction Regulations 
shall apply to any person involved in construction work pertaining to this project, as will the Act. 

 

4. DEFINITIONS   

 

“Purpose of the Act” – 

 

To provide for the health and safety of persons at work and the health and safety of persons in connection 

with the use of plant and machinery; the protection of persons other than persons at work against hazards to 
health and safety arising out of or in connection with the activities of persons at work; to establish an advisory 
council for occupational health and safety; and to provide for matters connected therewith. 

 

“Agent” – 

 

means any person who acts as a representative for a client; 

 

“Client” – 

 

means any person for whom construction work is performed; 
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‘‘Construction Work’’ is defined as any work in connection with – 

 

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a 

building or any similar structure; 
(b) the installation, erection, dismantling or maintenance of a fixed plant where such work includes the 
risk of a person falling; 
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, 

runway, sewer or water pipeline system or any similar civil engineering structure; or 
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work; 
 

“Contractor” – 

 

means an employer, as defined in Section 1 of the Act, who performs construction work and includes Principal 
Contractors; 

 

“Health and Safety File” – 

 

means a file, or other record in permanent form, containing the information required a contemplated in the 
regulations; 

 

“Health and Safety Plan” – 

 

means a documented plan which addresses hazards identified and includes safe work procedures to mitigate, 
reduce or control the hazards identified; 

 

“Health and Safety Specification” – 

 

means a documented specification of all health and safety requirements pertaining to the associated works 
on a construction site, so as to ensure the health and safety of persons; 

 

“Method Statement” – 

 

means a document detailing the key activities to be performed in order to reduce as reasonably as practicable 
the hazards identified in any risk assessment; 

 

“Principal Contractor” – 

 

means an employer, as defined in section 1 of the Act who performs construction work and is appointed by 

the client to be in overall control and management of a part of or the whole of a construction site; 

 

“Risk Assessment” – 

 

means a program to determine any risk associated with any hazard at a construction site, in order to identify 

the steps needed to be taken to remove, reduce or control such hazard. 



 

142 
 

 

 

5.    OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

 

5.1       Structure and Organisation of OH&S Responsibilities 

 

5.1.1. Overall Supervision and Responsibility for OH&S 

 

● The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms of 
Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan.  Failure on 
the part of the Client or Agent to comply with this requirement   will not relieve the Principal Contractor from 
any one or more of his/her duties under the Act and Regulations. 
 

● The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure 
that the Employer (as defined in the Act) complies with the Act.   
 

● All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective 

appointment forms to regularly, in writing, report to their principals on matters of health and safety per routine 
and ad hoc inspections and on any deviations as soon as observed, regardless of whether the observation 
was made during any routine or ad hoc inspection and to ensure that the reports are made available to the 
principal Contractor to become part of site records (Health & Safety File). 
 

● The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of 
Construction Regulation 6 to regularly, in writing, report to their principals on matters of health and safety per 
routine and ad hoc inspections and on any deviations as soon as observed, regardless of whether the 
observation was made during any routine or ad hoc inspection and to ensure that the reports are made 

available to the principal Contractor to become part of site records (Health & Safety File). 
 

● All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act. 
 

5.1.2.   Legal Appointments 

 

Several appointments or designations of responsible and /or competent people in specific areas of 
construction work are required by the Act and Regulations.  The following competent appointments, where 
applicable, in terms of the Construction Regulations are required to ensure compliance to the Act, Regulations 

and Safety Standards. 

 

Required appointments as per the Construction Regulations: - 

 

Item Regulation Appointment Responsible Person 

1. 4(1)(c) Principal contractor for each phase or project Client 

2. 5.(3)(b)  Contractor Principal Contractor 

3. 5(11) Contractor Contractor 

4. 6(1) Construction supervisor  Contractor 

5. 6(2) Construction supervisor sub-ordinates  Contractor 

6. 6(6) Construction Safety Officer   Contractor 

7. 7(1) Person to carry out risk assessment Contractor 
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Item Regulation Appointment Responsible Person 

8. 7(4) Trainer/Instructor Contractor 

9. 8(1)(a) Fall protection planner Contractor 

10. 10 (a) Formwork & support work supervisor  Contractor 

11. 10(e) + (f) Formwork & support work examiner Contractor 

12. 11(1) Excavation supervisor Contractor 

13. 11(3)(b)(ii)(b) Professional engineer or technologist Contractor 

14. 11(3)(k) Explosives expert Contractor 

15. 12(1) Supervisor demolition work Contractor 

16. 12(2) + (3) Demolition expert Contractor 

17. 12(11) Explosives expert Contractor 

18. 14(2) Scaffold supervisor Contractor 

19. 15(1) Suspended platform supervisor Contractor 

20. 15(2)(c) Compliance plan developer Contractor 

21. 15(8)(c) Suspended platform expert Contractor 

22. 15(13) Outrigger expert Contractor 

23. 17(8)(a) Material hoist inspector Contractor 

24. 18(1) Batch plant supervisor Contractor 

25. 18(7) Batch plant operator Contractor 

26. 19(2)(b) Power tool expert Contractor 

27. 19.2 (g) (i) Power tool controller Contractor 

28. 20(f) Tower crane operator Contractor 

29. 21(1)(d)(i) Construction vehicle and mobile plant operator Contractor 

30. 21(1)(j) Construction vehicle and mobile plant inspector Contractor 

31. 22(d) Temporary electrical installations inspector Contractor 

32. 22 (e) Temporary electrical installations controller  Contractor 

33. 26 (a) Stacking and storage supervisor Contractor 

34. 27 (h) Fire equipment inspector Contractor 

 

This list may be used as a reference or tool to determine which components of the Act and Regulations would 
be applicable to a particular site.  This list must not be assumed to be exclusive or comprehensive. 

 

5.2    Communication & Liaison 

 

5.2.1 OH&S Liaison between the Employer, the Principal Contractor, the other Contractors, the Designer 
and other concerned parties shall be through the project Committee as per the procedures determined by the 

project Committee. 

 

5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent, verbally 
or in writing, as and when the need arises. 
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5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S 
Representatives (‘SHE – Reps’) 

 

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to 

the other Contractors e.g., design changes agreed with the Client and/or its Agent on its behalf and the 
Designer, instructions by the Client and/or his/her agent, exchange of information between Contractors, the 
reporting of hazardous/dangerous conditions/situations etc. 

 

6. RESPONSIBILITIES 

 

6.1 Client 

 

6.1.1 The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project 

in writing for assuming the role of Principal Contractor as intended by the Construction Regulations and 
determined by the Bills of Quantities.  

 

6.1.2 The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal 

Contractor the contents of the health and safety plan of the both Principal Contractor and Contractor for 
approval. 

 

6.1.3 The Client or his appointed Agent on his behalf, will take reasonable steps to ensure that the health 
and safety plan of both the Principal Contractor and Contractor is implemented and maintained. The steps 

taken will include periodic audits at intervals of at least once every month.  

 

6.1.4 The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the 
Contractor from commencing or continuing with construction work should the Principal Contractor and/or the 

Contractor at any stage in the execution of the works be found to: 

 

● have failed to have complied with any of the administrative measures required by the Construction 
Regulations in preparation for the construction project or any physical preparations necessary in terms of the 
Act; 

 

● have failed to implement or maintain their health and safety plan; 
 

● have executed construction work which is not in accordance with their health and safety plan; or 

 

● act in any way which may pose a threat to the health and safety of any person(s) present on the site 
of the works or in its vicinity, irrespective of him/them being employed or legitimately on the site of the works 
or in its vicinity. 

 

6.2 Principal Contractor  

 

6.2.1 The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. 
The Principal Contractor shall sign and agree to those terms and conditions and shall, before commencing 

work, notify the Department of Labour of the intended construction work in terms of Regulation 3 of the 
Construction. The Principal Contractor shall submit the notification in writing prior to commencement of work 
and inform the Client or his Agent accordingly. 

 

6.2.2 The Principal Contractor shall ensure that he is fully conversant with the requirements of this 
Specification and all relevant health and safety legislation. This Specification is not intended to supersede the 
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Act nor the Construction Regulations or any part of either.  Those sections of the Act and the Construction 

Regulations which apply to the scope of work to be performed by the Principal Contractor in terms of this 
contract will continue to be legally required of the Principal Contractor to comply with.  The Principal Contractor 
will in no manner or means be absolved from the responsibility to comply with all applicable sections of the 

Act, the Construction Regulations or any Regulations proclaimed under the Act or which may perceivable be 
applicable to this contract.   

 

6.2.3 The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently 

documented health and safety plan based on this Specification, the Act and the Construction Regulations, 
which shall be applied from the date of commencement of and for the duration of execution of the works. This 
plan shall, as appendices, include the health and safety plans of all Sub-contractors for which he has to take 
responsibility in terms of this contract.  

 

6.2.4 The Principal Contractor shall provide proof of his registration and good standing with the 
Compensation Fund or with a licensed compensation insurer prior to commencement with the works.    

 

6.2.5 The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made 

provision for the cost of compliance with the specified health and safety requirements, the Act and 
Construction Regulations.   

 

6.2.6 The Principal Contractor shall consistently demonstrate his competence and the adequacy of his 
resources to perform the duties imposed on the Principal Contractor in terms of this Specification, the Act and 

the Construction Regulations. 

 

6.2.7 The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and 
is presented upon request to the Client, an Inspector, Employee or Sub-contractor.  

 

6.2.8 The Principal Contractor shall ensure that a health and safety file, which shall include all 
documentation required in terms of the provisions of this Specification, the Act and the Construction 
Regulations, is opened and kept on site and made available to the Client or Inspector upon request. Upon 
completion of the works, the Principal Contractor shall hand over a consolidated health and safety file to the 

Client. 

 

6.2.9 The Principal Contractor shall, throughout execution of the contract, ensure that all conditions 
imposed on his Sub-contractors in terms of the Act and the Construction Regulations are complied with as if 

they were the Principal Contractor. 

 

6.2.10 The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan 
and revise the same as required, following which revised plan shall be submitted to the Client and/or his/her 

Agent for approval. 
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7. SCOPE OF WORK  

 

These specifications are applicable to the specific scope of work pertaining to the project as detailed in the 
tender documents. Refer to Project specification.   

 

8. HEALTH AND SAFETY FILE 

 

The Principal Contractor must, in terms of Construction Regulation 5(7), keep a Health & Safety File on site 

at all times that must include all documentation required in terms of the Act and Regulations and must also 
include a list of all Contractors on site that are accountable to the Principal Contractor and the agreements 
between the parties and details of work being done.  

 

The Health and Safety File will remain the property of the Client and/or its Agent on its behalf throughout the 

period of the project and shall be consolidated and handed over to the Client and/or its Agent on its behalf at 
the time of completion of the project. 

 

The safety file shall contain the following documentations: 

 

● Safety reports, 

● Notification documents, 

● Appointment letters, 

● Records of incidents, 

● Records of training, 

● Records of safety meetings, 

● Records of PPE provision, 

● And any other document related to safety issues on site. 

 

9. MONITORING AND REVIEWING OH&S PERFORMANCE   

 

The Principal Contractor is required to maintain acceptable incident rate and report on this to the Client and/or 
its Agent on its behalf on a monthly basis. The frequency rates must reflect permanent disability, lost 

workdays, restricted workdays, medical treatment and first aid treatment. 

 

10. HAZARD IDENTIFICATION AND RISK ASSESSMENT 

 

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) and 
Method Statements for each activity executed in the contract or project. The identification of hazards is over 
and above the hazards identification program and those hazards identified during the drafting of the Health 
and Safety Plan. Hazard identification should be conducted continuously over and above the baseline risk 

assessment. 

 

11. ARRANGEMENTS FOR MONITORING AND REVIEW 

 

11.1 Monthly Audit by Client  

 

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with the Principal 
Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the principal Contractor has 

implemented, is adhering to and is maintaining the agreed and approved OH&S Plan. 
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11.2 Other audits and inspections  

 

The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc audits and inspections 
as it and/or its Agent on its behalf deem necessary. 

 

A representative of the Principal Contractor and the relevant Health and Safety Representative(s) (SHE-Reps) 
must accompany the Client and/or its Agent on its behalf on all Audits and Inspections and may conduct their 
own audit/inspection at the same time. Each party will, however, take responsibility for the results of his/her 

own audit/inspection results. The Client and/or its Agent on its behalf may require to be handed a copy of the 
minutes of the previous Health and Safety Committee meeting reflecting possible recommendations made by 
that committee to the Employer for reference purposes and any other health and safety related issues. 

 

11.3 Reports 

 

12.3.1 The Principal Contractor shall report all incidents where an employee is injured on duty to the extent 
that he/she dies, becomes unconscious, loses a limb or part of a limb, is injured or becomes ill to such a 
degree that he/she is likely either to die or to suffer a permanent physical defect or likely to be unable for a 

period of at least 14 days either to work or continue with the activity for which he/she was usually employed, 
or where a major incident occurred, the health or safety of any person was endangered, where a dangerous 
substance was spilled, the uncontrolled release of any substance under pressure took place, machinery or 
any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving objects, machinery 
ran out of control, to the Provincial Director of the Department of Labour within seven days and at the same 

time to the Client and/or its Agent on its behalf.  

 

12.3.2 The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of 
all statutory reports required in terms of the Act and the Regulations. 

 

12.3.3 The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly 
“SHE Risk Management Report”. 

 

12.3.4 The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of 

all internal and external accident/incident investigation reports. As soon as the occurrence of any 
accident/incident of whatever nature comes to the notice of the Principal Contractor, it shall be reported 
immediately to any of the following: 

 

11.4 Review 

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work 
Processes at each Production Planning and Progress Report meeting as the construction work develops and 
progresses and each time changes are made to the designs, plans and construction methods and processes. 

The Principal Contractor must provide the Client and/or its Agent on its behalf, and all other concerned parties 
with copies of any changes, alterations or amendments  

  

11.5 Site Safety Rules  

 

11.5.1 Site OH&S Rules 

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the 
Health and Safety Plan and associated aspects of the construction.  When required for a site by law, visitors 
and non-employees upon entering the site shall be issued with the proper Personal Protective Equipment 

(PPE) as and when necessary. 

11.5.2 Security Arrangements 
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The Principal Contractor must establish site access rules and implement and maintain these throughout the 
construction period. Access control must include the rule that non-employees shall at all times be provided 
with fulltime supervision while on site. The Principal Contractor must develop a set of Security rules and 

procedures and maintain these throughout the construction period. 

 

If not already tasked to the H&S Officer appointed in terms of Construction Regulation 6(6), the Principal 
Contractor must appoint a competent Emergency Controller who must develop contingency plans for any 

emergency that may arise on site as indicated by the risk assessments. These must include a monthly 
practice/testing program for the plans  

 

11.6 Training 

 

The Principal Contractor shall ensure that all employees under the his or her control are informed, instructed 

and trained by a competent person regarding any hazard and the related work procedures before any work 
commences, and thereafter at such times as may be determined in the risk assessment. 

 

The Principal Contractor shall ensure that all labourers are informed regarding any hazard as stipulated in the 
risk assessment before any work commences, and thereafter at such times as may be determined in the risk 

assessment. 

 

The Principal Contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are 
analysed, evaluated and addressed in the risk assessment. 

 

No Principal Contractor shall allow or permit any employee to enter any site, unless such person has 
undergone health and safety induction training pertaining to the hazards prevalent on the site at the time of 
entry. 

 

The Principal Contractor shall ensure that all visitors to a construction site undergoes health and safety 
instruction pertaining to the hazards prevalent on the site and shall be provided with the necessary personal 
protective equipment: Provided that where visits are made only to the site office which is not in direct contact 
with the construction work activities, those health and safety instructions and the provision of personal 

protective equipment may not apply. 

 

The contents and syllabi of all training required by the Act and Regulations including any other related or 
relevant training as required must be included in the Principal Contractor’s Health and Safety Plan and Health 
and Safety File.  

 

11.6.1 General Induction Training 

 

The Principal contractor must ensure that the employees on site are conversant with the general health and 

safety requirements on site. All employees of the Principal and other Contractors must be in possession of 
proof of General Induction training. 

 

11.6.2 Site Specific Induction Training 

All employees of the Principal and other Contractors must be in possession of Site-Specific Occupational 

Health and Safety Induction or other qualifying training. 
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11.6.3 Other Training 

 

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in 
possession of valid proof of training. All employees in jobs requiring training in terms of the Act and 

Regulations must be in possession of valid proof of training as follows:  

 

● General Induction (Section 8 of the Act) 

● Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 

● Site/Project Manager 

● Construction Supervisor 

● OH&S Representatives (Section 18 (3) of the Act) 

● Training of the Appointees indicated in 12.6.1 & 12.6.2 above 

● Operation of Cranes (Driven Machinery Regulations 18 (11) 

● Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21) 

● Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction Regulation 27) 

● As a minimum basic First Aid to be upgraded when necessary (General Safety Regulations 3) 

● Storekeeping Methods & Safe Stacking (Construction Regulation 26) 

● Emergency, Security and Fire Coordinator 
 

11.7 Accident and Incident Investigation 

 

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where 

employees and non-employees were injured to the extent that he/she/they had to receive first aid or be 
referred for medical treatment by a doctor, hospital or clinic, (General Administrative Regulation 9). The 
Principal Contractor is responsible for the investigation of all non-injury incidents as described in Section 24 
(1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken to 

prevent similar incidents in future. 

 

The Principal Contractor is responsible for the investigation of all road traffic accidents relating to the 
construction site and keeping a record of the results of such investigations including the steps taken to prevent 
similar accidents in future. Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be 

investigated and reported on in writing, irrespective of whether such incident gave rise to injury or damage. 
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11.8 H&S Representatives and H&S Committees 

 

11.8.1 Designation of H&S Representatives 

 

Where the Principal Contractor employs more that 20 persons (including the employees of other   Contractors 
(sub-contractors) he has to appoint one H&S Representatives for every 20 employees or part thereof. (Section 
17 of the Act and General Administrative Regulation 6. & 7.) H&S Representatives have to be designated in 
writing and the designation shall be in accordance with the Collective Agreement as concluded between the 

parties as is required in terms of General Administration Regulation 6.  

 

11.8.2 Duties and Functions of the H&S Representatives 

 

The Principal Contractor must ensure that the designated H&S Representatives conduct at least a weekly 

inspection of their respective areas of responsibility using a checklist and report thereon to the Principal 
Contractor, after which these reports shall be consolidated for submission to the Health and Safety Committee. 
H&S Representatives must be included in and be part of accident/incident investigations. H&S 
Representatives shall be members of at least one H&S Committee and must attend all meetings of that H&S 

committee. 

  

11.8.3 Establishment of H&S Committee(s) 

 

The Principal Contractor must establish H&S Committees consisting of designated H&S Representatives 

together with a number of Employers Representatives appointed as per Section 19(3) that are not allowed to 
exceed the number of H&S Representatives on the committee. The persons nominated by the employer on 
an H&S Committee must be designated in writing for such period as may be determined by the project period. 
The H&S Committee shall co-opt advisory (temporary) members and determine the procedures of the 

meetings including the chairmanship. 

 

12.  HOUSE KEEPING  

 
Good housekeeping will be maintained at all times as per Construction Regulation No. 25. Poor housekeeping 

contributes to three major problems, namely, costly or increased accidents, fire or fire hazards and reduction 
in production. Good housekeeping will enhance production time. 
 
Particular emphasis is to be placed on the following crucial elements of a construction site: 

 

● Phase priorities and production/plant layout 

● Enclosures 

● Pits, openings and shoring 

● Storage facilities 

● Effective, sufficient and maintained lighting or illumination 

● Principal sources of injuries e.g., stairways, runways, ramps, loose building material 

● Oil, grease, water, waste, rubble, glass, storm water 

● Colour coding 

● Demarcations 

● Pollution 

● Waste disposal 

● Ablution and hygiene facilities 

● First aid disposals 

● Hazardous chemical substances 
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This list must not be taken to be exclusive or exhaustive.    

 
In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a registered dumping 
site and records will be maintained. Where it is found to be impractical to use a registered dump site or it is 
not available, the Principal Contractor will ensure that the matter is brought to record with the client or his 

representative, after which suitable, acceptable alternatives will be sought and applied.  Dross and refuse 
from metals, and waste matters or by-products whose nature is such that they are poisonous or capable of 
fermentation, putrefaction or constituting a nuisance shall be treated or disposed of by methods approved of 
by an inspector. 

 

13. OPERATIONAL CONTROL 

 
The Principal Contractor shall take reasonable steps to ensure that necessary control measures are taken to 
promote safe working environment during all operational works. Routine safety inspections shall be carried 
out to ensure plant; machinery and tools are safe enough for employees to work with. Operational control 
measures shall be taken for the following activities and plant or machinery where applicable: 
 
● Fall protection; 

● Excavation work; 

● Scaffolding; 

● Mobile plants; 

● Electrical installation and machinery; and 

● Other associated activities. 

  

14. SUB CONTRACTORS 
 
The Principal Contractor shall ensure that agreements are entered into by all sub-contractors on site, and 
ensure that al sub-contractors are in compliance with the health and safety standards on site. Particulars of 

sub-contractors involved in specialised work such as blasting, concrete works and electrical installations must 
be submitted to the designers for approval and their safety plans submitted to the Client for approval.   

 

15. OFFENCES AND PENALTIES 

 
Any contractor who does not comply with the requirements of the Act, will be penalised or punished as per 
Section 38 of the Act. The principal contractor must also note that the Client may stop the execution of 
construction work if it is not in accordance with the health and safety plan or if it poses a threat on the health 
and safety of employees and the public.  
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VHEMBE DISTRICT MUNICIPALITY 
 

C7. Site Information  
 

7.1 General 

 
This section describes the site at the time of the tender in order to enable the tenderer to price his tender 
accordingly and to decide upon his method of working, programming and risks. 
 

The tenderer shall inform him / herself on the nature of the site and inspect the site.  
 
The Employer will consider a tender only if the site inspection and/or tenderer’s meeting arranged by the 
Engineer has been attended by a representative who must: 
 

● Be suitably qualified to comprehend the implications of the work involved, and 
 

● Be the tenderer him/herself or a person in the direct employ of the tenderer 
 

6.2 Site location 

 
The global positioning of the site is 22°57'9.73"S Latitude and 30°34'10.34"E Longitude. It forms part of the periphery 

villages of Thohoyandou CBD and is about 18.2km east of the CBD.  

. 
 

The area is situated with the following coordinates:  
 

Locality Details 

 

● Province  : Limpopo Province 

● District  : Vhembe District Municipality 

● Coordinates:  Latitude:  22°57'9.73"S 

Longitude: 30°34'10.34"E 

 
The climate is very dry with an average annual rainfall below 500mm.  General vegetation cover consists of 

sparse grasses and thorn trees scattered over the site.  With thin vegetation cover, the area is susceptible to 
flood damage caused by sheet flow during heavy rains.  
 

6.3 Access to site and restrictions 

 
Access to the village is through N1 Road through to Makhado Township. 
 
The construction sites are situated in the existing villages as mentioned in 6.1.  These sites can be reached 

via existing streets/roads and Provincial Roads. 
 
The operation of construction vehicles on existing roads or streets, or on streets which have been completed 
on the level of sub-base or base or bituminous surface treatment, shall be limited to traffic with an axle load 
not exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or any amendment 

thereof.  Hauling is strictly forbidden on sections of streets that have been completed as described above.  
The Contractor shall make use of temporary haul roads, or where not practically possible, program his work 
in such a manner that the haulage of materials shall be restricted to that required for the particular section of 
street.  No additional payment shall be made for the use of temporary haul roads and all relevant costs shall 

be deemed to be covered by the appropriate rates. 
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The Contractor must note that no additional payment will be made for the construction of temporary access 
roads to the construction site, borrow-areas or to the spoil sites, except for payment made under payment 
item A.8.3.2.2 of SABS 1200 A. 
 

If the Contractor does not make use of existing streets for the hauling of materials to or from the site, he shall 
be held responsible to clear any spillage caused by his activities on or near the roads by whatever means 
necessary, within two (2) days after such spillage has occurred.  No additional payment will be made for the 
clearance of spillage and all relevant costs will be deemed to be covered under the relevant items. 

 

6.4 Existing services, servitudes and way leaves 

 
All the known existing services are indicated on the drawings. 
 

 

6.5 Security 

 
The security of the Contractor’s plant, employers, materials and site camp will be the Contractor’s 

responsibility. 
 

6.6 Nature of ground and subsoil conditions 

 
The Contractor shall familiarize himself with the conditions on site. 

 
The materials on site mainly consist of soft and hard material.  The majority of excavation will be in weathered 
and hard granite. 
 
Also refer to the Project Specification “PS 4 : NATURE OF GROUND AND SUBSOIL CONDITIONS ON 
SITE”. 
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VHEMBE DISTRICT MUNICIPALITY 
 

C.8 Drawings 
 
The following drawings, for tender purposes only, form part of this contract. 
 

PLAN No.: DESCRIPTION REFERENCE No.: 
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