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VHEMBE DISTRICT MUNICIPALITY 

CONTENTS OF TENDER DOCUMENTATION 

Volume 1: Tender requirements, Contract and Pricing Data  

Number Heading Colour 
Page 

Number 

Part T1: Tendering procedures   

T1.1 Tender Notice and Invitation to Tender White 5 

T1.2 Tender Data  Pink 10 

T1.3 Standard and Particular Conditions of Tender Pink 21 

Part T2: Returnable Documents    

T2.1 List of Returnable Documents Yellow 35 

T2.2 Returnable Schedules Yellow 37 

Part C1: Agreements and Contract Data   

C1.1 Form of Offer and Acceptance  White 126 

C1.2 Contract Data White 132 

C1.3 Performance Guarantee White 152 

C1.4 Agreement with Adjudicator White 156 

Part C2: Pricing data   

C2.1  Pricing Instructions Yellow 159 

C2.2 Bill of Quantities Yellow 164 

Volume 2: Scope of Work, Site Information and Contract Drawings  

Part C3: Sope of Work Blue 196 

C3.1 Standard Specifications Blue 198 

C3.2 Project Specifications Blue 200 

C3.3 Civil and Structural Specifications Blue 217 

C3.4 OHS Specifications for Construction Projects Blue 238 

Part C4: Site Information White 256 

Part C5: Contract Drawings White 259 

ANNEXURES 260 

Annexure 1 – Baseline Risk Assessment White 261 
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VHEMBE DISTRICT MUNICIPALITY 

 

VDM/TECH/01/10/2025/04: APPOINTMENT OF CONTRACTOR FOR MALAMULELE 

SOUTH VILLAGES WATER SUPPLY SCHEME-PHASE 2 JIMMY JONES, MPHAMBO 

EXTENSIONS, XIGAMANI AND MUSWANI VILLAGES DISTRIBUTION MAINS 

 

VDM/TECH/01/10/2025/04 
 

PART T1 TENDERING PROCEDURE 

T1.1 TENDER NOTICE AND INVITATION TO TENDER  

 
 

Bids are hereby invited for the project listed below: 

BID NUMBER DESCRIPTION CIDB 
GRADING 

DOCS 
AVAILABLE 

COMPULSORY 
BRIEFING 
CESSION/SITE 
INSPECTION 

CLOSING 
DATE 

TECHNICAL 
ENQUIRIES 

VDM/TECH/01/ 
10/2025/04 

 

APPOINTMENT 
OF CONTRACTOR 
FOR 
MALAMULELE 
SOUTH VILLAGES 
WATER SUPPLY 
SCHEME-PHASE 2 
JIMMY JONES, 
MPHAMBO 
EXTENSIONS, 
XIGAMANI AND 
MUSWANI 
VILLAGES 
DISTRIBUTION 
MAINS 

8CE or 
Higher 

03 November 
2025 

11 November 
2025 at 10h00 at 
Entrance of 
Vhembe District 
Municipality 

12TH 
December 
2025 at 
12H00 

TECHNICAL 
SERVICES 
DEPARTMENT  
Mr. Maluleke W 
Tel: 015 960 
2000/2163 

 

Tender documents can be bought from the Vhembe District Municipality, Old Parliament 

Building, Thohoyandou for a non-refundable fee of R2077.00 per tender document during 

office hours from 08h00 -13h00 and 14h00 – 16h00 weekdays or freely downloaded from the 

Vhembe District Municipality website and National Treasury Etender. 

. 

 

Completed Tenders in ink and clearly marked “Contract No.: VDM/TECH/01/10/2025/04 and 

“Contract Description: APPOINTMENT OF CONTRACTOR FOR MALAMULELE SOUTH 

VILLAGES WATER SUPPLY SCHEME-PHASE 2 JIMMY JONES, MPHAMBO 

EXTENSIONS, XIGAMANI AND MUSWANI VILLAGES DISTRIBUTION MAINS” must be 

placed in the Tender Box, VHEMBE DISTRICT MUNICIPALITY, next to Khoroni Hotel (Former 

Venda Tusk Hotel), Thohoyandou, not later than 12H00 on 12 December 2025, soon after the  

tenders will be opened in public at VHEMBE DISTRICT MUNICIPALITY Head Offices. Tenders 

shall remain valid for a period of 12 weeks from closing date and no late, faxed, e-mailed or 

other form of tenders will be accepted. The tender proposal shall be accompanied by an 

electronic copy in the form of a “USB” memory stick. It is the responsibility of the tenderer to 

scan all the physical copy submission to avoid disqualification. 
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Only tenderers who CSD summary report, Tax clearance compliance status letter or tax 

clearance compliance number, Company Registration Certificate, Proof of Purchased tender 

document receipt(for only purchased tender documents),Bidders Certified copy of ID 

Document and Proof that the bidder municipal business account or any of the directors 

municipal account is not in arrears (N.B. Municipal Clearance not older than three month) or 

NB:Letter from Traditional authority indicating that they are not paying Municipal rates and 

taxes , CIDB Certificate where applicable and Audited Financial Statement ( only bid above 10 

000 000) are eligible to submit tenders. 

 

Bids will be evaluated in terms of Vhembe District Municipality’s Supply Chain Management 

Policy, the MFMA SCM Regulations, the Preferential Procurement Policy Framework Act and 

its Regulations, 2011, the General Conditions of Contract (GCC) and, if applicable, any other 

Special Conditions of Contract. 

 

NB:  All service providers/bidders are requested to pre-number and initial their documents 

before submission.  

 

No bid will be accepted from person in the service of the state.  

 

Administrative enquiries can be directed to the Manager Supply Chain Ms Sigida N.P at 

telephone number 015 960 2000 

 

 
Mr. ZN Kutama 
MUNICIPAL MANAGER 
OLD PARLIAMENT BUILDING 
CNR CASINO BVLD & TSHIVHASE STREET 
THOHOYANDOU  
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PART: A: INVITATION TO BID:      MBD1 
 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (VHEMBE DISTRICT MUNICIPALITY) 

BID NUMBER: VDM/TECH/01/10/2025/04 CLOSING 

DATE: 

2025/12/12 CLOSING 

TIME: 

12:00 

BID 

DESCRIPTION 

APPOINTMENT OF CONTRACTOR FOR MALAMULELE SOUTH VILLAGES WATER 

SUPPLY SCHEME-PHASE 2 JIMMY JONES, MPHAMBO EXTENSIONS, XIGAMANI AND 

MUSWANI VILLAGES DISTRIBUTION MAINS 

An official and compulsory briefing session will be held on 11 November 2025 at Vhembe District 

Municipality at 10h00. 
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 

(MBD7) or SERVICE LEVEL AGREEMENT OF VHEMBE DISTRICT MUNICIPALITY. 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (VHEMBE DISTRICT 

MUNICIPALITY, next to Khoroni Hotel (Former Venda Tusk Hotel) not later than 12:00 on the 12th of December 

2025. 

The Bid box is generally open on weekdays during working hours 

Completed Bid document, fully priced and signed must be sealed in an envelope marked “BID NUMBER: 

VDM/TECH/01/10/2025/04: APPOINTMENT OF CONTRACTOR FOR MALAMULELE SOUTH VILLAGES 

WATER SUPPLY SCHEME-PHASE 2 JIMMY JONES, MPHAMBO EXTENSIONS, XIGAMANI AND 

MUSWANI VILLAGES DISTRIBUTION MAINS 

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be 
accepted for consideration. 

Bid documents containing the Conditions of Bid and other requirements in terms of the Supply Chain 
Management Policy shall be purchased with a non-refundable cash deposit of R2077.00 charged for each 
set of documents issued. 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

NUMBER OF ITEMS QUOTED  

B-BBEE STATUS LEVEL 
NUMBER 

---------------------------------- 
TOTAL BID 
PRICE R 

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

 Yes  No 
B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes
 

 No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) 
MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 
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ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

Yes              No  
 
[IF YES ENCLOSE 
PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes
 

No 
 
[IF YES, ANSWER 
PART B:3 ] 
 

MINIMUM WORK 
OPPORTUNITIES TO BE 
CREATED 50 CIDB GRADING 8CE or higher 

SIGNATURE OF BIDDER ……………………………
… DATE  

CAPACITY UNDER WHICH THIS 
BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

MUNICIPALITY VHEMBE DISTRICT GENERAL MANAGER  
Mr. W Maluleke 

CONTACT PERSON Ms Sigida N TELEPHONE NUMBER 015 962 2000 

TELEPHONE 
NUMBER (015) 962 2000 FACSIMILE NUMBER N/A 

FACSIMILE 
NUMBER (015) 962 5277 E-MAIL ADDRESS 

malulekew@vhemb
e.gov.za 

E-MAIL ADDRESS  

Conceptual Engineers (Pty) Ltd:  
Mr. H Phiri,  
Telephone: (015) 516 1759 
Cell:  
E-mail address: phirih@concepteng.co.za                   

 

 
 

mailto:malulekew@vhembe.gov.za
mailto:malulekew@vhembe.gov.za
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PART B TERMS AND CONDITIONS FOR BIDDING 
 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 
TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. 
IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH 
THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT 
A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  YES     NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                     YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                  YES     NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                   YES     NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                   YES     NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 

INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 

SIGNATURE OF BIDDER:    

 …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED: 

 …………………………………………… 

 

DATE:        ………………………………………….. 

http://www.sars.gov.za/
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VHEMBE DISTRICT MUNICIPALITY 

 

VDM/TECH/01/10/2025/04: APPOINTMENT OF CONTRACTOR FOR MALAMULELE 

SOUTH VILLAGES WATER SUPPLY SCHEME-PHASE 2 JIMMY JONES, MPHAMBO 

EXTENSIONS, XIGAMANI AND MUSWANI VILLAGES DISTRIBUTION MAINS 

T1.2 TENDER DATA 

T1.2.1  CONDITIONS OF TENDER 
 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 
Standard for Uniformity in Construction Procurement (SFU) of May 2010, as published in Government 
Gazette No 33239, Board Notice 86 of 2010 of 28 May 2010. Those Standard Conditions of Tender 
remained the same as those published in the previous edition of the SFU as published in Government 
Gazette No 31823, Board Notice 12 of 2009 of 30 January 2009 - See www.cidb.org.za. 

Each Tenderer shall obtain its own copy of the Standard Conditions of Tender. 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. In the interpretation of any ambiguity or inconsistency between the Tender Data 
and the Standard Conditions of Tender, the Tender Data shall have precedence. 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to 
which it mainly applies. 

Clause number Tender Data 

EMPLOYER  

F1.1 

The “Employer” is “Vhembe District Municipality” 

 
The Employer’s domicilium citandi et executandi (permanent physical 

business address) is: 

Vhembe District Municipality, Old Parliament Building, Thohoyandou. 

 
The Employer’s address for communication relating to this project is: 

Private Bag X 5006, Thohoyandou, 0950 

TENDER 

DOCUMENTS 

F.1.2 

“The following documents form part of this tender: 
VOLUME 1 

Part T1 Tendering procedures 

T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

T1.3 Standard and Particular conditions to tender 

Part T2 Returnable Documents 

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules that will be incorporated into the Contract 

Part C1 Agreements and Contract Data 

C1.1 Form of offer and acceptance 

C1.2 Contract data 

C1.3 Form for Adjudicators Appointment 

Part C2 Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 

http://www.cidb.org.za/
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Clause number Tender Data 

 Part C3 Scope of Work 

C3.1 Standard Specifications 

C3.2 Project Specifications 

C3.3 Electrical Specifications 

C3.4 Mechanical Specifications 

C3.5 Mechanical: Materials and Workmanship 

C3.6 Detailed Mechanical Specifications 

C3.7 OHS Specifications 

Part C4: Site Information 

 
VOLUME 2 

Part C5: Contract Drawings 

EMPLOYER’S 

AGENT 

F.1.4 

The Employer’s agents are: 

 
a) Principal Agent 

CONCEPTUAL ENGINEERS (Pty) Ltd. 

Physical Address: 

Rhodesdrift Office Park 

23 Rhodesdrift Road, Bendor 
POLOKWANE 0699 
 
Tel.: (015) 516 1759
 
Fax: N/A 

Postal Address:  

Private Bag X 5006 THOHOYANDOU, 
0950 

 

  

E-mail: phirih@concepteng.co.za   

TENDERER’S 

OBLIGATIONS 

 

  

  

Site Visit and 

Clarification 

Meeting 

F.2.7 

The arrangements for a compulsory pre-tender meeting are: 

Location: Vhembe District Municipality. 

Date: 11/11/2025 at 10h00. 

Insurance 

F.2.9 

No insurance cover will be provided by the Employer. 

Alternative Tender 

Offers 

F. 2.12 

Unless anything to the contrary has been determined in the Contract Data, a 

Tenderer may, together with tender original designs contained in the contract 

documents, submit alternative designs and tender offers for consideration. All 

designs, calculations, drawings and Operation and Maintenance manuals shall 

be fully endorsed by a third party registered engineer, accomplished in such 

specific field of practice and the cost thereof shall be borne solely by the 

Contractor. Such alternative designs and offers shall be subject to the following 

conditions and requirements: 
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Clause number Tender Data 

 
5.4.1. Tenders 
An alternative offer or design will be considered only if the tender for the 

original items has been fully priced and completed. The alternative tender offer 

is to be submitted in the same envelope as the main tender offer, together 

with a schedule that compares the requirements of the tender documents with 

the alternative requirements the Tenderer proposes. No alternative tender will 

be considered unless a tender free from qualifications is also submitted. 

Unless the alternative offer stipulates to the contrary, it shall be assumed that 

the period for completion of the Works shall be the same as for the original 

design. 

Designs, calculations, drawings and a modified schedule of quantities (as 

determined hereafter) in respect of each alternative offer or design shall 

accompany the alternative tender offer and shall be endorsed fully by a third 

party registered engineer, accomplished in such specific field of practice. 

 
5.4.2. Preliminary calculations 
Preliminary calculations for an alternative design shall be submitted with the 

tender. Such calculations shall give adequate details so as to enable an 

assessment to be made of the general efficacy of the design and of its principal 

elements, also of the degree to which the design prescriptions and codes of 

the Employer are being complied with. The calculations shall be clear and in a 

logical sequence and shall clearly reflect all the design assumptions. 

 
5.4.3. Preliminary drawings 
Preliminary drawings of the alternative designs shall also be submitted with the 

tender. These drawings shall comprise adequate layout plans, elevations and 

sections and shall clearly illustrate the general efficacy of the design and its 

principal elements. 

5.4.4. Quantities 
Each alternative offer shall be accompanied by a modified priced schedule of 

quantities compiled in accordance with the specifications, in so far as it is 

applicable, which clearly shows the manner in which the price for the 

alternative offer has been determined and the items in the original schedule of 

quantities which fall away or are being changed. In addition to the schedule of 

quantities, a set of calculations shall be supplied to show how the quantities 

have been determined. All assumptions in regard to factors which will 

determine quantities shall be clearly and conspicuously marked by underlining 

or colouring and shall indicate whether or not the assumptions have been based 

on information furnished in the Contract Data (with the necessary references). 

 
5.4.5. Further details 
Should the Employer’s Agent find that the calculations and drawings submitted 

for alternative designs are not complete enough for proper adjudication of the 

alternative designs, the Employer reserves to itself the right to call on the 

Tenderer to submit such further calculations and drawings as may be required. 

If such further details are not submitted within ten days of having been 
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requested, the alternative designs will not be given further consideration. 

 
5.4.6. Preliminary adjudication of alternative designs 
The Employer’s Agent will undertake a preliminary scrutiny of any alternative 

designs for compliance with the specified requirements of the Employer. 

Should he find any mistakes or unsatisfactory aspects, he may afford the 

Bidder the opportunity to rectify them within a period to be determined by the 

Employer’s Agent. However, it is emphasized that the preliminary scrutiny of 

the design and tender by the Employer’s Agent, by its very nature, cannot be 

comprehensive, and no guarantee can be given in this regard that all the 

mistakes made by the Bidder will in fact be detected. Any correction of such 

mistakes shall be made with the tender price of the bidder being retained, and, 

wherever necessary, the priced schedule of quantities for the alternative 

design shall be adjusted accordingly. 

 
5.4.7. Acceptance of alternative design 

The Bidder shall note that the acceptance of a tender which includes 
alternative designs shall mean that the alternative designs have been 
approved in principle only. If the final calculations, drawings and details do not 
comply with the specified requirements, such alternative designs may be 
rejected, unless they are suitably amended by the Bidder so as to be 
acceptable to the Employer. 

Submitting a 

Tender Offer 

F2.13 

5.5.1. Whole of the Works (Cl. F.2.13.1) 
Tenderers shall offer to provide for the whole of the Works identified. 

 
5.5.2. Original tender documents (Cl. F2.13.3) 
The original tender document, issued to the Bidder, shall be submitted in its 

entirety, accompanied by an electronic copy in the form of a “USB” memory 

stick. 

 
5.5.3. Marking of Tender Submissions (Cl. F2.13.5) 
The complete tender documents shall be enclosed and sealed in a single 

envelope, marked: 

“VDM/TECH/01/10/2025/04: APPOINTMENT OF CONTRACTOR FOR 

MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME-PHASE 2 JIMMY 
JONES, MPHAMBO EXTENSIONS, XIGAMANI AND MUSWANI VILLAGES 
DISTRIBUTION MAINS.” 
The Employer’s address for delivery of tender offers to be shown on each 

tender submission package is the Tender Box located at: 

Vhembe District Municipality,  

Old Parliament Building, 

Corner Casino Blvd Street and Tshivhase Street, 

Thohoyandou 

5.5.4. Two envelope system (Cl. F.2.13.6) 
A two-envelope procedure will not be followed. 

 
5.5.5. Closing time (Cl. F.2.15) 
The closing time for submission of tender offers is: 12H00 
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Telegraphic, telephonic, telex, facsimile, e-mail, electronic and late tender 

offers will not be accepted. 

 
5.5.6. Tender offer validity (Cl. F.2.16) 
The tender offer validity period is 12 weeks after tender closing date. 

 
5.5.7. Clarification of tender offer after submission (Cl. F.2.17) 
Delete the last part of the second sentence, commencing with the word “and”. 

Furthermore, delete the last two sentences of Cl. F2.17. 

 
Add the following sentence: 

“The rates stated by the Bidder shall be binding”. 

 5.5.8. Provide other Material (Cl. F.2.18.1) 

Upon request by the Employer, the Bidder shall promptly supply any other 
material that has a bearing on the tender offer, the bidder’s commercial 
position (including, where applicable, notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary 
by the Employer for the purpose of a full and fair assessment. Should the 
Bidder not provide the information or material called for, by the time for 
submission stated in the Employer’s request, the Employer will regard the 
tender offer as being non-responsive. 

5.5.9. Certificates (Cl. F.2.23) 

The following certificates are to be provided with this tender: 

a) Valid Central Supplier Database (CSD) number 

b) Compensation Fund registration certificate 

c) Certificate of Contractor Registration issued by the Construction 
Industry Development Board or a copy of the application Form for 
registration in terms of the Construction Industry Development Board 
Act (Form F006). 

A minimum grading of 8CE is required. 

Important Note: 

Failure to provide the required particulars as per the above-listed certificates 
implies a non-responsive tender and warrants rejection of the tender on 
account of non-compliance with the requirements of the Tender Data 

EMPLOYER’S 

UNDERTAKING 

 

Opening of Tender 

Submissions 

F3.4 

The time and location for opening of the tender offers are: 

12:00 on 12 December 2025 

Location: Tender Box, VHEMBE DISTRICT MUNICIPALITY, 

next to Khoroni Hotel (Former Venda Tusk Hotel), 

Thohoyandou 
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Arithmetical Errors 

F.3.9.1 

Delete paragraphs (b) and (c) of Cl. F.3.9.1 and replace with: 

b) If a bill of quantities (or schedule of quantities or schedule of rates) applies 
and there is an error in the line item resulting from the product of the unit 
rate and the quantity, the rate shall be binding and the error of extension 
as entered in the tender offer will be corrected by the Employer in 
determining the Contract Price. 

c) Where there is an error in addition, either as a result of other corrections 
required by this checking process or in the Bidder’s addition of prices, 

such error will be corrected by the Employer in determining the Contract 
Price. 

d) The Contract Price for the completed Contract shall be computed from the 
actual quantities of authorised work done and compliant with the Contract 
Data, valued at rates contracted against the respective items in the bill of 
quantities, schedule of Quantities or schedule of rates and shall include 
such authorised Provisional Sums and items of extra work as have become 
payable in terms of the Contract Data. 

EVALUATION OF 

TENDER OFFERS 

F3.11 

The bids will be evaluated in two stages. The first stage will check whether the 
bidders have submitted all documents as requested on the advert.  
 
The second stage of the evaluation will be based on Functionality, Price (90) 
and preference points for Specific Goals (10) 
 
Goals at which points should be allocated. 
 

DESCRIPTION TOTAL POINTS 

FUNCTIONALITY   

  

Experience and references (company) 50 

Financial references 10 

Representatives Experience 10 

Qualification of the key staff 10 

Plant and Equipment 20 

  

Price 90 

  

Specific Goals Points 10 

  

TOTAL 100 

 
Refer to tables 1 to 6 to be completed for points claimed. 
 
Service providers who score less than 75% on functionality will be regarded as 

non-responsive to this bid. 

 
TABLE 1A: EXPERIENCE AND REFERENCES 
 



VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - PHASE 2 

 

16 

 
Contractor                       Witness 1                      Witness 2                         Employer                      Witness 1                   Witness 2 

 

      

Clause number Tender Data 

 TARGETED GOALS 
Name reference with 
contact details  
(projects involving 
Bulk Water, 
Reticulation and  
Concrete Reservoir 
Structures) 

MAX 
POINT TO 
BE 
SCORED 

POINTS 
CLAIMED 
BY 
TENDERER 

ALLOCATE
D POINTS 

1 Project 1 (bulk water) 10   

2 Project 2 10   

3 Project 3 (reticulation) 10   

4 Project 4 10   

5 Project 5 (concrete 
reservoir) 

10   

 SUB TOTAL: 
Reputation and 
References 

50   

 

Note: The tender should attach the appointment letters and signed 
completion certificate issued by the Client as a proof for having 
completed such project.  

• In case a Contractor was a sub-contractor, letter of appointment 
of the main Contractor by the Client and Completion certificate of 
the main Contractor must be attached in order to claim points. 

 
TABLE 2: FINANCIAL REFERENCES 
 

 TARGETED GOALS 
 

TENDERE
D GOAL 

POINTS 
CLAIMED 
BY 
TENDERE
R 

ALLOCATE
D POINTS 

1 Tenderer submitted 
banking details proof 
attached 

2   

2 Bank rating of “C” or 
better 

5   

3 Registered financial 
Institution’s full details 
as guarantor in the 
amount of 10% as 
specification for surety 
purposes shall be 
submitted. (Evaluation 
Committee to verify) 

3   

 SUB TOTAL: Financial 
References 

10   

 
Note: proof from the bank or financial institution must be attached. 
 
TABLE 3: EXPERIENCE OF KEY STAFF 
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 TARGETED GOALS 
 

TENDERED 
GOAL 

POINTS 
CLAIMED BY 
TENDERER 

ALLOCATE
D POINTS 

1 Contract Manager: 
Minimum five (5) years 
reservoirs and bulk water 
projects 

4   

2 Site Agent: Minimum five 
(5) years’ experience of 
reservoirs and bulk water 
projects 

3   

3 Foreman: Minimum five 
(5) years water projects 

2   

4 Health and Safety Office: 
Minimum three (3) years 
of experience in bulk  
water project 

1   

 SUB TOTAL: 
EXPERIENCE 
REFERENCES 

10   

 
Note: Project organogram of the project team should be attached. Curriculum 
vitae with detailed experience and contact details should be attached to the 
tender document for verification by the consultants.   
 
TABLE 4: QUALIFICATIONS OF KEY STAFF 
 

 TARGETED 
GOALS 
 

TENDERED GOAL POINTS 
CLAIMED BY 
TENDERER 

ALLOCAT
ED 
POINTS 

1 Contract Manager: 
Civil Engineering  

BSc in Civil Degree 
or BTech (water or 
structural) = 4 
National Diploma =2 

  

2 Site Agent: Civil 
Engineering  

National Diploma = 2   

3 Foreman: Civil 
Engineering 

National Diploma =2  
Certificate= 1 

  

4 Health and Safety 
Officer  

National diploma = 2 
Certificate = 1 

  

 SUB TOTAL: 
Financial 
References 

10   

 
Note: Certified relevant qualifications should be attached. 
Foreign Qualifications must be accompanied by SAQA Accreditation Certificate 
 
TABLE 5: PLANT AND EQUIPMENT 
 

 TARGETED 
GOALS 
 

TENDERED 
GOAL 

POINTS 
CLAIMED BY 
TENDERER 

ALLOCATED 
POINTS 

1 1 X Excavator 5 
 

  

2 1 X TLB 5 
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3 1 X Tipper truck 
6-10m3 

5 
 

  

4 4 ton truck flat 
bed 

5   

 SUB TOTAL: Plant 
and Equipment 

20   

 
NB: Proof of Ownership to be submitted with tender. If plant will be hired a letter 
from plant hire company confirming availability is required. If no signed letter is 
presented no points will be accumulated. 
 
 
 
 
TABLE 6 : SUMMARY OF TABLE 1 TO TABLE 5 
 

  

MAXIMUM 
POINTS TO 
BE 
ALLOCATED 

POINTS 
CLAIMED 
BY 
TENDERER 

ALLOCATED 
POINTS 

 

EXPERIENCE AND 
REFERENCES :  
TABLE 1 50     

FINANCIAL 
REFERENCES:  
TABLE 2 10     

EXPERIENCE  OF KEY 
STAFF: TABLE 3 10     

QUALIFICATION  OF KEY 
STAFF: TABLE 4 10   

PLANT AND EQUIPMENT 
: TABLE 5 20     

  TOTAL 100     

 
N.B. failure to submit requested document will result in disqualification of 
points. 
 
Please note that a bidder who does not achieve a minimum of 75 percent will 
not be evaluated further. 
 

 

 

 

ACCEPTANCE OF 

TENDER OFFER 

F3.13 

Tender offers will only be accepted if: 

 
a) The bidder has in his or her possession a Valid Central Supplier Database 

(CSD) Number 
b) The bidder is registered with the Construction Industry Development 

Board in an appropriate contractor grading designation. A minimum 
grading of 8CE is required for the main contractor; 

c) The bidder has demonstrated previous experience with the type of work 
required under this contract having successfully completed a project of 
similar scope and size. 
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d) The bidder or any of its principals is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 as a person prohibited from doing business with the public 
sector; and 

e) The bidder has not abused the Employer’s Supply Chain Management 
System. 

f) The bidder has not failed to perform on any previous contract. 
g) has complete the Compulsory Enterprise Questionnaire and there are 

no conflicts of interest which may impact on the bidder’s ability to 
perform the contract in the best interests of the employer or potentially 
compromise the tender process. 

PROVIDE COPIES 

OF THE CONTRACT 

DOCUMENT  

F.3.18 

The number of paper copies of the signed Contract to be provided by the 
Employer to the successful bidder is one 

VHEMBE DISTRICT 

MUNICIPALITY 

Special No.1 

EME’s (Exempt Micro Enterprises)/QSE’s (Qualifying Small Enterprises: 
It is a requirement and compulsory of this contract that the successful 
tenderer must subcontract a minimum of 30% of the value (excluding 10% 
contingencies, P&Gs and Provisional Sums) of the contract to Local 
Content (starting  from Local subcontractors in local ward, then local 
Municipality and if skills are not available it can be extended to Vhembe 
District Municipality.): 

(a) an EME or QSE; 

(b) an EME or QSE which is at least 51% owned by black people; 
(c) an EME or QSE which is at least 51% owned by black people who are    
youth; 
(d) an EME or QSE which is at least 51% owned by black people who are 
women; 
(e) an EME or QSE which is at least 51% owned by black people with 
disabilities; 
(f) an EME or QSE which is 51% owned by black people living in rural or 
underdeveloped areas or townships; 
(g) a cooperative which is at least 51% owned by black people; 
(h) an EME or QSE which is at least 51% owned by black people who are 
military veterans; or 
(i) more than one of the categories referred to in paragraphs (a) to (h). 
 
Vhembe District Municipality will make available the list of all suppliers 
registered on a database approved by the National Treasury to provide the 
required goods or services in respect of the applicable designated groups 
mentioned above from which the tenderer must select a supplier. 
 

The minimum target for participation is thirty percent (30%) of the total 
contract value (excluding 10% contingencies, P&Gs and Provisional Sums). 
This can be achieved through either one or more sub-contractors.  

Information in this regard needs to be provided by the contractor on Forms 

RDP 2 (E), RDP 2 (E1), RDP 2 (E2), etc. Commitment to these goals will 

be a condition of award. 



VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - PHASE 2 

 

20 

 
Contractor                       Witness 1                      Witness 2                         Employer                      Witness 1                   Witness 2 

 

      

Clause number Tender Data 

VHEMBE DISTRICT 
MUNICIPALITY 

Special No.2 

Labour Content: 
The minimum Labour content for this project shall be 2.5% of the works. 

Note: At least 60% of this labour content shall be from the LOCAL 

COMMUNITY where LOCAL COMMUNITY means those in the immediate 

vicinity of the project. The contractor’s own skilled personnel will not be 

counted towards the said 60%. 
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T1.3 STANDARD CONDITIONS OF TENDER 

F1 General 

F1.1Actions 

F1.1.1 The employer and each Bidder submitting a tender offer shall comply with these 

conditions of tender. In their dealings with each other, they shall discharge their duties and 

obligations as set out in F.2 and F.3, timeously and with integrity, and behave equitably, 

honestly and transparently, comply with all legal obligations and not engage in anticompetitive 

practices. 

F.1.1.2. The employer and the Bidder and all their agents and employees involved in the 

tender process shall avoid conflicts of interest and where a conflict of interest is perceived or 

known, declare any such conflict of interest, indicating the nature of such conflict. Bidders 

shall declare any potential conflict of interest in their tender submissions. Employees, agents 

and advisors of the employer shall declare any conflict of interest to whoever is responsible for 

overseeing the procurement process at the start of any deliberations relating to the 

procurement process or as soon as they become aware of such conflict and abstain from any 

decisions where such conflict exists or recuse themselves from the procurement process, as 

appropriate. 

Note:  1) A conflict of interest may arise due to a conflict of roles which might provide an 

incentive for improper acts in some circumstances. A conflict of interest can create an 

appearance of impropriety that can undermine confidence in the ability of that person to act 

properly in his or her position even if no improper acts result. 

2) Conflicts of interest in respect of those engaged in the procurement process include direct, 

indirect or family interests in the tender or outcome of the procurement process and any 

personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any 

decisions taken. 

F.1.2  Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the 

tender data. 

F.1.3  Interpretation 

F.1.3.1 The tender data and additional requirements contained in the tender schedules that 

are included in the returnable documents are deemed to be part of these conditions of tender. 

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only 

required for tender evaluation purposes, shall not form part of any contract arising from the 

invitation to tender. 

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the 

following definitions apply: 
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a)    comparative offer means the Bidder’s financial offer after the factors of non-firm 

prices, all unconditional discounts and any other tendered parameters that will affect the value 

of the financial offer have been taken into consideration 

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value 

to influence the action of the employer or his staff or agents in the tender process; and 

c) fraudulent practice means the misrepresentation of the facts in order to influence the 

tender process or the award of a contract arising from a tender offer to the detriment of the 

employer, including collusive practices intended to establish prices at artificial levels 

d) quality (functionality) means the totality of features and characteristics of a product 

or service that bear on its ability to satisfy stated or implied needs 

F.1.4  Communication and employer’s agent 

Each communication between the employer and a Bidder shall be to or from the employer's 

representative and also be documented in a form of email or relevant media tools for purpose 

of records. Writing shall be in the English language. The employer shall not take any 

responsibility for non-receipt of communications from or by a Bidder. The name and contact 

details of the employer’s representative are stated in the tender data. 

F.1.5  The employer’s right to accept or reject any tender offer 

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative 

tender offer, and may cancel the tender process and reject all tender offers at any time before 

the formation of a contract. The employer shall not accept or incur any liability to a Bidder for 

such cancellation and rejection but will give written reasons for such action upon written 

request to do so. 

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender 

process or the rejection of all responsive tender offers re-issue a tender covering substantially 

the same scope of work within a period of six months unless only one tender was received 

and such tender was returned unopened to the Bidder. 

F.2  Bidder’s obligations 

F.2.1  Eligibility 

Submit a tender offer only if the Bidder complies with the criteria stated in the tender data and 

the Bidder, or any of his principals, is not under any restriction to do business with employer. 

F.2.2  Cost of tendering 

F2.2.1 Accept that, the employer will not compensate the Bidder for any costs incurred in the 

preparation and submission of a tender offer, including the costs of any testing necessary to 

demonstrate that aspects of the offer comply with requirements. 

 

F.2.3  Check documents 
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Check the tender documents on receipt for completeness and notify the employer of any 

discrepancy or omission. 

F.2.4  Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the 

documents issued by the employer only for the purpose of preparing and submitting a tender 

offer in response to the invitation. 

F.2.5  Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which 

are incorporated into the tender documents by reference. 

F.2.6  Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and 

if necessary, apply for an extension to the closing time stated in the tender data, in order to 

take the addenda into account. 

F.2.7  Clarification meeting 

Attend, where required, a clarification meeting at which Bidders may familiarize themselves 

with aspects of the proposed work, services or supply and raise questions. Details of the 

meeting(s) are stated in the tender data. 

F.2.8  Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least 

five working days before the closing time stated in the tender data. 

F.2.9  Insurance 

The Bidder is advised to seek qualified advice regarding insurance. 

F.2.10  Pricing the tender offer 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, 

taxes (except Value Added Tax (VAT), and other levies payable by the successful Bidder, 

such duties, taxes and levies being those applicable 14 days before the closing time stated in 

the tender data. 

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of 

the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject 

to adjustment except as provided for in the conditions of contract identified in the contract 

data. 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

conditions of contract identified in the contract data may provide for part payment in other 

currencies. 
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F.2.11  Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the Bidder. All 

signatories to the tender offer shall initial all such alterations. Erasures and the use of masking 

fluid are prohibited. 

F.2.12  Alternative tender offers 

F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with 

all the requirements of the tender documents, is also submitted. The alternative tender offer is 

to be submitted with the main tender offer together with a schedule that compares the 

requirements of the tender documents with the alternative requirements the Bidder proposes. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the 

tender data or criteria otherwise acceptable to the employer. 

F.2.13  Submitting a tender offer 

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified 

in the contract data and described in the scope of works, unless stated otherwise in the tender 

data. 

F.2.13.2 Return all returnable documents to the employer after completing them in their 

entirety, either electronically (if they were issued in electronic format) or by writing in black ink. 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 

number of copies stated in the tender data, with an English translation of any documentation 

in a language other than English, and the parts communicated electronically in the same 

format as they were issued by the employer. 

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the 

tender data. The employer will hold all authorized signatories liable on behalf of the Bidder. 

Signatories for Bidders proposing to contract as joint ventures shall state which of the 

signatories is the lead partner whom the employer shall hold liable for the purpose of the 

tender offer. 

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each package shall state on the outside the 

employer's address and identification details stated in the tender data, as well as the Bidder's 

name and contact address. 

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal 

the returnable documents listed in the tender data in an envelope marked “financial proposal” 

and place the remaining returnable documents in an envelope marked “technical proposal”. 

Each envelope shall state on the outside the employer’s address and identification details 

stated in the tender data, as well as the Bidder's name and contact address. 

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that 

states on the outside only the employer's address and identification details as stated in the 

tender data. 
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F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked as stated. 

F.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested 

completely and, in the form, required, may be regarded by the employer as non-responsive. 

F.2.15  Closing time 

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the 

tender data not later than the closing time stated in the tender data. Proof of posting shall not 

be accepted as proof of delivery. The employer shall not accept tender offers submitted by 

telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender data. 

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 

reason, the requirements of these conditions of tender apply equally to the extended deadline. 

F.2.16  Tender offer validity 

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the 

validity period stated in the tender data after the closing time stated in the tender data. 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the 

tender data for an agreed additional period. 

F.2.17  Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer 

during the evaluation of tender offers. This may include providing a breakdown of rates or 

prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or 

both). No change in the total of the prices or substance of the tender offer is sought, offered, 

or permitted. The total of the prices stated by the Bidder shall be binding upon the Bidder. 

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract 

with a preferred Bidder following a competitive selection process, should the Employer elect to 

do so. 

F.2.18  Provide other material 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the 

tender offer, the Bidder’s commercial position (including notarized joint venture agreements), 

preferencing arrangements, or samples of materials, considered necessary by the employer 

for the purpose of a full and fair risk assessment. Should the Bidder not provide the material, 

or a satisfactory reason as to why it cannot be provided, by the time for submission stated in 

the employer’s request, the employer may regard the tender offer as non-responsive. 

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where 

required. 

F.2.19  Inspections, tests and analysis  
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Provide access during working hours to premises for inspections, tests and analysis as 

provided for in the tender data. 

F.2.20  Submit securities, bonds, policies, etc. 

If requested, submit for the employer’s acceptance before formation of the contract, all 

securities, bonds, guarantees, policies and certificates of insurance required in terms of the 

conditions of contract identified in the contract data. 

F.2.21  Check final draft 

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

F.2.22  Return of other tender documents 

If so, instructed by the employer, return all retained tender documents within 28 days after the 

expiry of 

the validity period stated in the tender data. 

F.2.23  Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the 

tender data. 

F.3  The employer’s undertakings 

F.3.1  Respond to clarification 

Respond to a request for clarification received up to five working days prior to the tender 

closing time stated in the Tender Data and notify all Bidders who drew procurement 

documents. 

F.3.2  Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each Bidder 

during the period from the date of the Tender Notice until seven days before the tender closing 

time stated in the Tender Data. If, as a result a Bidder applies for an extension to the closing 

time stated in the Tender Data, the Employer may grant such extension and, will then notify it 

to all Bidders who drew documents. 

F.3.3  Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, 

(unless it is necessary to open a tender submission to obtain a forwarding address), to the 

Bidder concerned. 

F.3.4  Opening of tender submissions 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in 

the presence of Bidders’ agents who choose to attend at the time and place stated in the 

tender data. Tender submissions for which acceptable reasons for withdrawal have been 

submitted will not be opened. 
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F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at 

a venue indicated in the tender data, the name of each Bidder whose tender offer is opened, 

the total of his prices, preferences claimed and time for completion, if any, for the main tender 

offer only. 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

F.3.5 Two-envelope system 

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open 

only the technical proposal of valid tenders in the presence of Bidders’ agents who choose to 

attend at the time and place stated in the tender data and announce the name of each Bidder 

whose technical proposal is opened. 

F.3.5.2 Evaluate the quality of the technical proposals offered by Bidders, then advice Bidders 

who remain in contention for the award of the contract of the time and place when the financial 

proposals will be opened. Open only the financial proposals of Bidders, who score in the 

quality evaluation above the minimum number of points for quality stated in the tender data, 

and announce the score obtained for the technical proposals and the total price and any 

preferences claimed. Return unopened financial proposals to Bidders whose technical 

proposals failed to achieve the minimum number of points for quality. 

F.3.6 Non-disclosure 

Not disclose to Bidders, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation 

price and recommendations for the award of a contract, until after the award of the contract to 

the successful Bidder. 

F.3.7  Grounds for rejection and disqualification 

Determine whether there has been any effort by a Bidder to influence the processing of tender 

offers and instantly disqualify a Bidder (and his tender offer) if it is established that he 

engaged in corrupt or fraudulent practices. 

F.3.8  Test for responsiveness 

Determine, on opening and before detailed evaluation, whether each tender offer properly 

received: 

a)  meets the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c)  is responsive to the other requirements of the tender documents. 

A responsive tender is one that conforms to all the terms, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or 

qualification is one which, in the Employer's opinion, would: 

• detrimentally affect the scope, quality, or performance of the works, services or 
supply identified in the Scope of Work, 
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• change the Employer's or the Bidder's risks and responsibilities under the 
contract, or 

• affect the competitive position of other Bidders presenting responsive tenders, 
if it were to be rectified. 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 

correction or withdrawal of the non-conforming deviation or reservation. 

F.3.9  Arithmetical errors 

Check responsive tender offers for arithmetical errors, correcting them in the following 

manner: 

• Where there is a discrepancy between the amounts in figures and in words, the 
amount in words shall govern. 

• If bills of quantities (or schedule of rates) apply and there is an error in the line 
item total resulting from the product of the unit rate and the quantity, the line 
item total shall govern and the rate shall be corrected. Where there is an 
obviously gross misplacement of the decimal point in the unit rate, the line item 
total as quoted shall govern, and the unit rate will be corrected. 

• Where there is an error in the total of the prices either as a result of other 
corrections required by this checking process or in the Bidder's addition of 
prices, the total of the prices shall govern and the Bidder will be asked to revise 
selected item prices (and their rates if a bills of quantities applies) to achieve 
the tendered total of the prices. 

Consider the rejection of a tender offer if the Bidder does not correct or accept the correction 

of his arithmetical errors in the manner described above. 

F.3.10  Clarification of a tender offer 

Obtain clarification from a Bidder on any matter that could give rise to ambiguity in a contract 

arising from the tender offer. 

 

 

F3.11 Evaluation of tender offers 

F3.11.1 General 

Appoint an evaluation panel of not less than three persons.  Reduce each responsive tender 

offer to a comparative offer and evaluate them using the tender evaluation methods and 

associated evaluation criteria and weightings that are specified in the tender data. 

F3.11.2 Method 1: Financial offer 

In the case of a financial offer: 

Rank tender offers from the most favourable to the least favourable comparative offer. 

Recommend the highest ranked Bidder for the award of the contract, unless there are 

compelling and justifiable reasons not to do so. 
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Re-rank all Bidders should there be compelling and justifiable reasons not to recommend the 

highest ranked Bidder and recommend the highest ranked Bidder, unless there are compelling 

and justifiable reasons not to do so and the process set out in this subclause is repeated. 

F3.11.3 Methods 2: Financial offer and preference 

In the case of a financial offer and preferences: 

Score each tender in respect of the financial offer made and preferences claimed, if any, in 

accordance with the provisions of 3.11.7 and 3.11.8. 

Calculate the total number of tender evaluation points (TEV) in accordance with the following 

formula: 

PFOEV NNT +=  

Where: NFO is the number of tender evaluation points awarded for the financial offer 

made in accordance with 3.11.7; 

NP is the number of tender evaluation point awarded for preferences claimed in 

accordance with 3.11.8. 

Rank tender offers from the highest number of tender evaluation points to the lowest. 

Recommend the Bidder with the highest number of tender evaluation points for the award of 

the contract, unless there are compelling and justifiable reasons not to do so. 

Rescore and re-rank all Bidders should there be compelling and justifiable reasons not to 

recommend the Bidder with the highest number of tender evaluation points, and recommend 

the Bidder with the highest number of tender evaluation points, unless there are compelling 

and justifiable reasons not to do so and the process set out in this subclause is repeated. 

 

F3.11.4 Method 3: Financial offer and quality 

In the case of a financial offer and quality: 

Score each tender in respect of the financial offer made and the quality offered in accordance 

with the provisions of 3.11.7 and 3.11.9, rejecting all tender offers that fail to score the 

minimum number of points for quality stated in the tender data, if any. 

Calculate the total number of tender evaluation points (TEV) in accordance with the following 

formula: 

QFOEV NNT +=  

Where: NFO is the number of tender evaluation points awarded for the financial offer 

made in accordance with 3.11.7; 

NQ is the number of tender evaluation point awarded for preferences claimed in 

accordance with 3.11.9. 
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Rank tender offers from the highest number of tender evaluation points to the lowest. 

Recommend the Bidder with the highest number of tender evaluation points for the award of 

the contract, unless there are compelling and justifiable reasons not to do so. 

Rescore and re-rank all Bidders should there be compelling and justifiable reasons not to 

recommend the Bidder with the highest number of tender evaluation points and recommend 

the Bidder with the highest number of tender evaluation points, unless there are compelling 

and justifiable reasons not to do so and the process set out in this subclause is repeated. 

F3.11.5 Method 4; Financial offer, quality and preferences 

In the case of a financial offer, quality and preferences: 

Score each tender in respect of the financial offer made, preference claimed, if any, and the 

quality offered in accordance with the provisions of 3.11.7 to 3.11.9, rejecting all tender offers 

that fail to score the minimum number of points for quality stated in the tender data, if any. 

Calculate the total number of tender evaluation points (TEV) in accordance with the following 

formula: 

QPFOEV NNNT ++=  

Where: NFO is the number of tender evaluation points awarded for the financial offer 

made in accordance with 3.11.7  

NP is the number of tender evaluation points awarded for preferences claimed in 

accordance with 3.11.8 

NQ is the number of tender evaluation points awarded for quality offered in accordance 

with 3.11.9. 

Rank tender offers from the highest number of tender evaluation points to the lowest. 

Recommend the Bidder with the highest number of tender evaluation points for the award of 

the contract, unless there are compelling and justifiable reasons not to do so. 

Rescore and re-rank all Bidders should there be compelling and justifiable reasons not to 

recommend the Bidder with the highest number of tender evaluation points and recommend 

the Bidder with the highest number of tender evaluation points, unless there are compelling 

and justifiable reasons not to do so and the process set out in this subclause is repeated. 

F3.11.6  Decimal places 

Score financial offers, preferences and quality, as relevant, to two decimal places. 

Scoring Financial Offers 

Score the financial offers of remaining responsive tender offers using the following formula: 

AWN FO = 1  

Where: NFO is the number of tender evaluation points awarded for the financial offer. 
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W1 is the maximum possible number of tender evaluation points awarded for the 

financial offer as stated in the Tender Data. 

A is a number calculated using the formula and option described in Table 1 as stated 

in the Tender Data. 

Table 1: Formulae for calculating the value of A 

 

Formula Comparison aimed at 

achieving  

Option 1a Option 2a 

1 

 

Highest price or discount ( )









 −
+=

m

m

P

PP
A 1  

mP
PA =  

2 

 

Lowest price or percentage 

commission / fee 
( )










 −
−=

m

m

P

PP
A 1  

P
P

A m=  

Pm is the comparative offer of the most favourable comparative offer. 

P is the comparative offer of the tender offer under consideration. 

 

 

F3.11.8 Scoring preferences 

Confirm that Bidders are eligible for the preferences claimed in accordance with the provisions 

of the tender data and reject all claims for preferences where Bidders are not eligible for such 

preferences. 

Calculate the total number of tender evaluation points for preferences claimed in accordance 

with the provisions of the tender data. 

F3.11.9 Scoring quality 

Score each of the criteria and subcriteria for quality in accordance with the provisions of the 

Tender Data. 

Calculate the total number of tender evaluation points for quality using the following formula: 

S

O
Q M

S
WN = 2  

Where: SO is the score for quality allocated to the submission under consideration; 

MS is the maximum possible score for quality in respect of a submission; and 
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W2 is the maximum possible number of tender evaluation points awarded for the 

quality as stated in the tender data. 

F.3.12  Insurance provided by the employer 

No insurance is provided by the employer 

F.3.13  Acceptance of tender offer 

F3.13.1 Tender Offers will only be accepted on condition that: 

the tender offer is signed by a person authorized to sign on behalf of the Bidder; 

a valid original Tax Clearance Certificate is included with his tender; 

Bidder’s declaration of compliance with the Occupational Health and Safety Act No. 85 of 

1993 and the construction Regulations 2014 as well as the Bidder’s health and safety plan, in 

included with his tender submission; 

a Bidder who submitted a tender as a Joint Venture has included an acceptable Joint Venture 

agreement with his tender; 

the Bidder or a competent authorized representative of the PSP who submitted the tender has 

attended the compulsory clarification meeting or site inspection; 

The Bidder or any of its principals is not listed on the register of Tender Defaulters in terms of 

the Prevention and Combating of Corrupt activities Act of 2004 as a person prohibited from 

doing business with the public sector; 

The Bidder has not abused the Employer’s Supply chain Management System or has failed to 

perform on any previous contract and has been given a written notice to his effect; 

The Bidder or any of its principals, directors or managers is not employed in the service of the 

State or any municipality.  In the event that such principals are involved, official approval from 

the Executing Authority regarding carrying out remunerative work outside of the public service 

must be included in the tender submission. 

The Employer is satisfied that the Bidder or any of his principals have not influenced the 

tender offer and acceptance by the following criteria: 

having offered, promised or given a bribe or other gift or remuneration to any person in 

connection with the obtaining or execution of this contract; 

having acted in a fraudulent or corrupt manner in obtaining or executing this contract; 

having approached an officer or employee of the Employer or the employer’s Agent with the 

objective of influencing the award of a contract in the Bidder’s favour; 

having entered into any agreement or arrangement, whether legally or not, with any other 

person, firm or company to refrain from tendering for his contract or as to the amount of the 

Tender to be submitted by either party; 

having disclosed to any other person, firm or company other than the Employer, the exact or 

approximate amount of his proposed Tender; 



VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - PHASE 2 

 

33 

 
Contractor                       Witness 1                      Witness 2                         Employer                      Witness 1                   Witness 2 

 

      

The Employer may, in addition to using any other legal remedies, repudiate the Tender offer 

and acceptance and declare the Contract invalid should it have been concluded already. 

F.3.13.2 Notify the successful Bidder of the employer's acceptance of his tender offer by 

completing and returning one copy of the form of offer and acceptance before the expiry of the 

validity period stated in the tender data, or agreed additional period. Providing the form of offer 

and acceptance does not contain any qualifying statements, it will constitute the formation of a 

contract between the employer and the successful Bidder as described in the form of offer and 

acceptance. 

F.3.14  Notice to unsuccessful Bidders 

After the successful Bidder has acknowledged the employer’s notice of acceptance, notify 

other Bidders that their tender offers have not been accepted. 

 

F.3.15.  Prepare contract documents 

If necessary, revise documents that shall form part of the contract and that were issued by the 

employer as part of the tender documents to take account of: 

a)  addenda issued during the tender period, 

b)  inclusion of some of the returnable documents, 

c)  other revisions agreed between the employer and the successful Bidder, and 

d)  the schedule of deviations attached to the form of offer and acceptance, if any. 

F.3.16  Issue final contract 

Prepare and issue the final draft of contract documents to the successful Bidder for 

acceptance as soon as possible after the date of the employer's signing of the form of offer 

and acceptance (including the schedule of deviations, if any). Only those documents that the 

conditions of tender require the Bidder to submit, after acceptance by the employer, shall be 

included. 

F.3.17  Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 

arrange for both parties to complete formalities for appointing the selected adjudicator at the 

same time as the 

main contract is signed. 

F.3.18  Provide copies of the contracts 

Provide to the successful Bidder the number of copies stated in the Tender Data of the signed 

copy of the contract as soon as possible after completion and signing of the form of offer and 

acceptance. 

F.3.19 Provide written reasons for actions taken 
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Provide upon request written reasons to Bidders for any action that is taken in applying these 

conditions of tender, but withhold information which is not in the public interest to be divulged, 

which is considered to prejudice the legitimate commercial interests of Bidders or might 

prejudice fair competition between Bidders. 

 

 

END OF SECTION
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VHEMBE DISTRICT MUNICIPALITY 

 

VDM/TECH/01/10/2025/04: APPOINTMENT OF CONTRACTOR FOR MALAMULELE 

SOUTH VILLAGES WATER SUPPLY SCHEME-PHASE 2 JIMMY JONES, MPHAMBO 

EXTENSIONS, XIGAMANI AND MUSWANI VILLAGES DISTRIBUTION MAINS 

PART T2: RETURNABLE DOCUMENTS 

TABLE OF CONTENTS 

T2.1 LIST OF RETURNABLE DOCUMENTS 

The Tenderer must complete the following returnable documents: 

1. Returnable Schedules required only for Tender evaluation purposes  

A. Certificate of Authority of Signatory 

B. Certificate of Registration with the Construction Industry Development Board 

C. Certificate of authority for joint ventures (where applicable) 

D. Compulsory Enterprise Questionnaire 

E. Record of Addenda to Tender Documents 

F. Proposed Amendments and Qualifications 

G. Form of Intent to Provide a Performance Guarantee 

H. Schedule of Subcontractors 

I. Schedule of Available Infrastructure, Resources and Experience 

J. Financial Information of the Tenderer 

K. Certificate for Municipal Services and Payments: Annexure B 

L. Authorisation for deduction of outstanding amounts owed to Council: Annexure C 

M. Declaration of Tenderer’s Past Supply Chain Management Practices: MBD 8 

N. Declaration of interest: MBD 4    

O. National industrial participation programme: MBD 5 

P. Declaration for procurement above R10 Million: MBD 5 

Q. Declaration certificate for local production and content: MBD 6.2    

R. Certificate of the Independent Tender Determination: MBD 9 

S. Compliance with OHSA (Act 85 of 1993) 

T. Original Bank rating letter 

U. Day Works 

V. Names of management and supervisory staff for the LIC works 

W. Preference Points Claim Form in Terms of the Preferential Procurement Regulations 

2022 

2. Other documents required only for Tender evaluation purposes 

• CSD Summary report. 

• Tax Clearance compliance status letter or Tax clearance compliance number. 

(MBD2) 

• Company Registration certificate. 

• Proof of Purchased tender document receipt. 

• Proof that the bidder municipal business account or any of the Directors 

municipal account is not in arrears (N.B. Municipal Clearance not older than three 

months) or Letter from Traditional Authority indicating that they are not paying 

rates and taxes. 

• CIDB Certificate. 
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• Audited Financial Statement and  

• Certified BBBEE Verification certificate. 

• Compensation Fund Registration Certificate 

• Curricula Vitae of Personnel 

• Rates of Labour and Materials (Day work Rates) 

 

3. Schedules for Special Conditions of Tender 

A Labour Content 

B Employment of EME’s or QSE’s  

 

 

4. Other documents that will be incorporated into the contract  

3.1 The offer portion of the C1.1 Offer and Acceptance 

3.2 C1.2 Contract Data (Part 2) 

3.3 C2.2 Bills of Quantities 
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VHEMBE DISTRICT MUNICIPALITY 

 

VDM/TECH/01/10/2025/04: APPOINTMENT OF CONTRACTOR FOR MALAMULELE 

SOUTH VILLAGES WATER SUPPLY SCHEME-PHASE 2 JIMMY JONES, MPHAMBO 

EXTENSIONS, XIGAMANI AND MUSWANI VILLAGES DISTRIBUTION MAINS 

 

T2.2 RETURNABLE SCHEDULES 
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1. RETURNABLE SCHEDULES REQUIRED ONLY FOR TENDER EVALUATION 
PURPOSES 

 

A. Certificate of Authority of Signatory 

B. Certificate of Registration with the Construction Industry Development Board 

C. Certificate of authority for joint ventures (where applicable) 

D. Compulsory Enterprise Questionnaire 

E. Record of Addenda to Tender Documents 

F. Proposed Amendments and Qualifications 

G. Form of Intent to Provide a Performance Guarantee 

H. Schedule of Subcontractors 

I. Schedule of Available Infrastructure, Resources and Experience 

J. Financial Information of the Tenderer 

K. Certificate for Municipal Services and Payments: Annexure B 

L. Authorisation for deduction of outstanding amounts owed to Council: Annexure C 

M. Declaration of Tenderer’s Past Supply Chain Management Practices: MBD 8 

N. Declaration of interest: MBD 4    

O. National industrial participation programme: MBD 5 

P. Declaration for procurement above R10 Million: MBD 5 

Q. Declaration certificate for local production and content: MBD 6.2    

R. Certificate of the Independent Tender Determination: MBD 9 

S. Compliance with OHSA (Act 85 of 1993) 

T. Original Bank rating letter 

U. Day Works 

V. Names of management and supervisory staff for the LIC works 

W. Preference Points Claim Form in Terms of the Preferential Procurement 

Regulations 2017 
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A: CERTIFICATE OF AUTHORITY OF SIGNATORY 
 

Indicate the status of the Tenderer by ticking the appropriate box hereunder.  The Tenderer 

must complete the certificate set out below for the relevant category. 

 

1 Company  

 

 

2 Partnership  

 

 

3 Joint Venture  

 

 

4 Sole Proprietor  

 

 

5 Close Corporation  

 

1. Certificate for company 

I, …………………………………………….., chairperson of the board of directors of 

…………… 

 

 ………………………………………………, hereby confirm that by resolution of the 

board 

 

(copy attached) taken on ……………………… 20……,   

Mr/Ms …………………………………., 

acting in the capacity of ……………………………………………….., was authorised to 

sign all documents in connection with this Tender and any contract resulting from it on 

behalf of the company. 

 

As witnesses: 

1. .....................................................

 ................................................................

. 

 Chairman 

 

.........................................................

 ................................................................

. 

Print Name Print Name 

 

2. .....................................................

 ................................................................

. 
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 Date 

 

......................................................... 

Print Name 

 

2. Certificate of partnership 

 

We, the undersigned, being the key partners in the business trading as 

………………………….........................................................................., hereby 

authorise Mr/Ms ………………………………………………………………………, acting 

in the capacity of …………………………………………..., to sign all documents in 

connection with the Tender for Contract …………………………………………..,  and 

any contract resulting from it on our behalf. 

 

Name Address Signature Date 

        

        

        

        

        

 

NOTE:   This certificate is to be completed and signed by each and all of the key 

partners upon whom rests the direction of the affairs of the Partnership as a whole. 

3. Certificate for Joint Venture 

 

We, the undersigned, are submitting this Tender offer in Joint Venture and hereby 

authorize Mr/Ms …………………………………………….., authorised signatory of the 

firm ......................... ......................................, acting in the capacity of lead partner, 

to sign all documents in connection with the Tender offer for Contract  

……………………………………… and any contract resulting from it on our behalf. 

 

This authorisation is evidenced by the attached power of attorney signed by legally 

authorised signatories of all the partners to the Joint Venture. 

 

Name of Firm Address 
Authorising 

Signature Name 

Lead Partner       
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4. Certificate for sole proprietor 

 

I, ……………………………………………………, hereby confirm that I am the sole 

owner of the business trading  

 

as ……………………………………………………………………………... 

As witnesses:- 

1. ………………………………………. ………………………………………… 

 Signature: Sole Owner 

………………………………………. ………………………………………….  

Print Name Print Name 

 

2. ………………………………………. …………………………………………. 

                                                                                                                           

            .....................................                                          .....................................                                               

               Print Name                                                                      Date 

5. Certificate for Close Corporation 

 

We, the undersigned, being the key members in the business trading as 

………………………..……………………………………………………………… hereby 

authorise Mr/Ms 

…………………………………………………..………………………………., acting in the 

capacity of …………………………………………, to sign all documents in connection 

with the Tender for Contract ……………………………………….…… and any contract 

resulting from it on our behalf. 

Name Address Signature Date 

        

        

        

        

        

 

Note: This Certificate is to be completed and signed by each and all of the key 

members upon whom rests the direction of the affairs of the Close Corporation as a 

whole. 



VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - PHASE 2 

 

    

42 

 
Contractor                       Witness 1                      Witness 2                         Employer                      Witness 1                   Witness 2 

 

      

B: CERTIFICATE OF REGISTRATION WITH THE CONSTRUCTION 
INDUSTRY DEVELOPMENT BOARD 

 

1. General 

 

The Register of Contractors is established by the Construction Industry Development 

Board in terms of the CIDB Act 38 of 2000 and Construction Industry Development 

Regulations as published in Government Gazette number 26427 of 2004. 

 

The Act makes it mandatory for public sector clients to apply this register when 

considering Tenders.  Any enterprise that submits a Tender or enters into contract for 

construction works with the public sector, must be registered. 

 

Once-off joint ventures do not have to register, provided that each partner of the joint 

venture is separately registered. 

 

2. Status 

Tenderers shall fill in the following sections of this form, depending on their status: 

 

2.1 Section A 

 

Tenderers who have accomplished registration and can provide proof of their grading 

designation. 

2.2 Section B 

 

Tenderers who are in the process of registration of an update to an existing registration 

or a renewal. 

 

2.3 Section C 

 

Tenderers who have submitted the first application. 

 

2.4 Section D 

 

Tenderers submitting this Tender offer in Joint Venture and can provide proof that each 

partner of the Joint Venture is separately registered. 
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Note: Only complete one of Sections A, B, C or D. 

 

SECTION A 

          

I, …………………………………………………. Acting in capacity of 

…………………………………… 

was authorised to sign all documents in connection with this Tender an any contract resulting 

from it on 

behalf of the following entity:   

………………………………………………………………………………. 

hereby declare that the above mentioned entity has achieved registration with the Construction 

In- 

Industry Development Board on date ……………………………………… and declare that the 

grading 

designation is reflected in the following symbols on the registration certificate.   

                

          

          

          

   Contract Value        

          

   Type of Work         

          

          

        

          

          

          

          

          

          

          

          

          

         

          

……………………………………..    …………………………………….. 

Signature of Tenderer    Signature of Witness   

          

         

……………………………………..    …………………………………….. 

Print Name     Print Name    
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I, …………………………………………………. acting in capacity of ……………………………………

was authorised to sign all documents in connection with this tender an any contract resulting from

it on

behalf of the following entity:   ……………………………………………………………………………….

hereby declare that the above mentioned entity has achieved registration with the Construction In-

dustry Development Board on date ……………………………………., furthermore declare that the

existing grading designation is:

Contract Value

Type of Work

and the following update has been applied for:

…………………………………….. ……………………………………..

Signature of Tenderer Signature of Witness

…………………………………….. ……………………………………..

Print Name Print Name

Annual confirmation of Particulars

Renewal of Registration

mark with ""

SECTION B

Amendment of category status

Change of Particulars
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I, …………………………………………………. acting in capacity of ……………………………………

was authorised to sign all documents in connection with this tender an any contract resulting from

it on

behalf of the following entity:   ……………………………………………………………………………….

hereby declare that the above mentioned entity has submitted its FIRST APPLICATION FOR

REGISTRATION with the Contraction Industry Development board on date …………………………..

…………………………………….. ……………………………………..

Signature of Tenderer Signature of Witness

…………………………………….. ……………………………………..

Print Name Print Name

SECTION C

I furthermore accept that failure to achieve registration with the Construction Industry Development

Board in a category stipulated in the Tender Data within 10 days from the date of closing this tender,

implies a non-responsive tender and warrants rejection of the Tender on account of non-compliance

with the requirements of the Tender Data.
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I, …………………………………………………. acting in capacity of the LEAD PARTNER in the Joint Venture

……………………………………………………………………………………………………………………………..

Name of Lead Partner:

Contract Value

Type of Work

Name of 2
nd

 Partner:

Contract Value

Type of Work

Name of 3
rd

 Partner:

Contract Value

Type of Work

…………………………………….. ……………………………………..

Signature of Tenderer Signature of Witness

…………………………………….. ……………………………………..

Print Name Print Name

SECTION D

was authorised to sign all documents in connection with this tender and any contract resulting from it, hereby

declare that each partner of the Joint Venture is separately registered with the Construction Industry

Development Board and declare that the grading designation is reflected in the following symbols on the

registration certificates:



VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - PHASE 2 

 

    

47 

 
Contractor                       Witness 1                      Witness 2                         Employer                      Witness 1                   Witness 2 

 

      

C: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES (WHERE 
APPLICABLE) 

 

Employer:  ………………………………………………………………… 

 

Contract Number: ………………………………………………………………… 

 

NOTE 1 This form need only be completed in the event of a Joint Venture submitting 

this Tender. 

 

NOTE 2 Fill in all the information requested in the spaces provided.  Attach additional 

sheets if required. 

 

NOTE 3 Provide a copy of the Joint Venture agreement.  Demonstrate that the partners 

to the Joint Venture share in the ownership, control, management 

responsibilities, risks and profits of the Joint Venture.  The Joint Venture 

agreement shall include specific details relating to: 

a) the contributions of capital and equipment; 

b) portions of the Contract to be performed by the partner’s own resources; 

and 

c) portions of the Contract to be performed under the supervision of each 

partner. 

 

NOTE 4 Provide copies of all written agreements between partners concerning the Joint 

Venture, including those that relate to ownership options and to 

restrictions/limits regarding ownership and control. 

 

1. Joint Venture Particulars 

 

Name

 ………………………………………………………………………………............... 

 

Postal Address  

………………………………………………………………………………... 

 

Physical Address 

 ……………………………………………………………………… 

 

 ……………………………………………………………………………...... 

 

Telephone 

……………………………………………………………………………………... 

 

Fax ………….……………………………………………………………………… 

 

Name of authorized representative  

………………………………………………………… 
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2. Identity of Partner No. 1 

 

Name 

………………………………………………………………………………............... 

 

Postal Address 

………………………………………………………………………………... 

 

Physical Address ……………………………………………………………… 

 

……………………………………………………………… 

 

Telephone 

……………………………………………………………………………………... 

 

Fax ………….……………………………………………………………………… 

 

Contact Person…………….………………………………………………………… 

 

3. Identity of Partner No. 2 

 

Name

 ………………………………………………………………………………............... 

 

Postal Address  

………………………………………………………………………………... 

 

Physical Address ………………………………………………………………… 

 

 .…………………………………………………………………. 

 

Telephone 

……………………………………………………………………………………... 

 

Fax

 ………….……………………………………………………………………………... 

 

Contact Person  

…………….…………………………………………………………………. 

 

4. Identity of Partner No. 3 

 

Name ……………………………………………………………………………….... 

 

Postal Address  

………………………………………………………………………………... 
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Physical Address …………………………………………………………… 

 

 ……………………………………………………………… 

 

Telephone 

……………………………………………………………………………………... 

 

Fax

 ………….……………………………………………………………………………... 

 

Contact Person  

…………….…………………………………………………………………. 

 

5. Description of the role of the partners in the joint venture 

 

Partner No. 1:  

…………………………………………………………………..……………... 

 

 …………………………………………………………………... 

 

Partner No. 2:  

……………………………………………………………………..…………... 

 

 ………………………………………………………………… 

 

Partner No. 3:  

………………………………………………………………………..………... 

 

 ………………………………………………………………… 

6. Ownership of the joint venture 

 

(i) Ownership percentage(s) Partner No. 1 …………………………..% 

 

 Partner No. 2 …………………………..% 

 Partner No. 3 …………………………..% 

(ii) Partner percentage in respect of: 

a) Profit and loss sharing: Partner No. 1 …………………………% 

 

 Partner No. 2 ………………………….% 

 

 Partner No. 3 ………………………….% 

 

b) Initial capital contribution Partner No. 1 R…………………………. 

 

 Partner No. 2 R…………………………. 
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 Partner No. 3 R…………………………. 

 

(iii) Anticipated ongoing capital contributions: 

 

Partner No. 1 R......................................... 

 

Partner No. 2 R......................................... 

 

Partner No. 3 R......................................... 

 

(iv) Contributions of equipment (specify types, quality and quantities of 

equipment) to be provided by each partner: 

 

Partner No. 1:  

…………………………………………………………………..……………... 

 

 …………………………………………………………………... 

 

Partner No. 2:  

……………………………………………………………………..…………... 

  

 ………………………………………………………………… 

 

Partner No. 3:  

………………………………………………………………………..……….. 

 

 ………………………………………………………………… 

 

7. Recent contracts performed by partners in their own right or as partners 

in other joint ventures 

a) Partner No. 1 

 

(i)

 …………………………………………………………………………….. 

 

(ii)

 ......………………………………………………………………………... 

 

(iii)

 …..………………………………………………………………………... 

 

(iv)

 ………………………..…………………………………………………... 

 

(v)

 ………………………………………………………..…………………... 
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b) Partner No. 2  

 

(i)

 …………………………………………………………………………….. 

 

(ii)

 ......………………………………………………………………………... 

 

(iii)

 …..………………………………………………………………………... 

 

(iv)

 ………………………..…………………………………………………... 

 

(v)

 ………………………………………………………..…………………... 

 

c) Partner No. 3 

 

(i)

 …………………………………………………………………………….. 

 

(ii)

 ......………………………………………………………………………... 

 

(iii)

 …..………………………………………………………………………... 

 

(iv)

 ………………………..…………………………………………………... 

 

(v)

 ………………………………………………………..…………………... 

 

8. Control and participation in the joint venture 

 

(Identify by name and firm those individuals who are, or will be, responsible for, 

and have authority to engage in the relevant management functions and policy 

and decision making, indicating any limitations in their authority, for example, 

co-signature requirements and monetary limits). 

 

a) Joint Venture cheque signing 

 …………………………………………………………………………… 

 

 ………………………………………………………………………………… 
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 ……………………………………………………………………… 

 

b) Authority to enter into contracts on behalf of the Joint Venture 

 

 …………………………………………………………………………… 

 

 ………………………………………………………………………..... 

 

 ………………………………………………………………………..... 

 

 c) Signing, co-signing or collateralizing of loans 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

d) Acquisition of lines of credit 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

e) Acquisition of demand bonds 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 f) Negotiating and signing of labour agreements 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

9. Management of the performance of the Contract 

(Fill in the name and firm of the responsible person) 

 

a) Supervision of field 

operations…………………………………………………...… 
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 ………………………………………………………………………………… 

 

b) Major 

purchasing…………………………………………………………………….. 

 

 ………………………………………………………………………………… 

 

c) Estimating

 ……………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

d) Technical 

management……………...……………………………………………… 

 

 ………………………………………………………………………………… 

 

10. Management and control of the joint venture 

 

a) Identify the managing partner 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

 ………………………………………………………………………………… 

b) What authority does each partner have to commit or obligate the other 

to financial institutions, insurance companies, suppliers, subcontractors 

or other parties participating in the performance of the contemplated 

works: 

 

Partner No. 1:  

………………………………………………………………………. 

 

....……………………………………………………………… 

 

Partner No. 2:  

………………………………………………………………………. 

 

 ..…………………………………………………………………… 

 

Partner No. 3:  

………………………………………………………………………. 

 

 ..…………………………………………………………………… 
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c) Describe the management structure for the joint venture’s work under 

this Contract 

 

Management 

Function/Designation 
Name Partner 

      

      

      

      

      

      

      

      

      

 

 

 

11. Personnel 

 

a) State the approximate number of operative personnel (by 

trade/function/discipline) needed to execute the Joint Venture contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

b) State the number of operative personnel to be employed on the 

Contract who are currently in the employ of partners: 

 

 ………………………………………………………………………………… 

 

c) State the number of operative personnel who are not currently in the 

employ of the respective partners and shall be engaged on the project 

by the Joint Venture: 

 

 ………………………………………………………………………………… 

 

Trade/function/discipline Number 
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d) State the name of the individual who shall be responsible for hiring Joint 

Venture employees: 

 

 ………………………………………………………………………………… 

e) State the name of the partner who shall be responsible for the 

preparation of Joint Venture payrolls: 

 ………..……………………………………………………………………… 

 

 ………………………………………………………………………………… 

 

12. Services 

 

List the firms who provide the following services: 

 

 

 

 

 

 

 

13.

 Control and structure of the Joint Venture 

Briefly describe the manner in which the Joint Venture is structured and 

controlled. 

 

 ………………………………………………………………………………………… 

 

 ………………………………………………………………………………………… 

 

 ………………………………………………………………………………………… 

The undersigned warrants that he/she is duly authorised to sign this Joint Venture disclosure 

form and affirms that the foregoing statements are correct and include all the material 

information necessary to identify and explain the terms and operations of the Joint Venture 

and the intended participation of each partner in the undertaking. 

 

The undersigned further covenants and agrees to provide the Employer with complete and 

accurate information regarding actual joint venture work and the payment therefore, and any 

proposed changes in any provisions of the Joint Venture Agreement, and to permit the audit 

and examination of the books, records and files of the Joint Venture, or those of each partner 

relevant to the Joint Venture, by duly authorized representatives of the Employer. 

 

Duly authorized to sign on behalf of: 

………………………………………………………………………. 

 

………………………………………………………………………………………….… (the Joint 

Venture) 

 

Service Name Contact Person Telephone No. 

Accounting       

Auditing       

Banking       

Insurance       

Legal       
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Signature: ...............................................  Print Name: ......................................... 

 

Name:  ............................................................................... 

Address: ............................................................................... 

  ............................................................................... 

 

Telephone: ............................................................................... 

 

Date:  ......................................... 

Duly authorized to sign on behalf of:

 ……………………………………………………………………… 

 

………………………………………………………………………………………….……….. 

(Partner No. 1) 

Signature: ............................................... Print Name: .......................................... 

 

Name: ............................................................................... 

 

Address: ............................................................................... 

 

 ............................................................................... 

 

Telephone: ............................................................................... 

 

Date: ......................................... 

 

 

Duly authorized to sign on behalf of:

 ……………………………………………………………………… 

 

………………………………………………………………………………………...………… 

(Partner No. 2) 

 

Signature: ............................................... 

  

Print Name: .............................................. 

 

Name: ............................................................................... 

 

Address: ............................................................................... 

 

 .............................................................................. 

 

Telephone: ............................................................................... 

 

Date: ........................................ 
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Duly authorized to sign on behalf of: 

………………………………………………………………………. 

 

…………………………………………………………………………………………………. 

(Partner No. 3) 

 

Signature: ............................................... Print Name: .................................. 

 

Name: ............................................................................... 

 

Address: ............................................................................... 

 

 ............................................................................... 

 

Telephone: ............................................................................... 

 

Date: ........................................ 
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D: COMPULSORY ENTERPRISE QUESTIONNAIRE   
The following particulars must be furnished. In the case of a joint venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise:. . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . .  

Section 2: VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . .  

Section 3: CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 

partners 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . .  

Section 6: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 

partnership or director, manager, principal shareholder or stakeholder in a company or close 

corporation is currently or has been within the last 12 months in the service of any of the 

following:  

 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 

the National Council of Province 

 a member of the board of directors of 

any municipal entity 

 an official of any municipality or 

municipal entity 

ÿ   an employee of any provincial department, 

national or provincial public entity or 

constitutional institution within the meaning 

of the Public Finance Management Act, 

1999 (Act 1 of 1999) 

ÿ   a member of an accounting authority of any 

national     or provincial public entity 

ÿ    an employee of Parliament or a provincial 

legislature 

 

 

If any of the above boxes are marked, disclose the following: 

 

Name of sole proprietor, 

partner, director, 

manager, principal 

Name of institution, public office, 

board or organ of state and 

position held 

Status of service 

(tick appropriate 

column) 
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shareholder or 

stakeholder 

Current Within 

last 12 

months 

    

    

    

    

    

    

*insert separate page if necessary 

 

Section 7: Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole 

proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in 

a company or close corporation is currently or has been within the last 12 months been in the 

service of any of the following: 

  

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly 

or the National Council of Province 

 a member of the board of directors of 

any municipal entity 

 an official of any municipality or 

municipal entity 

 

ÿ   an employee of any provincial department, 

national or provincial public entity or 

constitutional institution within the meaning 

of the Public Finance Management Act, 

1999 (Act 1 of 1999) 

ÿ   a member of an accounting authority of any 

national     or provincial public entity 

ÿ    an employee of Parliament or a provincial 

legislature 

 

Name of spouse, child 

or parent 

Name of institution, public office, 

board or organ of state and 

position held 

Status of service 

(tick appropriate 

column) 

Current Within last 

12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue  Services that my / our tax matters are in order;  
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ii) confirms that the neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over the 

enterprise appears on the Register of Tender Defaulters established in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, 

or may exercise, control over the enterprise appears,  has within the last five years been 

convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other Tendering entities 

submitting Tender offers and have no other relationship with any of the Tenderers or those 

responsible for compiling the scope of work that could cause or be interpreted as a conflict 

of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are 

to the best of my belief both true and correct. 

 

Signed  Date 
 

Name  Position 
 

Enterprise 

name 
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E: RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

We confirm that the following communications received from the Employer before the 

submission of this Tender offer, amending the Tender documents, have been taken into 

account in this Tender offer: 

No. Date Title or Details 

1.  

  

2.  

  

3.  

  

4.  

  

5.  

  

6.  

  

7.  

  

8.  
  

 

Attach additional pages if more space is required. 

 

Signed  Date  

Name  Position  

Tenderer  
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F: PROPOSED AMENDMENTS AND QUALIFICATIONS 
The Tenderer should record any deviations or qualifications he may wish to make to the Tender 

documents in this Returnable Schedule. Alternatively, a Tenderer may state such deviations and 

qualifications in a covering letter to his Tender and reference such letter in this schedule. 

 

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender 

referenced in the Tender Data regarding the employer’s handling of material deviations and 

qualifications. 

 

Page Clause or 

item 

Proposal 

 

 

  

Signed  Date  

Name  Position  

Tenderer  
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A. FORM OF INTENT TO PROVIDE A  PERFORMANCE GUARANTEE 

 

If my/our Tender is accepted, I/we will, when required and within the time stipulated, provide 

a guarantee of 

 

(*) Insurance Company (name) 

……………………………………………………………………………….. 

 

(of address) 

………………………………………………………………………………………………………. 

 

…………………………………………………………………………………………………………… 

 

(*) Commercial Bank (Name) 

………………………………………………………………………………..... 

 

(Branch) 

…………………………………………………………………………………………………………... 

 

(of address) 

 ………………………………………………………………………………………………………. 

 

…………………………………………………………………………………………………………… 

  

to be approved by you, the Employer, for the amount stipulated. 

 

(*) : delete whichever is not applicable. 

 

I/we understand that failure to produce an acceptable  Performance Guarantee within the 

stipulated period is a fundamental breach of Contract, entitling the Employer to: 

 

(i) withhold all payments which may be due to the Contractor pending compliance with 

the stipulated requirements to produce an acceptable  Performance Guarantee. 

 

(ii) instruct the Contractor to cease all work pending provision of the  Performance 

Guarantee, and 

 

(iii) cancel the Contract. 

Signed 
………………………………………. 

Date 
………………………………………. 

 

Print 

Name ………………………………………. 
Position 

………………………………………. 

 

Tenderer 
…………………………………………………………………………………………………. 
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H: SCHEDULE OF PROPOSED SUBCONTRACTORS  
 

We notify you that it is our intention to employ the following Subcontractors for work in this 

contract.  

 

If we are awarded a contract, we agree that this notification does not change the requirement 

for us to submit the names of proposed Subcontractors in accordance with requirements in the 

contract for such appointments.  If there are no such requirements in the contract, then your 

written acceptance of this list shall be binding between us. 

 

We confirm that all Subcontractors who are contracted to construct a house are registered as 

home builders with the National Home Builders Registration Council. 

No 
Name and address of 

proposed Subcontractor 
Nature and extent of work 

Previous experience with 

Subcontractor. 

1.  

   

2.  

   

3.  

   

4.  

   

5.  

   

Signed 
 

Date 
 

Name 
 

Position 
 

Tenderer 
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I: SCHEDULE OF AVAILABLE INFRASTRUCTURE, RESOURCES AND 
EXPERIENCE 
 

1. Tenderer’s List of Third Party Design Engineers 

 

In the event that the Tenderer desires to design all or part of the Works or submit any 

alternative, he/she shall list here-following, the Design Engineers, accomplished in the 

specific field of practice, which he/she proposes to employ for the purpose of third party 

certification of all works designed by the Tenderer for the Works. 

 

Notes: (i) All costs of third party designs shall be borne solely by the Tenderer. 

(ii) This Schedule must be accurately completed.  Phrases such as “to be 

advised” will not be accepted. 

Section of Works 
Name and Address of Registered 

Engineer 

ECSA 

Registration 

No. 

            

            

            

            

            

            

 

2. Tenderer’s Personnel Profile 

Key Staff Permanently employed, of foreman level and above 
Number 

of staff 

    

    

    

    

Sub-Total     

Other Permanent Staff 
Number 

of staff 

    

  

  

    

Sub-Total     

Temporary Staff 
Number 

of staff 

    

    

    

    

                                                                                                        Sub-

Total     
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3. List the Firms who provide the following services: 

 

Service Name Contact Person Telephone 

Accounting       

Auditing       

Insurance       

Legal       

 

4. Identify any amounts of money loaned to your enterprise, indicating the loan 

source, date and amount 

 

Loan Source Address Date of Loan Loan Amount 

        

        

        

 

5. List a maximum of five contract which your enterprise is engaged in and has not 

yet completed 

 

Contract 

Description 
Location Client 

Contract 

Amount 

Expected 

Completion 

(month & 

year) 

          

          

          

 

6. List the four largest assignments completed by your enterprise in the last three 

years 

 

Nature of Work 

Performed 
Client 

Consultant 

Contact Person 

Telephone 

No. 

Contract 

Amount 

          

          

          

          

 

7. Address of workshop facilities from where maintenance of works will be undertaken 

 ………………………………………………………………………………………………… 

 ………………………………………………………………………………………………… 

8. Address of Branch Offices in the RSA 

 ………………………………………………………………………………………………… 

 ………………………………………………………………………………………………… 

9. Address of Nearest Representative to Polokwane 

 ………………………………………………………………………………………………… 
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 ………………………………………………………………………………………………… 

 

10. Has work previously been performed for the Employer?  YES/NO* - Specify 

 

 ………………………………………………………………………………………………… 

11. Tenderer’s Financial Ability to execute and complete the Works 

 

Provide the estimated cash flow on the project in terms of submissions of payment 

certificates or payment schedules of the Employer 

NOTES APPLICABLE: 

(i) Value added tax to be included in all amounts 

(ii) Assume for the purpose of this estimate, payment of certificates within 30 days 

after receipt by the Employer. 

(iii) In calculation of the last column, 

 j   =   d m   =   l + g 

 k =   j + e n   =   m + h 

 l   =   k + f etc 

(iv) Failure to detail the required information, shall automatically signify that the 

Tenderer lacks the infrastructure and resources necessary to execute and 

complete the Works 

 

Month No. in 

Contract 

Period 

Estimated amount in Rands (VAT included) 

a 

Received 

b 

Payments made 

a-b 

Net cash flow 

Cumulative 

cash flow 

1 -   d j  

2     e k 

3     f l 

4     g m 

5     h n 

6     etc. etc. 

7         

8         

9         

10         

11         

12         

Maximum negative cash flow.  Take the largest negative number in the last column 

and write in here   →        →        →       →          →   

Signed 
………………………………………. 

Date 
………………………………………. 

 

Print Name ………………………………………. Position ………………………………………. 

 

Tenderer …………………………………………………………………………………………………. 
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J: FINANCIAL INFORMATION OF TENDERER 
 

This information sheet has to be filled in by the financier of the Tenderer, duly signed and 

stamped on behalf of the financial institution he represents. 

 

Tenderer  Details 

 

Tender Description : ………………………………………………………………………. 

 

Contract Period : ………………………………………………………………………. 

 

Name of Tenderer : ………………………………………………………………………. 

 

Bank Account Number : ………………………………………………………………………. 

 

Tendered Amount : ………………………………………………………………………. 

 

 Performance Guarantee will be provided by this Bank: YES □ NO □ 

 

If yes, state amount of  Performance Guarantee: R

 ……………………………………………………… 

Financial Institution 

 

Name of Commercial Bank : ………………………………………………………………………. 

 

Branch : ………………………………………………………………………. 

 

Name of Bank Manager : ………………………………………………………………………. 

 

Telephone Number : ………………………………………………………………………. 

 

I / We acting on behalf of the above Commercial Bank confirm that 

 

……………………………………………………………………………………………………….  

(Tenderer) 

 

has operated an account with us for the last ..................... years. 

We have been requested to provide a bank rating based in relation to the financial capability 

of the Tenderer, taking into account directives set out in the following two tables. 
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Financial Capability 

Maximum value of contract that 

the 

Tenderer is considered capable 

of 

Value on which Bank Rating 

must be used 

up to R300 000 R24 000 

R1 000 000 R78 000 

R3 000 000 R240 000 

R5 000 000 R480 000 

R10 000 000 R900 000 

R30 000 000 R2 400 000 

R100 000 000 R7 800 000 

 

 

BANK RATING 

Bank 

Code Description of Bank Code 

A Undoubted for the amount of enquiry 

B Good for the amount of enquiry 

C 

Good for the amount quoted if strictly in the way of 

business 

D Fair trade risk for amount of enquiry 

E Figures considered too high 

F Financial position unknown 

G Occasional dishonours 

H Frequent dishonours 

 

The value on which our Bank Rating of the Tenderer is based is 

R……………………………………….. 

 

(In words 

…………………………………………………………………………………………………… only) 

 

The Bank Rating is code: …………………………....................................................... 

 

……………………………………………… …………………………………..  ...... 
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ANNEXURE: B 

K: CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS 
 

 

TO: MUNICIPAL MANAGER, VHEMBE DISTRICT MUNICIPALITY 

 

FROM: __________________________________________________________(Name of 

Tenderer) 

 

 

FURTHER DETAILS OF TENDERER(S); DIRECTORS/SHAREHOLDERS/PARTNERS, 

ETC. 

 

Directors/shar

eholders/Part

ner 

Physical address of 

the Business 

Municipal 

Account 

No. 

Physical residential 

address of the Director/ 

Shareholder/ Partner 

Municipal 

Account No. 

     

     

     

     

 

 NB: Please attach certified copy of ID document(s) 

 

 

 

____________________ ______________ 

Signatory Date 

 

 

Witnesses 

 

 

 

1. _________________________ ________________ ______________ 

 Full Names Signature Date 

 

 

 

2. _________________________ ________________ ______________ 

 Full Names Signature Date 
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ANNEXURE: C 

 

L: AUTHORISATION FOR DEDUCTION OF OUTSTANDING AMOUNTS 
OWED TO COUNCIL 

 

 

 

TO: MUNICIPAL MANAGER, VHEMBE DISTRICT MUNICIPALITY 

 

 

FROM: ______________________________________________ (Name of the Tenderer or 

Consortium)  

 

 

 

I, ________________________________ the undersigned, hereby authorise the VHEMBE 

DISTRICT MUNICIPALITY to deduct the full amount outstanding by the business 

organisation/Director/Shareholder/Partner, etc. from any payment due by us/me. 

 

 

 

Signed at ________________________  Date_____ Month _______ 20_____ 

 

 

 

Print Name: ______________________ 

 

 

Signature: _______________________ 

 

 

Thus done and signed for and on behalf of the Tenderer/Contractor 

 

____________________ ______________ 

Signatory Date 

 

Witnesses 

 

 

1. _________________________ ________________ ______________ 

Full Names Signature Date 

 

 

2. _________________________ ________________ ______________ 

Full Names Signature Date 
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MBD 8 

M: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

 

1. This Municipal Tendering Document must form part of all Tenders invited. 

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are to combat the 

abuse of the supply chain management system. 

3. The of any Tenderer may be rejected if the Tenderer, or any of its directors have: 

a) Abused the Municipality’s Supply Chain Management System or committed any 

improper conduct in relation to such system: 

b) Been convicted for fraud or corruption during the past five years: 

c) Wilfully neglected, reneged or failed to comply with any government, municipal or 

public sector contract during the past five years; or  

d) Been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corruption Activities Act (No 12 of 2004).  

4. In order to give effect to the above, the following questionnaire must be completed 

and submitted with the Tender. 

 

ITEM QUESTION YES NO 

4.1 Is the Tenderer or any of its directors listed on the National Treasury’s 

database as a company or person prohibited from doing business with 

the public sector? 

(Companies or persons who are listed on this database were 

informed in writing of this restriction by the National Treasury after 

the audi alteram partem rule was applied).   

  

4.1.1 If so, furnish particulars: 

4.2 Is the Tenderer or any of its directors listed on the Register for Tender 

Defaulters in terms of section 29 of the Prevention and Combating of 

Corruption Activities Act (No 12 of 2004)? 

(To access this Register enter the National Treasury’s website 

www.treasury.gov.za, click on the icon “Register for Tender 

Defaulters” or submit your written request for a hard copy of the 

Register to facsimile number (012 326 5445). 

  

4.2.1 If so, furnish particulars: 

4.3 Was the Tenderer or any of its directors convicted by a court of law 

(including a court of law outside the Republic of South Africa) for fraud or 

corruption during the past five years? 

  

4.3.1 If so, furnish particulars: 

4.4 Does the Tenderer or any of its directors owe any municipal rates and 

taxes or municipal charges to the municipality/municipal entity, or any 

other municipality/municipal entity, that is in arrears for more than three 

months?  

  

http://www.treasury.gov.za/
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4.4.1 If so, furnish particulars: 

4.5 Was any contract between the Tenderer and the municipality/municipal 

entity or any other organ of state terminated during the past five years on 

account of failure to perform on or comply with the contract? 

  

4.5.1 If so, furnish particulars: 

 

CERTIFICATION 

 

 

I, THE UNDERSIGNED (FULL NAME) 

_________________________________________________ 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TO 

BE TRUE AND CORRECT. 

 

 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY 

BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 

 

 

_____________________ ___________________ 

Signature Date 

 

 

 

_____________________ ___________________ 

Position Name of Tenderer 
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MBD 4 

N: DECLARATION OF INTEREST 
 

1. No Tender will be accepted from persons in the service of the State*. 

 

2. Any person, having a kinship with persons in the service of the State, including a blood 

relationship, may make an offer/s in terms of this invitation to Tender.  In view of 

possible allegations of favouritism, should the resulting Tender, or part thereof, be 

awarded to persons connected with or related to persons in service of the State, it is 

required that the Tenderer or their authorised representative declare their position in 

relation to the evaluating/adjudicating authority and/or take an oath declaring his/her 

interest. 

 

3. In order to give effect to the above, the following questionnaire must be completed 

and submitted with the Tender. 

 

Full Name: __________________________________________________ 

 

Identity No: __________________________________________________ 

 

Company Registration No: ______________________________________ 

 

Tax Reference No: ____________________________________________ 

 

VAT Registration No: __________________________________________ 

 

Are you at present in the service of the State? Yes/No 

 

If so, furnish particulars 

 

 

 

• Municipal Supply Chain Management Regulation: “In the service of the 

State” means to be – 

 

(a) A member of –  

(i) Any Municipal council; 

(ii) Any Provincial legislature; or 

(iii) The National Assembly or National Council of Provinces 

(b) A member of board of directors of any municipal entity; 

(c) An official of any municipality or municipal entity; 

(d) An employee of any national or provincial department, national or 

provincial public entity or constitutional institution within the meaning of 

the Public Finance Management Act, 1999 (Act No. 1of 1999); 

(e) A member of Parliament or provincial legislature. 
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(f) A member of the accounting authority of any national or provincial public 

entity; or 

(g) An employee of Parliament or a provincial legislature 

 

 

Have you been in the service of the State for the past twelve months? YES/NO 

 

If so, furnish particulars. 

 

 

 

Do you have any relationship (family, friend, other) with persons in the service of the 

State and who may be involved with the evaluation or adjudication of this Tender?

 YES/NO 

 

If so, furnish particulars. 

 

 

 

Are you aware of any relationship (family, friend, other) between a Tenderer and any 

persons in the service of the State who may be involved with the evaluation or 

adjudication of this Tender? YES/NO 

 

If so, furnish particulars? 

 

 

 

Are any of the company’s directors, managers, principle shareholders or 

stakeholders in service of the State? YES/NO 

 

If so, furnish particulars. 

 

 

 

Are any spouses, child or parent of the company’s directors, managers, principle 

shareholders or stakeholders in service of the State? YES/NO  

 

If so, furnish particulars? 

___________________________________________________________________

___________________________________________________________________

______________ 
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CERTIFICATION 

 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

CORRECT.  I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS 

DECLARATION PROVE TO BE FALSE. 

 

______________________ ____________________ 

 Signature Date 

 

______________________ ____________________ 

 Position Name of Tenderer 
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MBD5 

This document must be signed and submitted together with your Tender 

 

O: THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 
 

INTRODUCTION 

 

The National Industrial Participation (NIP) Programme, which is applicable to all government 

procurement contracts that have an imported content, became effective on the 1 September 

1996. The NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1997. In terms 

of the Cabinet decision, all state and parastatal purchases / lease contracts (for goods, works 

and services) entered into after this date, are subject to the NIP requirements. NIP is obligatory 

and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the 

Department of Trade and Industry (DTI) is charged with the responsibility of administering the 

programme. 

 

1 PILLARS OF THE PROGRAMME 

 

1.1 The NIP obligation is benchmarked on the imported content of the contract. Any 

contract having an imported content equal to or exceeding US$ 10 million or other 

currency equivalent to US$ 10 million will have a NIP obligation. This threshold of US$ 

10 million can be reached as follows: 

 

(a) Any single contract with imported content exceeding US$10 million, or 

 

(b) Multiple contracts for the same goods, works or services each with imported 

content exceeding US$3 million awarded to one seller over a 2 year period 

which in total exceeds US$10 million. or 

 

(c) A contract with a renewable option clause, where should the option be 

exercised the total value of the imported content will exceed US$10 million. or 

 

(d) Multiple suppliers of the same goods, works or services under the same 

contract, where the value of the imported content of each allocation is equal to 

or exceeds US$ 3 million worth of goods, works or services to the same 

government institution, which in total over a two (2) year period exceeds US$10 

million. 

 

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 

(c) above will amount to 30 % of the imported content whilst suppliers in respect of 

paragraph 1.1 (d) shall incur 30% of the total NIP obligation on a pro-rata basis. 

 

1.3 To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such 

as investments, joint ventures, sub-contracting, licensee production, export promotion, 

sourcing arrangements and research and development (R&D) with partners or 

suppliers 
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A period of seven years has been identified as the time frame within which to discharge 

the obligation 

 

2. REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY 

 

2.1 In order to ensure effective implementation of the programme, successful Tenderers 

(contractors) are required to, immediately after the award of a contract that is in excess 

of R10 million (ten million Rands), submit details of such a contract to the DTI for 

reporting purposes. 

 

2.2 The purpose for reporting details of contracts in excess of the amount of R10 million 

(ten million Rands) is to cater for multiple contracts for the same goods, works or 

services; renewable contracts and multiple suppliers for the same goods, works or 

services under the same contract as provided for in paragraphs 1.1.(b) to 1.1. (d) 

above. 

 

3 TENDER SUBMISSIONS AND CONTRACT REPORTING REQUIREMENTS OF 

TENDERERS AND SUCCESSFUL TENDERERS (CONTRACTORS) 

 

3.1 Tenderers are required to sign and submit this Standard Tendering Document (MBD 

5) together with the Tender on the closing date and time. 

 

3.2 In order to accommodate multiple contracts for the same goods, works or services; 

renewable contracts and multiple suppliers for the same goods, works or services 

under the same contract as indicated in sub-paragraphs 1.1 (b) to 1.1 (d) above and 

to enable the DTI in determining the NIP obligation, successful Tenderers (contractors) 

are required, immediately after being officially notified about any successful Tender 

with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI 

with the following information: 

 

• Tender / contract number. 

• Description of the goods works or services. 

• Date on which the contract was accepted. 

• Name, address and contact details of the government institution. 

• Value of the contract. 

• Imported content of the contract, if possible. 

 

3.3 The information required in paragraph 3.2 above must be sent to the Department of 

Trade and Industry, Private Bag X 84, Pretoria, 0001 for the attention of Mr Elias 

Malapane within five (5) working days after award of the contract. Mr Malapane may 

be contacted on telephone (012) 394 1401, facsimile (012) 394 2401 or e-mail at 

Elias@thedti.gov.za for further details about the programme. 

 

4 PROCESSES TO SATISFY THE NIP OBLIGATION 
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4.1 Once the successful Tenderer (contractor) has made contact with and furnished the 

DTI with the information required, the following steps will be followed: 

 

(a) the contractor and the DTI will determine the NIP obligation; 

 

(b) the contractor and the DTI will sign the NIP obligation agreement; 

 

(c) the contractor will submit a performance guarantee to the DTI; 

 

(d) the contractor will submit a business concept for consideration and approval by 

the DTI; 

 

(e) upon approval of the business concept by the DTI, the contractor will submit 

detailed business plans outlining the business concepts; 

 

(f) the contractor will implement the business plans; and 

 

(g) the contractor will submit bi-annual progress reports on approved plans to the 

DTI. 

 

4.2 The NIP obligation agreement is between the DTI and the successful Tenderer 

(contractor) and, therefore, does not involve the purchasing institution 

 

 

Tender number ………………………………….. Closing date:……………………………… 

 

Name of Tenderer…………………………………………………………………………………… 

 

Postal address …………………………………………………………………………………… 

 

………………………………………………………………………………… 

 

 

Signature…………………………………….. Name (in print)…………………………….. 

 

Date………………………………………….. 
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MBD 5 

 

P: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL 
APPLICABLE TAXES INCLUDED 

For all procurement expected to exceed R10 million (all applicable taxes included), 

Tenderers must complete the following questionnaire 

 

1 Are you by law required to prepare annual financial statements for auditing? 

 

1.1 If yes, submit audited annual financial statements for the past three years or since the 

date of establishment if established during the past three years. 

 

 ……………………………………………………………… 

 

 ……………………………………………………………… 

 

2 Do you have any outstanding undisputed commitments for municipal services towards 

any Municipality for more than three months or any other service provider in respect of 

which payment is overdue for more than 30 days? 

 

2.1 If no, this serves to certify that the Tenderer has no undisputed commitments for 

municipal services towards any municipality for more than three months or other service 

provider in respect of which payment is overdue for more than 30 days. 

 

2.2 If yes, provide particulars. 

 

 ………………………………………………………………. 

 ………………………………………………………………. 

 ………………………………………………………………. 

 …………………………………………………………….... 

 

* Delete if not applicable   

 

3 Has any contract been awarded to you by an organ of state during the past five years, 

including particulars of any material non-compliance or dispute concerning the 

execution of such contract?                                                                   *YES / NO 

 

3.1 If yes, furnish particulars 

………………………………………………………………. 

 

………………………………………………….............….. 

 

4 Will any portion of goods or services be sourced from outside the Republic, and, if so, 

what portion and whether any portion of payment from the municipality / municipal 

entity is expected to be transferred out of the Republic? *YES/NO 

4.1 If yes, furnish particulars 
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……………………………………………………..............CERTIFICATION 

 

I, THE UNDERSIGNED (NAME)     

………………………………………………………………………….…  

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

CORRECT. 

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 

PROVE TO  BE FALSE.    

............................................................... …………………………………... 

Signature Date 

 

 

………………………............................  ………………………………… 

Position  Name of Tenderer 
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MBD 6.2 

 

Q: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT 
 

This Municipal Tendering Document (MBD) must form part of all Tenders invited. It contains general 

information and serves as a declaration form for local content (local production and local content are 

used interchangeably). 

 

Before completing this declaration, Tenderers must study the General Conditions, Definitions, 

Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 

Regulations, 2011 and the South African Bureau of Standards (SABS) approved technical 

specification number SATS 1286:201x. 

 

1. General Conditions 
 

1.1. Preferential Procurement Regulations, 2011 (Regulation 9. (1) and 9. (3) make provision for the 
promotion of local production and content. 
 

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of Tenders 
local production and content is of critical importance, such Tenders must be advertised with the 
specific Tendering condition that only locally produced goods, services or works or locally 
manufactured goods, with a stipulated minimum threshold for local production and content will be 
considered. 

 

1.3. Regulation 9.(3) prescribes that where there is no designated sector, a specific Tendering 
condition may  be included, that only locally produced services, works or goods or locally 
manufactured goods with a stipulated minimum threshold for local production and content, will be 
considered.  

 

1.4. Where necessary, for Tenders referred to in paragraphs 1.2 and 1.3 above, a two stage 
Tendering process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

 

1.5. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 
manner that the local production and content of the overall value of the contract is reduced to 
below the stipulated minimum threshold. 

 

1.6. The local content (LC) as a percentage of the Tender price must be calculated in accordance 
with the SABS approved technical specification number SATS 1286: 201x as follows:  

 

 LC = 1        x 100 

 

Where 

x  imported content 

y Tender price excluding value added tax (VAT) 

 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 

exchange rate published by the South African Reserve Bank (SARB) at 12:00 on the date, 

one week (7 calendar days) prior to the closing date of the Tender as required in paragraph 

4.1 below. 
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1.7. A Tender will be disqualified if: 
 

• The Tenderer fails to achieve the stipulated minimum threshold for local production 
and content indicated in paragraph 3 below; and this declaration certificate is not 
submitted as part of the Tender documentation. 

 

2. Definitions 

2.1. “Tender” includes advertised competitive Tenders, written price quotations or proposals; 

2.2. “Tender price” price offered by the Tenderer, excluding value added tax (VAT); 

2.3. “contract” means the agreement that results from the acceptance of a Tender by an organ of 
state; 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 
Department of Trade and Industry in line with national development and industrial policies for 
local production, where only locally produced services, works or goods or locally manufactured 
goods meet the stipulated minimum threshold for local production and content; 

2.5. “Duly sign “means a Declaration Certificate for Local Content that has been signed by the Chief 
Financial Officer or other legally responsible person nominated in writing by the Chief Executive, 
or senior member / person with management responsibility (close corporation, partnership or 
individual). 

2.6. “imported content” means that portion of the Tender price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by the 
supplier or its subcontractors) and which costs are inclusive of the costs abroad, plus freight and 
other direct importation costs, such as landing costs, dock duties, import duty, sales duty or other 
similar tax or duty at the South African port of entry; 

2.7. “local content” means that portion of the Tender price which is not included in the imported 
content, provided that local manufacture does take place; 

2.8. “stipulated minimum threshold” means that portion of local production and content as 
determined by the Department of Trade and Industry; and 

2.9. “Sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 
employing another person to support such primary contractor in the execution of part of a project 
in terms of the contract. 

 

3. The stipulated minimum threshold(s) for local production and content  for this Tender 
is/are as follows: 

 

Description of services, works or goods  Stipulated minimum threshold 

 

______________________________ _______% 

 

_______________________________ _______% 

 

_______________________________ _______% 

 

4. Does any portion of the services, works or goods offered have any imported content? 
 YES / NO 

 

4.1  If yes, the rate(s) of exchange to be used in this Tender to calculate the local content as 

prescribed in paragraph 1.6 of the general conditions  must be the rate(s) published by the SARB 
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for the specific currency at 12:00 on the date, one week (7 calendar days) prior to the closing 

date of the Tender. 

 

The relevant rates of exchange information is accessible on www.reservebank.co.za. 

 

Indicate the rate(s) of exchange against the appropriate currency in the table below: 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

NB: Tenderers must submit proof of the SARB rate (s) of exchange used. 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 

RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR 

SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE 

CORPORATION, PARTNERSHIP OR INDIVIDUAL) 

 

IN RESPECT OF TENDER No. ................................................................................. 

 

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity): 

......................................................................................................................... 

 

NB   The obligation to complete, duly sign and submit this declaration cannot be transferred to 

an external authorized representative, auditor or any other third party acting on behalf of the 

Tenderer. 

 

I, the undersigned, ……………………………............................................................... (full 

names), 

 

do hereby declare, in my capacity as 

……………………………………………………………………….. 

 

of ...............................................................................................................(name of Tenderer 

entity), the following: 

 

(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that the goods/services/works to be delivered in terms of the above-

specified Tender comply with the minimum local content requirements as specified in the 

Tender, and as measured in terms of SATS 1286. 

(c) The local content has been calculated using the formula given in clause 3 of SATS 1286, 

the rates of exchange indicated in paragraph 4.1 above and the following figures: 

 

Tender price, excluding VAT (y)    R 

Imported content (x) R 
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Stipulated minimum threshold for Local content (paragraph 

3 above) 

 

Local content % as calculated in terms of SATS 1286  

 

If the Tender is for more than one product, a schedule of the local content by product shall be 

attached. 

 

(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to 

request that the local content be verified in terms of the requirements of SATS 1286. 

 

(e) I understand that the awarding of the Tender is dependent on the accuracy of the information 

furnished in this application. I also understand that the submission of incorrect data, or data 

that are not verifiable as described in SATS 1286, may result in the Procurement Authority 

/ Municipal / Municipal Entity imposing any or all of the remedies as provided for in 

Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under the 

Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 

SIGNATURE:                                                             DATE: ___________ 

 

WITNESS No. 1                                                DATE: ___________ 

 

WITNESS No. 2                                                DATE: ___________ 
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                            MBD 6.2 

 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS  

 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 

information and serves as a declaration form for local content (local production and local content are 

used interchangeably). 

 

Before completing this declaration, bidders must study the General Conditions, Definitions, 

Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 

Regulations, 2011,  the South African Bureau of Standards (SABS) approved technical specification 

number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together 

with the Local Content Declaration Templates [Annex C (Local Content Declaration: Summary 

Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local 

Content Declaration: Supporting Schedule to Annex C)]. 

 

5. General Conditions 

 

5.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the promotion 

of local production and content. 

 

5.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids 

local production and content is of critical importance, such bids must be advertised with the 

specific bidding condition that only locally produced goods, services or works or locally 

manufactured goods, with a stipulated minimum threshold for local production and content will 

be considered. 

 

5.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may 

be followed, where the first stage involves a minimum threshold for local production and content 

and the second stage price and B-BBEE. 

 

5.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 

manner that the local production and content of the overall value of the contract is reduced to 

below the stipulated minimum threshold. 

 

5.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 2011 as 

follows:  

 

 LC = [1 - x / y] * 100 

 

Where 

 x  is the imported content in Rand 

 y is the bid price in Rand excluding value added tax (VAT)  
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Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 

rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the 

bid as indicated in paragraph 4.1 below. 

 

The SABS approved technical specification number SATS 1286:2011 is accessible on 

http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

 

1.6 A bid may be disqualified if – 

 

(a)  this Declaration Certificate and the Annex C (Local Content Declaration: Summary 

Schedule) are not submitted as part of the bid documentation; and 

 

(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex C, D 

and E) have been audited and certified as correct. 

 

 

6. Definitions 

 

6.1. “bid” includes written price quotations, advertised competitive bids or proposals; 

 

6.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 

 

6.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state; 

 

6.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 

Department of Trade and Industry in line with national development and industrial policies for 

local production, where only locally produced services, works or goods or locally manufactured 

goods meet the stipulated minimum threshold for local production and content; 

 

6.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief 

Financial Officer or other legally responsible person nominated in writing by the Chief 

Executive, or senior member / person with management responsibility(close corporation, 

partnership or individual). 

 

6.6. “imported content” means that portion of the bid price represented by the cost of components, 

parts or materials which have been or are still to be imported (whether by the supplier or its 

subcontractors) and which costs are inclusive of the costs abroad (this includes labour or 

intellectual property costs), plus freight and other direct importation costs, such as landing 

costs, dock duties, import duty, sales duty or other similar tax or duty at the South African port 

of entry; 

 

6.7. “local content” means that portion of the bid price which is not included in the imported content, 

provided that local manufacture does take place; 

 

6.8. “stipulated minimum threshold” means that portion of local production and content as 

determined by the Department of Trade and Industry; and 
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6.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 

employing another person to support such primary contractor in the execution of part of a 

project in terms of the contract. 

 

7. The stipulated minimum threshold(s) for local production and content (refer to Annex A of 

SATS 1286:2011) for this bid is/are as follows: 

Item No. Description 

 

 

Quantity Stipulated 

Minimum 

Threshold% 

1 BILL 1 : PRELIMINARY & GENERAL N/A  

2 BILL 2 : DAYWORKS As per BoQ 100% 

3 BILL 3 : RETICULATION As per BoQ 100% 

4 BILL 4 : BULK EARTHWORKS As per BoQ 100% 

5 BILL 5 : TOWER CONCRETE As per BoQ 100% 

6 BILL 6 : TOWER ANCILLARY WORKS As per BoQ 100% 

7 BILL 7 : PROVISIONAL SUMS As per BoQ 100% 

 

4. Does any portion of the services, works or goods offered 

 have any imported content?       

 (Tick applicable box) 

YES  NO  

 

4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the 

specific currency at 12:00 on the date of advertisement of the bid. 

 

The relevant rates of exchange information is accessible on www.reservebank.co.za. 

 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex 

A of SATS 1286:2011): 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 

5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as 

correct? 

 (Tick applicable box) 

YES  NO  

 

5.1. If yes, provide the following particulars: 

 

http://www.reservebank.co.za/
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(a) Full name of auditor: ……………………………………………………… 

(b) Practice number: ……………………………………………………………………….. 

(c) Telephone and cell number: ………………………………………………………………. 

(d) Email address: ……………………………………………………………………….. 

 

(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of 

the Accounting Officer / Accounting Authority) 

 

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the dti to verify 

and in consultation with the AO/AA provide directives in this regard. 

 

LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 

RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 

MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 

PARTNERSHIP OR INDIVIDUAL)  

 

IN RESPECT OF BID NO. ................................................................................. 

 

ISSUED BY: (Procurement Authority / Name of Institution): 

......................................................................................................................... 

NB    

1     The obligation to complete, duly sign and submit this declaration cannot be transferred        to 

an external authorized representative, auditor or any other third party acting on behalf of the bidder. 

 

2     Guidance on the Calculation of Local Content together with Local Content Declaration 

Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial 

development/ip.jsp. Bidders should first complete Declaration D.  After completing Declaration D, 

bidders should complete Declaration E and then consolidate the information on Declaration C. 

Declaration C should be submitted with the bid documentation at the closing date and time of the 

bid in order to substantiate the declaration made in paragraph (c) below.  Declarations D and E 

should be kept by the bidders for verification purposes for a period of at least 5 years. The 

successful bidder is required to continuously update Declarations C, D and E with the actual values 

for the duration of the contract. 

 

I, the undersigned, …………………………….................................................... (full names), 

do hereby declare, in my capacity as ……………………………………… ……….. 

of ...............................................................................................................(name of bidder entity), the 

following: 

 

(a) The facts contained herein are within my own personal knowledge. 

 

(b) I have satisfied myself that: 

 

(i)        the goods/services/works to be delivered in terms of the above-specified bid 

comply with the minimum local content requirements as specified in the bid, and as 

measured in terms of SATS 1286:2011; and 

(ii)        the declaration templates have been audited and certified to be correct. 

http://www.thdti.gov.za/industrial%20development/ip.jsp
http://www.thdti.gov.za/industrial%20development/ip.jsp
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(c) The local content percentage (%) indicated below has been calculated using the formula 

given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and 

the information contained in Declaration D and E which has been consolidated in Declaration C: 

 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 

If the bid is for more than one product, the local content percentages for each product contained in 

Declaration C shall be used instead of the table above.   

The local content percentages for each product has been calculated using the formula given in 

clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 

information contained in Declaration D and E. 

 

(d) I accept that the Procurement Authority / Institution has the right to request that the local 

content be verified in terms of the requirements of SATS 1286:2011. 

 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information 

furnished in this application. I also understand that the submission of incorrect data, or data 

 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 

Authority / Institution imposing any or all of the remedies as provided for in Regulation 13 of the 

Preferential Procurement Regulations, 2011 promulgated under the Preferential Policy Framework 

Act (PPPFA), 2000 (Act No. 5 of 2000). 

 

 SIGNATURE:                                                     DATE: ___________ 

 

 WITNESS No. 1                                                 DATE: ___________ 

 

 WITNESS No. 2                                                 DATE: ___________ 
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SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price 

- each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty

Total tender 

value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Tender 

Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's

Unit of 

measure
Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Tender 

Qty

Total imported 

value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported

Total imported 

value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency 

value paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

This total must correspond with 

Annex C  - C 23

(D46)

`

Calculation of foreign currency 

payments

Type of payment

Description of imported content

(D33)

`

C. Imported by a 3rd party and supplied to the Tenderer

(D21)

Note: VAT to be excluded 

from all calculations

A. Exempted imported content

This total must correspond with 

Annex C - C 21

Description of imported content

Description of imported content

(D8)
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SATS 1286.2011

(E1) Tender No.

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority:

(E5) Tendering Entity name:

Local Products 

(Goods, Services 
Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works) R 0

(E10) Manpower costs ( Tenderer's manpower cost) R 0

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.) R 0

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.) R 0

(E13)  Total local content R 0

Signature of tenderer from Annex B

Date: 

This total must correspond with Annex C  - 

C24

Annex E

Local Content Declaration - Supporting Schedule to Annex C

Note: VAT to be excluded from all 

calculations

Description of items purchased

(E6)
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MBD 9 

 

R: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
 

1 This Municipal Tendering Document (MBD) must form part of all Tenders¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive Tendering 

(or Tender rigging).² Collusive Tendering is a pe se prohibition meaning that it cannot be 

justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 

must enable the accounting officer, among others, to: 

 

a. take all reasonable steps to prevent such abuse; 

 

b. reject the Tender of any Tenderer if that Tenderer or any of its directors has abused 

the supply chain management system of the municipality or municipal entity or has 

committed any improper conduct in relation to such system; and 

 

c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the Tendering process or the execution of the contract. 

 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 
that, when Tenders are considered, reasonable steps are taken to prevent any form of 
Tender-rigging.  

 

5 In order to give effect to the above, the attached Certificate of Tender Determination (MBD 
9) must be completed and submitted with the Tender: 

 

¹ Includes price quotations, advertised competitive Tenders, limited Tenders and proposals. 

 

² Tender rigging (or collusive Tendering) occurs when businesses, that would otherwise be 

expected to compete, secretly conspire to raise prices or lower the quality of goods and / 

or services for purchasers who wish to acquire goods and / or services through a 

Tendering process.  Tender rigging is, therefore, an agreement between competitors not 

to compete. 
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

 

I, the undersigned, in submitting the accompanying Tender: 

 

________________________________________________________________________ 

(Tender Number and Description) 

  

in response to the invitation for the Tender made by: 

 

__________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Tenderer) 

 

 

1. I have read and I understand the contents of this Certificate; 

 

2. I understand that the accompanying Tender will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

 

3. I am authorized by the Tenderer to sign this Certificate, and to submit the accompanying 

Tender, on behalf of the Tenderer; 

 

4. Each person whose signature appears on the accompanying Tender has been authorized by 

the Tenderer to determine the terms of, and to sign, the Tender, on behalf of the Tenderer; 

 

5. For the purposes of this Certificate and the accompanying Tender, I understand that the word 

“competitor” shall include any individual or organization, other than the Tenderer, whether or 

not affiliated with the Tenderer, who: 

 

(a)  has been requested to submit a Tender in response to this Tender invitation; 

(b)  could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

(c) provides the same goods and services as the Tenderer and/or is in the same line of 

business as the Tenderer 

 

6. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive Tendering. 

 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 
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(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a Tender;  

(e) the submission of a Tender which does not meet the specifications and conditions 

of the Tender; or 

(f) Tendering with the intention not to win the Tender. 

 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this Tender invitation relates. 

 

9. The terms of the accompanying Tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official Tender 

opening or of the awarding of the contract. 

 

³ Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an activity for 

the execution of a contract. 

 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to Tenders and contracts, Tenders that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or 

may be restricted from conducting business with the public sector for a period not exceeding 

ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 

2004 or any other applicable legislation. 

 

 

 ………………………………………………… ………………………………… 

Signature Date 

 

 

…………………………………………………. ………………………………… 

Position  Name of Tenderer 
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S: COMPLIANCE WITH OHSA (ACT 85 OF 1993) 
 

 

Tenderers are required to satisfy the Employer and the Engineer as to their ability and available 

resources to comply with the above by answering the following questions and providing the relevant 

information required below. 

 

1. Is the Contractor familiar with the OHSA (ACT 85 of 1993) and its 

Regulations? 

 
YES / NO 

2. Who will prepare the Contractor’s Health and Safety Plan?  

(Provide a copy of the person/s curriculum vitae/s or company 

profile). 

 

YES / NO 

3. Does the Contractor have a health and safety policy?  (If yes, 

provide a copy).  How is this policy communicated to all 

employees? 

 

YES / NO 

4. Does the Contractor keep records of safety aspects of each 

construction site?  If yes, what records are kept? 

 
YES / NO 

5. Does the Contractor conduct monthly safety meetings?  If yes, 

who is the chairperson of the meeting, and who attend these 

meetings? 

 

YES / NO 

6. Does the Contractor have a safety officer in his employment, 

responsible for the overall safety of his company? 

If yes, please explain his duties and provide a copy of his CV. 

 

YES / NO 

7. Does the Contractor have trained first aid employees?  If yes, 

indicate, who. 

 
YES / NO 

8. Does the Contractor have a safety induction-training programme 

in place? (If yes, provide a copy) 

 
YES / NO 

 

 

 

Signature of Tenderer: …………………………Date: ……………………………… 
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T: ORIGINAL BANK RATING LETTER 
 

Attached the Bank Rating to this Page 
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U: DAY WORK SCHEDULE 
 

 

This Day work Schedule shall be used for the valuation of any additional or substituted work which 

cannot conveniently be valued at the rates and prices submitted in the schedule of quantities. 

 

In respect of labour and materials used in the additional or substituted work not covered in the Day 

work Schedule the Contractor shall be paid the actual cost plus the percentage allowance stated 

in the schedule of quantities. 

 

The Tenderer shall quote hereunder rates which shall apply for payment purposes if the Engineer 

orders additional or substituted work to be carried out on a day work basis and shall therefore be 

in accordance with the requirements of clause 37(2) of the General Conditions of Contract. 

 

1. LABOUR AND MATERIALS 

 

Rates and prices entered in the schedule shall be held to allow for net cost of labour and 

materials delivered to site respectively with the percentage allowances stated in the schedule 

of quantities. 

 

2. PLANT AND EQUIPMENT 

 

The Tenderers shall list all major items of plant and equipment to be used on the works and 

which may be required for use on day works.  The proposed hire rates of these items shall be 

entered against each type of machine, such rates to include for all relevant costs of plant hire 

inclusive of fuels and lubricants but exclusive of labour charges for the operators, which will be 

paid for under sub-clause (1) above. 

 

The rates for plant items not listed in the schedule will be the ruling plant hire rates, inclusive 

of fuels and lubricants but exclusive of labour charges for the operators, inclusive of a 7,5% 

handling charge.  It is therefore in the Tenderers interest to ensure that the list is complete. 

 

Should there be insufficient space on the pages provided; the Tenderer shall add further pages 

as required. 

 

THE RATES FOR THE PLANT AND EQUIPMENT MENTIONED IN THE SCHEDULE SHALL 

BE FILLED IN FOR THE ITEMS REQUESTED.  SHOULD AN ITEM BE OMITTED IT SHALL 

BE DEEMED TO HAVE BEEN INCLUDED IN THE OTHER DAYWORKS RATES. 

 

 

 

I. LABOUR 

 

DESIGNATION RATE 

  R C 

Brick Layers  per hour   

Pipe Layers per hour   
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Plant Operators per hour   

Truck Drivers per hour   

Labour - unskilled per hour   

 - semi-skilled per hour   

 - skilled per hour   

 

 

II. MATERIALS 

 

DESIGNATION RATE 

  R C 

Cement per 50 kg pocket 

delivered 

  

Concrete Sand per m³ delivered   

Concrete Aggregate per m³ delivered   

 

III. TRANSPORT 

 

DESIGNATION RATE 

 R C 

Per cubic metre kilometre   

 

IV. PLANT AND EQUIPMENT 

 

ITEM DESCRIPTION NON WORKING 

RATE* 

OPERATING 

RATE 

PER 

  R c R C UNIT 

 TLB      

 Excavator      

       

       

       

       

*Only applicable on authority of the Engineer 
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V: NAMES OF MANAGEMENT AND SUPERVISORY STAFF FOR THE LIC 
WORKS 

 

Attached copies of LIC certificates for management and supervisory staff 

  



 

VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - PHASE 2 

 

102 

 
Contractor                       Witness 1                      Witness 2                         Employer                      Witness 1                   Witness 2 

      

W: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

MBD 6.1  

This preference form must form part of all tenders invited.  It contains general 

information and serves as a claim form for preference points for specific goals.   

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 

RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 

REGULATIONS, 2022  

 
  

1.  GENERAL CONDITIONS  

 1.1  The following preference point systems are applicable to invitations to tender:  

- the 80/20 system for requirements with a Rand value of up to R50 000 

000 (all applicable taxes included); and   

- the 90/10 system for requirements with a Rand value above R50 000 

000 (all applicable taxes included).  

 

1.2  To be completed by the organ of state  

    

a) The applicable preference point system for this tender is the 90/10 

preference point system.  

 

b) 90/10 preference point system will be applicable in this tender. The 

lowest/ highest acceptable tender will be used to determine the 

accurate system once tenders are received.  

  

1.3  Points for this tender (even in the case of a tender for income-generating 

contracts) shall be awarded for:   

(a) Price; and  

(b) Specific Goals.  

1.4 To be completed by the organ of state:  

The maximum points for this tender are allocated as follows:  

  POINTS  

Price  90  

Specific Goals  10  

Total points for Price and SPECIFIC GOALS   100  

  

1.5 Failure on the part of a tenderer to submit proof or documentation required in 

terms of this tender to claim points for specific goals with the tender, will be 

interpreted to mean that preference points for specific goals are not claimed.  
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1.6 The organ of state reserves the right to require of a tenderer, either before a 

tender is adjudicated or at any time subsequently, to substantiate any claim in 

regard to preferences, in any manner required by the organ of state.  

  

2.  DEFINITIONS  

(a) “tender” means a written offer in the form determined by an organ of state 

in response to an invitation to provide goods or services through price 

quotations, competitive tendering process or any other method envisaged 

in legislation;   

(b) “price” means an amount of money tendered for goods or services, and 

includes all applicable taxes less all unconditional discounts;   

(c) “rand value” means the total estimated value of a contract in Rand, 

calculated at the time of bid invitation, and includes all applicable taxes;   

(d) “tender for income-generating contracts” means a written offer in the 

form determined by an organ of state in response to an invitation for the 

origination of income-generating contracts through any method envisaged 

in legislation that will result in a legal agreement between the organ of state 

and a third party that produces revenue for the organ of state, and includes, 

but is not limited to, leasing and disposal of assets and concession 

contracts, excluding direct sales and disposal of assets through public 

auctions; and   

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 

(Act No. 5 of 2000).    

  

3.  FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES  

  

3.1.  POINTS AWARDED FOR PRICE  

  

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS   

   A maximum of 80 or 90 points is allocated for price on the following basis:  

  

  80/20  
 or   90/10   

 

     or    

   Where  

   Ps  =  Points scored for price of tender under consideration  

   Pt  =  Price of tender under consideration  

   Pmin =  Price of lowest acceptable tender  
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 3.2.  FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME  

GENERATING PROCUREMENT  

  

  

 3.2.1.  POINTS AWARDED FOR PRICE  

  

A maximum of 80 or 90 points is allocated for price on the following basis:  

    

  

  80/20                 or 
 90/10   

  

     or    

    

Where  

   Ps  =  Points scored for price of tender under consideration  

  Pt  =  Price of tender under 

consideration   Pmax =  Price of highest 

acceptable tender  

  

4. POINTS AWARDED FOR SPECIFIC GOALS   

  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential 

Procurement Regulations, preference points must be awarded for 

specific goals stated in the tender. For the purposes of this tender the 

tenderer will be allocated points based on the goals stated in table 1 

below as may be supported by proof/ documentation stated in the 

conditions of this tender:   

4.2. In cases where organs of state intend to use Regulation 3(2) of the 

Regulations, which states that, if it is unclear whether the 80/20 or 90/10 

preference point system applies, an organ of state must, in the tender 

documents, stipulate in the case of—   

(a) an invitation for tender for income-generating contracts, that either 

the 80/20 or 90/10 preference point system will apply and that the 

highest acceptable tender will be used to determine the applicable 

preference point system; or  

   

(b) any other invitation for tender, that either the 80/20 or 90/10 

preference point system will apply and that the lowest acceptable 

tender will be used to determine the applicable preference point 

system,   then the organ of state must indicate the points allocated 
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for specific goals for both the 90/10 and 80/20 preference point 

system.   

  

  

Table 1: Specific goals for the tender and points claimed are indicated per the 

table below.   

(Note to organs of state: Where either the 90/10 or 80/20 preference point system 
is applicable, corresponding points must also be indicated as such.   

Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.)    

    

The specific goals 

allocated points in 

terms of this tender 

MEANS OF 

VERIFICATION 

DOCUMENTS 

REQUIRED 

Number of points 

allocated 

(90/10 system) 

(To be completed by 
the 

organ of 

state) 

 

Number of 
points 

claimed 

(90/10 
system) 

(To be 

completed by 

the tenderer) 

Black (Enterprise 

Owned by 51% or 

more black people) 

Company 

registration copy and 

ID Copies of directors 

3  

Woman (All races) 

(Enterprise Owned by 

51% or more woman) 

ID copy of the 

directors 

3  

Locality (Enterprise 

within Jurisdiction of 

Vhembe District 

Municipality 

municipal rates and 
taxes statement of 
account/ signed 
valid leasing 

agreement/ 

2  

Black South African 
who are Youth 18-35 
years of age 

(Enterprise Owned by 

51% or more youth) 

ID copy of the 

directors 

1  

People with Disability 
Medical report 

indicating disability 

1  
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DECLARATION WITH REGARD TO COMPANY/FIRM  

  

 4.3.  Name of company/firm…………………………………………………………………….  

 4.4.  Company registration number: …………………………………………………………...  

 4.5.  TYPE OF COMPANY/ FIRM  

    Partnership/Joint Venture / Consortium  

    One-person business/sole propriety  

    Close corporation  

    Public Company  

    Personal Liability Company  

    (Pty) Limited   

    Non-Profit Company  

    State Owned Company  

[TICK APPLICABLE BOX]  

  

4.6. I, the undersigned, who is duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the specific 

goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that:  

i) The information furnished is true and correct; ii) The preference 

points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form;  

iii) In the event of a contract being awarded as a result of points claimed 

as shown in paragraphs 1.4 and 4.2, the contractor may be required 

to furnish documentary proof to the satisfaction of the organ of state 

that the claims are correct;   

iv) If the specific goals have been claimed or obtained on a fraudulent 

basis or any of the conditions of contract have not been fulfilled, the 

organ of state may, in addition to any other remedy it may have –  

  

(a) disqualify the person from the tendering process;  

(b) recover costs, losses or damages it has incurred or 

suffered as a result of that person’s conduct;  

(c) cancel the contract and claim any damages which it has 

suffered as a result of having to make less favourable 

arrangements due to such cancellation;  
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(d) recommend that the tenderer or contractor, its 

shareholders and directors, or only the shareholders and 

directors who acted on a fraudulent basis, be restricted 

from obtaining business from any organ of state for a period 

not exceeding 10 years, after the audi alteram partem (hear 

the other side) rule has been applied; and  

(e) forward the matter for criminal prosecution, if deemed 

necessary  

  

  

……………………………………….  

SIGNATURE(S) OF TENDERER(S)  

SURNAME AND NAME:  ……………………………………………………….  

DATE:     ………………………………………………………  

ADDRESS:    ………………………………………………………  

      ………………………………………………………  

     ………………………………………………………  

  
     ………………………………………………………  
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2. OTHER DOCUMENTS REQUIRED ONLY FOR TENDER EVALUATION PURPOSES 

 

• CSD Summary report. 

• Tax Clearance compliance status letter or Tax clearance compliance number. 

(MBD2) 

• Company Registration certificate. 

• Proof of Purchased tender document receipt. 

• Proof that the bidder municipal business account or any of the Directors municipal 

account is not in arrears (N.B. Municipal Clearance not older than three months) or 

Letter from Traditional Authority indicating that they are not paying rates and taxes. 

• CIDB Certificate. 

• Audited Financial Statement and  

• Certified BBBEE Verification certificate. 

• Compensation Fund Registration Certificate 

• Curricula Vitae of Personnel 

• Certificate of Attendance at Site Clarification Meeting 
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• CSD Summary report. 

 

Attach report. 
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• Tax Clearance compliance status letter or Tax clearance compliance number. 

(MBD2) 

 

Attach letter 

  



 

VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - PHASE 2 

 

111 

 
Contractor                       Witness 1                      Witness 2                         Employer                      Witness 1                   Witness 2 

      

 

• Company Registration certificate. 

 

Attach Certificate 
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• Proof of Purchased tender document receipt. 

 

Attach Receipt 
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• Proof that the bidder municipal business account or any of the Directors municipal 

account is not in arrears (N.B. Municipal Clearance not older than three months) or 

Letter from Traditional Authority indicating that they are not paying rates and taxes. 

 

Attach proof 
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• CIDB Certificate. 

 

Attach Certificate 
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• Audited Financial Statement 

 

Attach Financial Statement 
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• Certified BBBEE Verification certificate. 

 

Attach Certificate 
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• Compensation Fund Registration Certificate 

 

Attach Certificate 
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• Curricula Vitae of Personnel 

 

Attach CVs 
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CERTIFICATE OF ATTENDANCE AT SITE CLARIFICATION MEETING  

  

This is to certify that:  

……………………………………………………………………………………………………  

(Tenderer)  

of   

………………………………………………………………………………………………… 

(Address)  

………………………………………………………………………………………………… 

was represented by the person(s) named below at the compulsory meeting held for 

all Tenderers at  

 .............................................(location)  on  .............................  (date),  starting at  

    ......................................  

We acknowledge that the purpose of the meeting was to acquaint ourselves 

with the Site of the Works and/or matters incidental to doing the work specified 

in the Tender documents in order for us to take account of everything necessary 

when compiling our entire Tender submission.  

Particulars of person(s) attending the meeting:  

  

Name .........................................................   

  

Capacity.......................................................  

  

  

Signature..............................................  

Name .........................................................   Signature..............................................  

  

Capacity.......................................................  

  

Note: All particulars above this horizontal divide line to be filled in by the Tenderer 

prior to signature by Employer’s representative.  

  

 
  

Attendance of the above persons at the meeting is confirmed by the representative 

of Vhembe District Municipality namely:  

  

 Name  ...................................................  Signature  ..............................................  

 Capacity.................................................  Date       
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3. SCHEDULES FOR SPECIAL CONDITIONS OF TENDER 

 

 

A Labour Content 

B Employment of EME’s or QSE’s  
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A: SCHEDULE OF LABOUR CONTENT 

 

The Tenderer must complete the table below to reflect the labour force anticipated to be 

employed on this contract, including labour employed by sub-contractors.   

 

The specified target value is 0.1% of the contract value 

 

Type of Labour Man-hours 
Minimum Wage 

Rate per Unit 

Total Wage Cost 

(Excl VAT) 

 

Permanent Labour 

 

 

 

 

 

  

 

Temporary Labour 

 

 

 

 

 

  

 

SMME/HDI’s Labour 

 

 

 

 

 

  

  TOTAL  

    

 

PERCENTAGE  

Notes to Tenderer: 

(1) Labour is defined as hourly paid personnel. 

(2) The penalty will be applied for non-compliance during the contract or for 

fraudulent disclosure. 

(3)      The Municipality has approved the daily wage rate of R 32.01 per hour  

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER: ………………………………………. 
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B: EMPLOYMENT OF EMEs or QSE’s 

 

It is a requirement of this contract that the successful tenderer must subcontract a 

minimum of 30% (excluding P&Gs, 10% Contingencies, Provisional Sums and 15% VAT) of 

the value of the contract approved EMEs or QSEs. EMEs is defined as Exempt Micro 

Enterprises and QSEs is defined as Qualifying Small Enterprises. The minimum target for 

participation is thirty percent (30%) of the total contract value and this can be achieved 

through one or more sub-contractors.  

ONLY EMEs/QSEs should be employed to do the work listed in the table below. For other 

subcontractors, refer to T2.1C SCHEDULE OF PROPOSED SUBCONTRACTORS (EXCL 

EMEs/QSEs (30%) 

 

The tenderer must ensure ALL WORKS SET ASIDE FOR THE SMME’s ARE ADEQUATELY 

PRICED FOR ALL ITEMS AND THEIR PRELIMINARIES AND GENERALS ARE PRICED AT 

8% MAXIMUM OF THE PROPOSED VALUE OF WORKS IN THEIR RESPECTIVE TRADES 

OR SECTIONS/ BILLS 

 

 

We notify you that it is our intention to employ EMEs/QSEs for work in this contract to 

comply with the stipulated 30% requirement. 

 

If we are awarded a contract, we agree that this notification does not change the 

requirement for us to submit the name of proposed subcontractors in accordance with 

requirements in the contract for such appointments.   

Item 

No. 

Description of Work to be executed by EMEs/QSEs  Value of the work  

 

1.  R 

2.  R 

3.  R 

4.  R 

5.  R 

Total value of work committed to EMEs/QSEs  R 

Percentage  of total contract value % 

Note: Forms RDP2 (E1), RDP2 (E2) etc should be completed for each contractor listed above 

and contributing towards the 30% goal 

Signed………………………………………….  Date………………………………………. 

Name…………………………………………….. Position…………………………………… 
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RDP2 (E1):   EME/QSE No. 1 

   

SECTION ITEM SPECIFY SUB-ITEMS AMOUNT 

Bill 3 Water Reticulation  R 

Bill 4 Bulk Earthworks   R 

Bill 5 Tower Concrete Works  R 

Bill 6 Tower Ancillary Works  R 

   R 

   R 

   R 

   R 

TOTAL FOR THIS EME/QSE R 

                TOTAL EXPRESSED AS A PERCENTAGE OF TOTAL CONTRACT 

VALUE 

% 

 

RDP2 (E2):   EME/QSE No. 2  

SECTION ITEM SPECIFY SUB-ITEMS AMOUNT 

Bill 3 Water Reticulation  R 

Bill 4 Bulk Earthworks   R 

Bill 5 Tower Concrete Works  R 

Bill 6 Tower Ancillary Works  R 

   R 

   R 

   R 

   R 

TOTAL FOR THIS EME/QSE R 

                TOTAL EXPRESSED AS A PERCENTAGE OF TOTAL CONTRACT 

VALUE 

% 

 

RDP2(E3):   EME/QSE No. 3  

SECTION ITEM SPECIFY SUB-ITEMS AMOUNT 

Bill 3 Water Reticulation  R 

Bill 4 Bulk Earthworks   R 

Bill 5 Tower Concrete Works  R 

Bill 6 Tower Ancillary Works  R 

   R 

   R 

   R 

   R 

TOTAL FOR THIS EME/QSE R 
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                TOTAL EXPRESSED AS A PERCENTAGE OF TOTAL CONTRACT 

VALUE 

% 

 

RDP2 (E4):   EME/QSE No. 4  

SECTION ITEM SPECIFY SUB-ITEMS AMOUNT 

Bill 3 Water Reticulation  R 

Bill 4 Bulk Earthworks   R 

Bill 5 Tower Concrete Works  R 

Bill 6 Tower Ancillary Works  R 

   R 

   R 

   R 

   R 

TOTAL FOR THIS EME/QSE R 

                TOTAL EXPRESSED AS A PERCENTAGE OF TOTAL CONTRACT 

VALUE 

% 

 

 

RDP2 (E5):   EME/QSE No. 5  

SECTION ITEM SPECIFY SUB-ITEMS AMOUNT 

Bill 3 Water Reticulation  R 

Bill 4 Bulk Earthworks   R 

Bill 5 Tower Concrete Works  R 

Bill 6 Tower Ancillary Works  R 

   R 

   R 

   R 

   R 

TOTAL FOR THIS EME/QSE R 

                TOTAL EXPRESSED AS A PERCENTAGE OF TOTAL CONTRACT 

VALUE 

% 

 

 

 

 

 

END OF SECTION
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VHEMBE DISTRICT MUNICIPALITY 

 

VDM/TECH/01/10/2025/04: APPOINTMENT OF CONTRACTOR FOR MALAMULELE 

SOUTH VILLAGES WATER SUPPLY SCHEME-PHASE 2 JIMMY JONES, MPHAMBO 

EXTENSIONS, XIGAMANI AND MUSWANI VILLAGES DISTRIBUTION MAINS 

 

 

PART C1: AGREEMENTS AND CONTRACT DATA 

 

C1.1: FORM OF OFFER AND ACCEPTANCE 

 

C1.2: CONTRACT DATA 

 

C1.3:  PERFORMANCE GUARANTEE AND RETENTION MONEY 

GUARANTEE  

 

C1.4: AGREEMENT WITH ADJUDICATOR 
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C1.1 FORM OF OFFER AND ACCEPTANCE  

 

Offer 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter 

into a contract for the procurement of construction works viz.: 

 

APPOINTMENT OF CONTRACTOR FOR MALAMULELE SOUTH VILLAGES 

WATER SUPPLY SCHEME-PHASE 2 JIMMY JONES, MPHAMBO EXTENSIONS, 

XIGAMANI AND MUSWANI VILLAGES DISTRIBUTION MAINS  

 

 

Contract No.    

 

The Tenderer, identified in the Offer signature block, has examined the documents 

listed in the Tender Data and addenda thereto as listed in the Tender Schedules, and 

by submitting this offer has accepted the Conditions of Tender. 

 

By the representative of the Tenderer, deemed to be duly authorized, signing this part 

of this Form of Offer and Acceptance, the Tenderer offers to perform all of the 

obligations and liabilities of the Contractor under the Contract including compliance with 

all its terms and conditions according to their true intent and meaning for an amount to 

be determined in accordance with the Conditions of Contract identified in the Contract 

Data. 

 

The offered total of the prices inclusive of value-added-tax is 

……………………………………. 

 

…………………………………………………………………………………………………… 

 

………………………………. (Amount in words); R………………………….. (Amount in 

figures) 

This Offer may be accepted by the Employer by signing the Acceptance part of this 

Form of Offer and Acceptance and returning one copy of this document to the Tenderer 

before the end of the period of validity stated in the Tender Data, whereupon the 

Tenderer becomes the party named as the Contractor in terms of the Conditions of 

Contract identified in the Contract Data. 

Signature(s) ........................................................

 ........................................................... 

Print Name(s) ........................................................

 …….................................................... 

 

Capacity .......................................................

 ........................................................... 
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For the Tenderer

 ............................................................................................................... 

 

….................................................................................................. 

………………………………………………………………………… 

(Name and address of organization) 

 

Signature of witness................................................Date: ................................. 

 

Print Name ............................................................ 

 

Important Note 

This page to be duly completed by the Tenderer before submitting the Tender. 
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ACCEPTANCE 

 

By signing this part of this Form of Offer and Acceptance, the Employer accepts the 

Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the 

amount due in accordance with the Conditions of Contract identified in the Contract 

Data.  Acceptance of the Tenderer’s Offer shall form an agreement between the 

Employer and the Tenderer upon the terms and conditions contained in this Agreement 

and in the Contract that is the subject of this Agreement. 

 

The terms of the contract are contained in 

 

Part 1: Agreements and Contract Data (which include this Agreement) 

 

Part 2: Pricing Data 

 

Part 3: Scope of Work 

 

Part 4: Site Information 

 

and drawings and documents or parts thereof, which may be incorporated by reference 

into parts 1 to 4 above. 

 

Deviations from and amendments to the documents listed in the Tender Data and any 

addenda thereto, as listed in the Tender Schedules, as well as any changes to the 

terms of the Offer agreed by the Tenderer and the Employer during this process of offer 

and acceptance, are contained in the Schedule of Deviations attached to and forming 

part of this Agreement.  No amendments to or deviations from said documents are valid 

unless contained in this Schedule, which shall be signed by the authorized 

representative(s) of both parties. 

 

The Tenderer shall, within 7 days of receiving a completed copy of this Agreement 

(including the Schedule of Deviations, if any), contact the Employer’s Agent (whose 

details are given in the Contract Data) to arrange the delivery of any guarantees, proof 

of insurance and any other documentation to be provided in terms of the Conditions of 

Contract identified in the Contract Data.  Failure to fulfill any of the obligations in 

accordance with those terms shall constitute a repudiation of this Agreement. 

 

Notwithstanding anything contained herein, this Agreement comes into effect on the 

date when the Tenderer receives one fully completed copy of this original document, 

including the Schedule of Deviations (if any).  Such date should be confirmed in a 

manner that can be read, copied and recorded and shall be accepted by the contracting 

parties as the Commencement Date.  This agreement shall constitute a binding 

contract between the parties. 
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Signature(s) ............................................................  

 

Print Name(s) ............................................................ 

 

Capacity ............................................................ 

 

For the Employer ................................................ 

 

 

(Name of Organization) 

……………………………………………………………………… 

………………………………………………………………………… 

(Address of Organization) 

 

Signature of witness............................................. Date: ................................. 

 

Print Name ............................................................ 
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SCHEDULE OF DEVIATIONS 

 

The extent of deviations from the Tender documents issued by the Employer before 

the Tender closing date is limited to those permitted in terms of the Conditions of 

Tender. 

 

A Tenderer’s covering letter shall not be included in the final contract document.  

Should any matter in such letter, which constitutes a deviation as aforesaid, be the 

subject of agreements reached during the process of offer and acceptance, the 

outcome of such agreement shall be recorded here. 

 

Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the Tender documents, and which it is agreed 

by the Parties becomes an obligation of the contract, shall also be recorded here. 

 

Any change or addition to the Tender documents arising from the above agreements 

and recorded here shall also be incorporated into the final Contract Document. 

 

3.1 Subject

 ………………………………………………………………………………... 

 

Details …………………………………………………………………………… 

 

3.2 Subject

 ………………………………………………………………………………... 

 

Details …………………………………………………………………………… 

 

3.3 Subject

 ………………………………………………………………………………... 

 

Details …………………………………………………………………………… 

 

By the duly authorized representatives signing this Schedule of Deviations, the 

Employer and the Contractor agree to and accept the foregoing Schedule of Deviations 

as the only deviations from and amendments to the documents listed in the Tender 

Data and addenda thereto as listed in the Tender Schedules, as well as any 

confirmation, clarification or changes to the terms of the offer agreed by the Contractor 

and the Employer in concluding this process of offer and acceptance;  in witness thereof 

the parties hereto have caused this agreement to be executed. 

 

It is expressly agreed that no other matter whether in writing, oral communication or 

implied during the period between the issue of the Tender documents and the receipt 

by the Contractor of a completed signed copy of this Agreement shall have any 

meaning or effect in the contract between the parties arising from this Agreement. 

 

Signed by: ................................................... Signed by: ..................................... 

 



VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - PHASE 2 

 

131 

 
Contractor                       Witness 1                      Witness 2                         Employer                      Witness 1                   Witness 2 

      

Print Name: ................................................... Print Name: ............................. 

 

Address: ...................................................    Address: ........................................ 

 

 ................................................... ............................ 

 

For and on behalf of the Employer in the  For and on behalf of the Contractor in the  

Presence of      presence of 

 

Witness: ............................................. Witness: ........................................ 

 

Print Name: ............................................. Print Name: .......................................... 

 

Date: .............................................. Date: ..........................................  
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VHEMBE DISTRICT MUNICIPALITY 

 

C.1.2 CONTRACT DATA 

 

CONTENTS 

 

 

C.1.2.1 Part 1: Data provided by the Employer 

 

C.1.2.1.1 Conditions of Contract 

 

C.1.2.1.2 Contract-specific Data 

 

C.1.2.1.2.1 Compulsory Data 

 

C.1.2.1.2.2 Variations to the General Conditions of Contract 

 

C.1.2.1.2.3 Additional clauses to the General Conditions of Contract 
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C.1.2.1 Part 1:  Data provided by the Employer 
 

C.1.2.1.1 Conditions of Contract 
 

The Conditions of Contract are: 

 

• the “General Conditions of Contract” as they appear in the commercially 
available publication “General Conditions of Contract for Construction Works, 
Third Edition, 2015”, hereinafter referred to as “GCC 2015” 

• ; and 
 

• specific data as contained in this Contract Data. 
 

Each party to the Contract shall purchase its own copy of the GCC 2015 that 

applies to this Contract, available from its publisher: 

 

South African Institution of Civil Engineering 

Private Bag X200 

Halfway House 

1685 

South Africa 

 

Tel +27 (0)11 805 5947 

 

The following Notes apply: 

 

Note 1 

 

The GCC 2015 makes several references to the Contract Data. 

 

Each item of data below is cross-referenced to the clause in the Conditions of Contract to 

which it applies. Notwithstanding anything specified to the contrary, the Contract Data shall 

take precedence in the interpretation of any ambiguity or inconsistency between it and the 

GCC 2015. 

 

The documents forming the Contract are to be taken as mutually explanatory of one another.  

For the purpose of interpretation, the priority of the documents shall be in accordance with the 

following order of precedence: 

 

(a) the Form of Offer and Acceptance. 

(b) amendments to the General Conditions of Contract within the Contract Data. 

(c) additional conditions to the General Conditions of Contract within the Contract Data. 

(d) corrigenda to the General Conditions of Contract. 

(e) the General Conditions of Contract. 

(f) the Specifications, Drawings, Schedules and other documents forming part of the Contract 

(in that order) contained in the Scope of Work and the Site Information. 
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If any ambiguity or discrepancy is found in the documents, the Engineer needs to be contacted 

to issue any necessary clarification or instruction. 

 

Note 2 

 

Certain pro-forma forms and pro-forma agreements contained in the GCC 2015 have been 

adapted for this particular contract.  Those pro-forma forms and pro-forma agreements 

contained in the GCC 2015 do not apply where replaced by similar pro-forma forms and pro-

forma agreements in this document. 

C.1.2.1.2 Contract-specific Data 
 

The following contract-specific data, referring to the General Conditions of 

Contract, are applicable to this Contract: 

 

C.1.2.1.2.1 Compulsory Data 

 

Clause Data 

1.1.1.13 The Defects Liability Period is 12 months 

1.1.1.14 The time for achieving Practical Completion is 12 months  

1.1.1.15 The name of the Employer is Vhembe District Municipality 

1.1.1.26 The Pricing Strategy of a Re-measurement Contract shall apply 

1.2.1.2 The address of the Employer is: 

 

Physical address: 

Old Parliament Building 

Cnr Casino Bvld street & Tshivhase Street 

Thohoyandou 

 

Postal address: 

Private Bag X 5006 

Thohoyandou 

0950 

 

e-mail address: 

gmtechnical@vhembe.gov.za 

 

Contact numbers: 

Corporate:  015 960 2000 

Direct:  015 960 2163 
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Clause Data 

1.1.1.16 The name of the Engineer is: 

 

Conceptual Engineers (Pty) Ltd 

1.2.1.2 The address of the Engineer is: 

 

Physical address: 

Rhodesdrift Office Park 

23 Rhodesdrift Road, Bendor 

POLOKWANE 0699 

 

Postal address:  

Same as physical address 

 

e-mail address: 

phirih@yahoo.com 

Contact numbers: 

Corporate:  (015) 516 1759 

Mobile:  071 970 5817 

 

 

3.1.3 The Engineer shall obtain the specific approval of the Employer before executing any 

of his functions or duties according to the following table: 

 

GCC 

Clause 

No 

Description Requires EWA* 
Delegated to 

ER* 

3.2.1 Engineer's 

Representative's 

appointment and 

termination 

Y  

3.2.4 Engineer's 

Representative acting on 

Engineer's behalf 

Y  

4.5.4 Payment for notices and 

fees 

Y  

4.7.1 Fossils, etc on Site Y  

5.7.2 Work at night Y  

5.7.3 Acceleration of rate of 

progress 

Y  

5.7.3 Payment for acceleration Y  

mailto:phirih@yahoo.com
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Clause Data 

5.9.1 Instructions and 

drawings on 

Commencement Date 

 Y 

5.11.1 Suspension of the Works  Y 

5.11.3 Proceeding with Works 

after suspension 

Y  

5.12.4 Acceleration instead of 

extension of time 

Y  

5.13.2 Reduction in penalty  Y 

6.3.1 Variation orders Y  
 

  

GCC 

Claus

e No 

Description Requires EWA* 
Delegated to 

ER* 

6.3.2.1 Confirmation of a Variation 

Order 

Y  

6.4.1.4 Dayworks as a Variation 

Order 

Y  

6.5.2 Materials for dayworks Y  

6.8.4 Costs due to changes in 

legislation 

Y  

6.11.1 Variations exceeding 20%  Y 

8.2.2.2 Damage due to excepted 

risks 

 Y 

10.1.5 Consultation on 

Contractor's claim 

Y Y 

10.1.5 Ruling on Contractor's 

claim 

Y N 

 

*The following abbreviations apply: 

ER Engineer’s Representative 

EWA Engineer’s Written Action 

N No 

NA Not Applicable 

Y Yes 

3.1.4 Delete this clause. 
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Clause Data 

4.9.1 The Contractor shall deliver to the Engineer, on a monthly basis, a detailed inventory 

of Construction Equipment kept on Site, full particulars given for each day of the month.  

Distinction shall be made between Owned Equipment and Hired Equipment as well as 

Equipment in working order and Equipment out of order.  Such inventory shall be 

submitted by the seventh day of the month following the month to be reported. 

4.10.2 The Contractor shall deliver to the Engineer, on a monthly basis, a return in detail of 

supervisory staff and the number of categorized classes of labour employed each day 

for the said period by the Contractor for execution of the Contract.  Such return shall be 

submitted by the seventh day of the month following the month to be reported. 

5.3.1 The documentation required before commencement with Works execution are: 

 

Health and Safety Plan (Refer to Clause 4.3) 

A signed Agreement between the Employer and the Contractor for the Works to be 

completed by the Contractor in terms of the provisions of Section 37(2) of the 

Occupational Health and Safety Act (Act No.85 of 1993) and the Construction 

Regulations promulgated thereunder (Refer to Clause 4.3). 

Proof of payment to the Employer, that the Contractor has paid all contributions required 

in terms of the Compensation for Occupational Injuries and Diseases Act, No 130 of 

1993 (Refer to Clause 4.3). 

Initial programme (Refer to Clause 5.6). 

Security (Refer to Clause 6.2). 

Insurance (Refer to Clause 8.6). 

5.3.2 The time to submit the documentation required before commencement with Works 

execution is 14 Days. 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but shall be 

as set out elsewhere in the Contract. 

5.8.1 The non-working Days are Sundays. 

 

The special non-working Days are: 

 

Statutory public holidays; and 

 

All annual year-end shutdown periods as recommended by the South African 

Federation of Civil Engineering Contractors (SAFCEC), and which commence after the 

Commencement Date and which commence before the Due Completion Date. 

5.13.1 The penalty for failing to complete the Works is whichever is lessor of 0,01 percent of 

contract price per calendar day or R5 500 per calendar day. 

5.16.3 The latent defect period is 10 years, commencing on the Day after the date of 

certification of Practical Completion. 
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Clause Data 

6.5.1.2.3 The percentage allowance to cover overhead charges is: 

50 per cent for labour; and 

15 per cent for materials. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

Proof of ownership is required. In addition, the contractor to satisfy the Employer’s 

Agent that material has not been prematurely delivered onsite and safely stored. No 

payment for material stored off site will be allowed. 

 6.10.3 The limit of retention money is 5% of the value of the Contract Price. The Employer’s 

Agent to hold security on all the progress interim payment certificates to the limit of 5%. 

 

A Retention Money Guarantee is compulsory. 

A penalty will be applied for non-delivery of the Retention Money Guarantee as 

required.  The penalty will be 10% of the value of the completion Retention Money 

Amount per calendar month for late delivery of the said Retention Money Guarantee. 

 

In addition, a variable guarantee of 5% of the Contract Price to be furnished by the 

contractor within 14 days of the appointment, as such shall be kept updated upon 

expiration before reaching project completion. 

 

The retention monies shall be released in the following manner: 

1. Practical project completion “partial release” – 50% retention money 
2. Final completion “Full release” – 100% retention money 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the 

insurance sum is nil. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in 

the insurance sum is a maximum of 10% (ten percent) of the Contract Sum. 

8.6.1.3 The limit of indemnity for liability insurance is equal to the contract amount. 

10.5.1 Dispute resolution shall be by standing adjudication, use GCC 2015, Appendix 5. 

10.7.1 The determination of disputes shall be by arbitration. 
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Clause Data 

 Payment for labour-intensive component of the works 

Payment for works identified in the Scope of Works as being labour-intensive shall 
only be made in accordance with the provisions of the Contract if the works are 
constructed strictly in accordance with the provisions of the Scope of Work. Any 
payment for such works shall not relieve the Contractor in any way from his 
obligations either in contract or in delict. 

 

The local SMMEs subcontractors should be paid by the Contractor within seven (07) 
days following the submission and approval of their invoices. The local SMMEs 
subcontractors should be paid every second week. 

The contractor should attach to the progress payment certificate a copy of invoices 
received from local SMMEs subcontractors including proof of payment. 

No payment certificate shall be processed by the Employer’s Agent if there is 
outstanding payment due to local SMMEs subcontractors unless otherwise agreed by 
the two parties. 

 Linkage of payment for labour-intensive component of works to submission of project 
data 

The Contractor’s payment invoices shall be accompanied by labour information for the 
corresponding period in a format specified by the employer. If the contractor chooses 
to delay submitting payment invoices, labour returns shall still be submitted as per 
frequency and timeframe stipulated by the Employer. The contractor’s invoices shall 
not be paid until all pending labour information has been submitted. 

 Applicable Labour Laws 

The current Ministerial Determination (also downloadable at www.epwp.gov.za), 
Expanded Public Works Programmes, issued in terms of the Basic Condition of 
Employment Act of 1997 by the Minister of Labour in Government Notice, shall apply 
to works described in the scope of work as being labour-intensive and which are 
undertaken by unskilled workers. 

  

http://www.epwp.gov.za/
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C.1.2.1.2.2 Variations to the General Conditions of Contract 

Clause Data 

2.5.1 Cession 

 

Amend Clause 2.5.1 as follows: 

 

Delete the words “without the written consent of the other” 

5.14.5.1 Consequences of Completion 

 

Amend Clause 5.14.5.1 as follows: 

 

In the second line, substitute the word ‘Guarantor’ with ‘Contractor’. 

6.2 Security 

 

Replace Sub-Clauses 6.2.1 and 6.2.2 with: 

 

“The Contractor shall deliver to the Employer within such time as may be stated in 

the Contract Data, a  Performance Guarantee, of an Insurance Company 

registered in terms of the Short-term Insurance Act (Act 53 of 1998) or of a 

registered Commercial Bank, in a sum equal to the amount stated in the Contract 

Data.  The Performance Guarantee shall be issued by an entity subject to the 

approved of the Employer, and shall conform in all respects to the format contained 

in the Contract Data. 

 

The security to be provided by the Contractor shall be a Performance Guarantee 

of 10% of the Contract Sum. 

 

Wherever a joint venture constitutes the contracting party, the Performance 

Guarantee shall be issued on behalf of the joint venture. 

 

Failure to produce an acceptable  Performance Guarantee within the period stated 

in the Contract Data, is a fundamental breach of Contract, entitling the Employer 

to cancel the Contract by due notice in terms of Clause 9.2 with specific reference 

to Sub-clause 9.2.2 as amended in the Contract Data.” 
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Clause Data 

6.3.1 Variations 

 

Amend Clause 6.3.1, as follows: 

 

In the first paragraph, third line, after the words "or for any reason appropriate", 

add the phrase  

", including the limiting of contract expenditure so as not to exceed the 

Employer’s budgeted project funding, " 

 

Add the following phrase to the last paragraph of Clause 6.3.1.6, after the words 

"ascertaining the amount of the Contract Price": 

 

", and no such variation shall give reason for consideration of any claim in terms 

of Clause 6.11.” 

6.3.2 Orders for Variations to be in writing 

 

Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1. 

6.9.2 Definition of “materials” 

 

Amend Clause 6.9.2, as follows: 

 

Substitute the word ‘plant’ with ‘Plant’. 

6.10.1 Interim Payments 

 

Amend Clause 6.10.1.5 as follows: 

 

In the third line, add the words ‘not yet’ before the words ‘built into’ 

6.10.5 Payment of retention money 

 

Amend Clause 6.10.5 as follows: 

 

In the second line, add the words ‘, if any,’ after the words ‘Defects Liability 

Period’ 

6.10.6 Set-off and delayed payments 

 

Amend Clause 6.10.6.2 as follows: 

 

Delete the words ‘simple interest’ and substitute with the words ‘interest 

compounded monthly’. 

 

Delete the words ‘Contractor’s Bank’ and substitute with the words ‘Employer’s 

Bank’ 
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Clause Data 

6.11 Variations exceeding 15 per cent 

 

Replace the marginal heading with: 

 

“Variations exceeding 20 per cent” 

 

Replace “15 per cent” with “20 per cent” in the text of this Sub-Clause 

7.4.4 Cost of test specimens and tests 

 Amend Clause 7.4.4.2 as follows: 

 

In the second line of paragraph two, add the words ‘the requirements of’ before 

the words ‘the Contract’ 

7.8.2 Cost of making good of defects 

 Amend Clause 7.8.2.1 as follows: 

 

In the first line, correct the spelling of ‘therefore’. 

8.1.3 Excessive loads and traffic 

 In the third line, add a comma after the word ‘Site’ as follows: ‘in the vicinity of 

the Site, from’. 

  

8.3.1 Excepted risks 

 Amend Clause 8.3.1.10 as follows: 

 

In the second line, delete the words ‘Employer or any of their’ and substitute with 

‘or any of its’. 

 

 

 

 

8.6.6 Contractor to produce proof of payment 

 “The Contractor shall before commencement of the Works produce to the 

Engineer: 

 

8.6.6.1 The policies by which the insurances are effected, 

 

8.6.6.2 Proof that due payment of all premiums there under, covering the full 

required period has been made, and 

8.6.6.3 Proof of continuity of the policies for the required period. 
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Clause Data 

 Should, during the currency of the Contract, the required period of insurance be 

extended for any reason, the Contractor shall timeously extend (so as to maintain) 

the said insurances for the full extended duration. 

 

The Engineer shall be empowered to withhold all payment certificates until the 

Contractor has complied with his obligations in terms of this Clause 8.6.6.” 

8.6.7 Remedy on Contractor’s failure to insure 

 Delete sub-clause 8.6.7 and substitute with: 

 

“Failure on the part of the Contractor to effect and keep in force any of the 

insurances referred to in Clause 8.6.1 and its sub-clauses, is a fundamental breach 

of Contract, entitling the Employer to cancel the Contract by due notice in terms of 

Clause 9.2 and with specific reference to sub-clause 9.2.2, as amended in the 

Contract Data.” 

9.1.2 State of emergency 

 In the fourth line, delete the words ‘supply of’ and substitute with ‘availability of’. 

9.2 Termination by Employer 

 Delete the contents of Clause 9.2 and substitute with: 

 “9.2.1 The Employer may terminate the Contract by written notice to the 

Contractor if: 

 

9.2.1.1 Sequestration of the Contractor’s estate is ordered by a Court with due 

jurisdiction, or 

 9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for 

the surrender of his estate as insolvent, or makes a compromise with his 

creditors, or assigns in favour of his creditors, or agrees to carry out the 

Contract under the supervision of a committee representing his creditors, 

or (being a company) goes into liquidation, whether provisionally or finally 

(other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction), or if the Contractor assigns the Contract without having 

first obtained the Employer’s consent in writing, or if execution is levied on 

his goods, or 

 9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any 

person in the employ of the Employer or the Engineer, a gratuity or reward 

or commission, or 

 9.2.1.4 The Contractor furnished materially inaccurate information in his Tender, 

which had a bearing on the award of the Contract, or 

 9.2.1.5 The Contractor has abandoned the Contract. 
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Clause Data 

 9.2.2 If the Contractor: 

 

9.2.2.1 Has failed to commence the Works in terms of Clause 10 hereof, or has 

suspended the progress of the Works for fourteen (14) days after receiving 

from the Engineer written notice to proceed, or 

 9.2.2.2 Has failed to provide the Guarantee in terms of Clause 7 within the time 

stipulated in the Contract Data, or 

 9.2.2.3 Has failed to proceed with the Works with due diligence, or 

 9.2.2.4 Has failed to remove materials from the Site or to pull down and replace 

work within fourteen (14) days after receiving from the Engineer written 

notice that the said materials or work have been condemned and rejected 

by the Engineer in terms of these conditions, or 

 9.2.2.5 Is not executing the Works in accordance with the Contract, or is neglecting 

to carry out his obligations under the Contract, or 

 9.2.2.6 Has, to the detriment of good workmanship or in defiance of the Engineer’s 

instructions to the contrary, sublet any part of the Contract, or 

 9.2.2.7 Has assigned the Contract or any part thereof without the Employer’s 

consent in writing, 

 then the Employer may give the Contractor 14 days notice to rectify the 

default, and if the Contractor fails to rectify the default in said 14 days, 

then, without further notice, notify the Contractor in writing of the 

termination of the Contract and expel the Contractor and order the 

Contractor to vacate the site within 24 hours of issue of the Notice of 

Termination and to hand the Site over to the Employer, and the Employer 

may then enter upon the Site and the Works without affecting the rights 

and powers conferred on the Employer or the Engineer by the Contract 

and the Employer may  himself complete the Works or may employ 

another contractor to complete the Works, and the Employer or such other 

contractor may use for such completion so much of the Construction 

Equipment, Temporary Works and materials brought onto the Site by the 

Contractor as the Employer may think proper, and the Employer may at 

any time sell any of the said Construction Equipment, Temporary Works 

and unused materials and apply the proceeds of sale towards payment of 

any sums that may be due or become due to the Employer by the 

Contractor under the Contract.  In such circumstances the Contractor shall 

forthwith vacate the Site and shall not be entitled to remain on the Site on 

the grounds that he is entitled to do so on a right of retention until amounts 

due to him have been paid, neither will the Contractor be entitled to any 

further payments in terms of this Contract. 
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Clause Data 

 9.2.3 If the Contractor, having been given notice to rectify a default in terms of 

9.2.2 above, rectifies said default, but later repeats the same or 

substantially the same default, then the Employer may notify the 

Contractor of the immediate termination of the Contract, and proceed as 

stated in the paragraph following the word ‘writing’ in Clause 9.2.2.7 

above. 

 9.2.4 Should the amounts that the Employer must pay to complete the Works, 

exceed the sum that would have been payable to the Contractor on due 

completion by him, then the Contractor shall upon demand pay to the 

Employer the difference, and it shall be deemed a debt due by the 

Contractor to the Employer and shall be recoverable accordingly.  

Provided that should the Contractor on demand not pay the amount of 

such excess to the Employer, such sum may be determined and deducted 

by the Employer from any sum due to or that may become due to the 

Contractor under this or any previous or subsequent contract between the 

Contractor and the Employer.” 
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C.1.2.1.2.3 Additional clauses to the General Conditions of Contract: 

 

Clause Data 

1.1 Definitions 

 

Add the following at the end of Sub-Clause 1.1.1: 

1.1.1.35 “Client”, as used in the Occupational Health and Safety Act - Construction 

Regulations, means Employer. 

1.1.1.36 “Principal Contractor”, as used in the Occupational Health and Safety Act - 

Construction Regulations, means Contractor. 

4.12 Contractor’s superintendence 

 

Add the following sub-clause 4.12.4 to Clause 4.12: 

 

“Where a form is included in the Contract Data for this purpose, the Tenderer shall 

fill in the name of the person he proposes to entrust with the post of Contractor’s 

Site Agent on this Contract in the space provided therefore.  Previous experience 

of this person on work of a similar nature during the past five (5) years is to be 

entered on the form. 

 

The Contractor’s Site Agent shall be on Site at all times when work is being 

performed. 

 

The person shall be subject to approval of the Engineer in writing and shall not be 

replaced or removed from Site without the written approval of the Engineer.” 

5.6 Programme 

 

Add the following sub-clause 5.6.6 to Clause 5.6: 

 

“Failure on the part of the Contractor to deliver to the Engineer, the 

 

• programme of the Works in terms of Clause 5.6.1 and 

 

• supporting documents in terms of Clause 5.6.2 

 

Within the period stated in the Contract Data, shall be sufficient cause for the 

Engineer to retain 25 per centum of the value of the Fixed Charge and Value-

related items in assessment of amounts due to the Contractor, until the Contractor 

has submitted aforementioned first Programme of the Works and Supporting 

Documents”. 
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Clause Data 

5.9.7 Engineer to approve Contractor’s Designs and Drawings 

 

Add the following sub-clause 5.6.6 to Clause 5.6: 

 

“All designs, calculations, drawings and operation and maintenance manuals shall 

be fully endorsed by a third-party registered engineer, accomplished in such 

specific field of practice and the cost thereof shall be borne solely by the 

Contractor. 

 

Once the alternative design has been approved, the Contractor shall indemnify 

and hold harmless the Engineer, the Employer, their agents and assigns, against 

all claims howsoever arising out of the said design, whether in contract or delict”. 

5.11 Suspension of the Works 

 

Add the following sub-clause 5.11.4 to Clause 5.11: 

 

“If the Contractor does not receive from the Employer the amount due under an 

Interim Payment Certificate within 28 days after expiry of the time stated in sub-

clause 6.10.4 within which payment is to be made (except for deductions in 

accordance with sub-clauses 6.10.1.6 and 6.10.1.7), the Contractor may, after 

giving 14 days’ notice to the Employer, suspend the progress of the Works. 

 

The Contractor’s action shall not prejudice his entitlements to a claim in terms of 

Clause 10.1 and to cancellation of the Contract in terms of Clause 9.3. 

 

If the Contractor subsequently receives full payment of the amount due under such 

Interim Payment Certificate before giving a notice of cancellation of the Contract, 

the Contractor shall resume normal working as soon as is reasonably practicable.” 

5.12 Extension of Time for Practical Completion 

 

Add the following at the end of Sub-Clause 5.12.2.2: 

 “The extension of time to be allowed due to abnormal rainfall shall be calculated 

separately for each calendar month or part thereof in accordance with the following 

formula: 

 

 Rw - Rn 

V = (Nw - Nn) + (--------------) 

 x 

where 
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Clause Data 

 V = Extension of time in calendar days for the calendar month under 

consideration 

 

Nw = Actual number of days during the calendar month on which a 

rainfall of 10 mm or more has been recorded 

 

Nn = Average number of days for the calendar month on which a 

rainfall of 10 mm or more has been recorded, as derived from 

existing rainfall records 

 

Rw = Actual recorded rainfall for the calendar month 

 

Rn = Average rainfall for the calendar month, as derived from existing 

rainfall records 

 

x = 20 

 The rainfall records which shall provisionally be accepted for calculation purposes 

are: 

Based on records taken at: Rainfall Station:   Thohoyandou 

 Station Number:   0799223 

 Years of record:   1994 – 2023 

 The total extension of time shall be the algebraic sum of all monthly totals for the 

contract period, but if the algebraic sum is negative the time for completion shall 

not be reduced due to subnormal rainfall.  Extensions of time for a part of a month 

shall be calculated using pro rata values of Nn and Rn.” 

 

For this project the rainfall formula will only apply as background information, or 

dispute resolution. Extension of time for rainfall will only be granted on Actual 

Delays experienced; noted and agreed upon by the engineer. 

 

6.10 Payments 

 Add the following at the end of Sub-Clause 6.10.1: 

 “The Contractor shall complete the ‘Contractor’s Monthly Report Schedule’, which 

pro forma documentation is obtainable from the Engineer.  Pursuant to Sub-Clause 

(1), these, duly signed by all concerned, together with the Contractor’s statement 

and a VAT invoice in original format are to be submitted to the Engineer.  Issue by 

the Engineer to the Employer and Contractor of any signed payment certificate is 

conditional to this information being fully endorsed, accurately and timeously 

submitted to the Engineer”. 

 Add the following at the end of Sub-Clause 6.10.1.5: 
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Clause Data 

 “All documentary evidence of such materials shall be unambiguous with respect to 

ownership having fully passed to the Contractor on or before the date of submittal 

of the Contractor’s monthly statement. 

 

Should the Contractor fail to supply unambiguous documentary evidence, he shall, 

prior to submittal of his monthly statement, deliver to the Employer a Guarantor 

Guarantee in the form contained in the Appendices to the Contract Data.” 

9.3 Termination by the Contractor 

 

Add the following at the end of Sub-Clause 9.3: 

 9.3.5 “In addition to, or as an alternative to the rights to termination contained in 

this Clause 9.3, the Contractor may notify the default to the Employer, with 

a copy to the Engineer, and if the default is not rectified within 10 days the 

Contractor may suspend progress of the works until a date 7 days after the 

default is rectified.  The Contractor shall be entitled to extension of time to 

the extent of delay caused by or resulting from such suspension, and to 

payment of additional costs caused by or resulting from the suspension.  

Such extension of time and additional costs shall be promptly ascertained 

by the Engineer, who shall then grant the extension of time and include 

the additional costs in all future payment certificates.  Such suspension, 

extension of time and/or payment of additional costs, shall not prejudice 

the Contractor’s rights to cancel the contract.” 
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C.1.2.2 Part 2: Data provided by the Contractor 
The General Conditions of Contract, as specified in Part 1, shall be used as a basis for this 

Data which is required to be completed. 

Each item of data given below is cross-referenced to the clause in the Conditions of Contract 

to which it mainly applies. 

 

Clause Data 

1.1.1.9 The Name of the Contractor is: 

 

 ...........................................................................................................................  

 

 ...........................................................................................................................  

1.2.1.2 

 

The address of the Contractor is: 

 

Physical address: 

 

 ...........................................................................................................................  

 

 ...........................................................................................................................  

 

 ...........................................................................................................................  

 

 ...........................................................................................................................  

 

 ...........................................................................................................................  
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Clause Data 

1.2.1.2 

 

Postal address: 

 

 ...........................................................................................................................  

 

 ...........................................................................................................................  

 

 ...........................................................................................................................  

 

 ...........................................................................................................................  

 

 ...........................................................................................................................  

 

e-mail address: 

 

 ...........................................................................................................................  

 

Contact numbers: 

 

Corporate:   ..................................................................  

 

Direct:   ..................................................................  

 

Mobile:   ..................................................................  

 

Fax:   ..................................................................  
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VHEMBE DISTRICT MUNICIPALITY 

(Not to be completed at tender stage) 

 

C1.3 PERFORMANCE GUARANTEE 

 

In accordance with clause 6.2.1 of General Conditions of Contract, 3nd Edition 2015 

Contract No: ---------------------------------------------------------------------------------------------------------- 

Description of Contract: ------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

GUARANTOR DETAILS AND DEFINATIONS 

“Guarantor” means: ------------------------------------------------------------------------------------------------ 

---------------------------------------------------------------------------------------------- (Please put name of 

firm) 

Please address: ----------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

Postal address: ------------------------------------------------------------------------------------------------------ 

--------------------------------------------------------------------------------------------------------------------------- 

Tel:---------------------------------------------------------------------------------------------------------------------- 

Fax: --------------------------------------------------------------------------------------------------------------------- 

“Employer” means: VHEMBE DISTRICT MUNICIPALITY. 

“Contractor” means: ------------------------------------------------------------------------------------------------ 

------------------------------------------------------------------------------------------ (Please put name of firm) 

“Guarantee sum” means: 10% of the contract amount 

“Engineer” means: ------------------------------------------------------------------------------------------------ 

“Works” means: Permanent works together with temporary works 

“Site” means: The land and other places, made available by the Employer for the purpose of 

the contract, on under over in or through which the works are to be executed or carried out. 

“Contractor” means: The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contractor as may be agreed in writing between the 

parties. 

“Contract Sum” means: The accepted amount inclusive for tax of R-------------------------------- 

Amount in words: --------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------- 

“Expiry Date” This Guarantee shall expire upon the issue of the Completion Certificate 

issued by VHEMBE DISTRICT MUNICIPALITY signed by the Director of ENGINEERING 

Services, as such date is advised to the Guarantor in writing confirmed by the Employer. 

 

tel:--------------------------------------------------------------------------------------------------------------
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CONTRACT DETAILS 

 

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

Completion of the Work as defined in the Contract. 

 

PERFORMANCE GUARANTEE 

 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

 

2. Expiry Date” This Guarantee shall expire upon the issue of the final completion 

certificate issued by VHEMBE DISTRICT MUNICIPALITY signed by the Director of 

ENGINEERING Services, as such date is advised to the Guarantor in writing confirmed 

by the Employer 

The Engineer and/or the Employer shall advise the Guarantor in writing of the date on 

the Certificate of the works has been issued. 

 

3. The Guarantor hereby acknowledges that: 

 

3.1. Any reference in this performance Guarantee to the Contract is made for the purpose 

of convenience and shall not be construed as any intention whatsoever to create an 

accessory obligation or any intention whatsoever to create a surety ship; 

3.2 . Its obligation under this Performance Guarantee is restricted to the payment of money. 

 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents 

identified in 4.1 to 4.3: 

4.1. A copy of a first written demand issues by the Employer to the Contractor stating that 

payment of a sum certified by the Engineer and/ or Employer in an Interim or Final 

Payment Certificate has not been made in terms of the Contract and failing such 

payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 4.2; 

4.2.  A first written demand issued by the Employer to the Guarantor at the Guarantor’s 

physical address and / or postal address with a copy to the Contractor stating that 

period of seven (7) days has elapsed since the first written demand terms of 4.1 and 

the sum certificate has still not been paid; 

4.3. A copy of the aforesaid payment certificate which entails the Employer to receive 

payment in terms of the Contract sum in 4. 
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5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes 

to pay to the Employer the Guaranteed sum or the full outstanding balance upon receipt 

of a first written demand from the Employer to the Guarantor at the Guarantor’s physical 

address and/ or postal address calling up this Performance Guarantee, such demand 

stating that: 

 

5.1. The contractor has been termination due to the Contractor’s default and this 

performance Guarantee is called up in terms of 5; or 

5.2.  A provisional or final sequestration or liquidation court order has been granted against 

the Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3. The aforesaid written demand is accompanied by a copy of the notice of termination 

and/or the provisional /final sequestration and/or the provisional liquidation court order. 

 

6. It is recorded that the aggregate amount of payments required to be made by the 

Guarantor in terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in 

terms of 1. 

 

7. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar 

days upon receipt of the first written demand to the guarantor. 

 

8. Payment by Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 

 

9.  The Employer shall have the absolute right to arrange his affairs with the Contractor in 

any manner which the Employer may deem fit and the Guarantor shall not have the 

right to claim his release from his Performance Guarantee on account alleged to be 

prejudicial to the Guarantor. 

 

10.  The Guarantor chooses the physical address and postal address as stated above for 

the service of all notices for all purposes in connection herewith. 

 

11.  This Performance Guarantee is neither negotiable nor transferable and shall expire in 

terms of 2, where after on claims will be considered by the Guarantor. The original of 

this Guarantee shall be returned to the Guarantor after it has expired. 
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12.  This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall 

be regarded as a liquid document for the purposes of obtaining a court order. 

 

13.  Where this Performance Guarantee is issued in the Republic of South Africa the 

Guarantor hereby consents in terms of Section 45 of the Magistrate’s Court Act No 32 

of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having 

jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of 

the claim may exceed the jurisdiction of the Magistrate’s Court. 

 

Sign at ----------------------------------------------------------------------------------------------------------------- 

 

Date -------------------------------------------------------------------------------------------------------------------- 

 

Guarantor’s signatory (1) ----------------------------------------------------------------------------------------- 

 

Capacity --------------------------------------------------------------------------------------------------------------- 

 

Guarantor’s signatory (2) ----------------------------------------------------------------------------------------- 

 

Capacity --------------------------------------------------------------------------------------------------------------- 

 

Witness signatory (1) ---------------------------------------------------------------------------------------------- 

 

Witness signatory (2) ---------------------------------------------------------------------------------------------
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C1.4: AGREEMENT WITH ADJUDICATOR 

 

This agreement is made on the...............day of .................................. 20.........between: the 

Employer 

(name of company / 

organisation).......................................................................................................... 

of 

(address)..................................................................................................................................... 

.....................................................................................................................................and the 

Contractor 

(name of company / organisation) 

..........................................................................................................  

of 

(address).....................................................................................................................................  

............................................................................................................................................... 

(hereinafter called the Parties) 

 

and 

(name).........................................................................................................................................  

of (address) 

..............................................................................................................................................  

................................................................................................................................................ 

(hereinafter called the Adjudicator) 

 

Disputes or differences may arise/have arisen* between the Parties under a Contract 

dated.................  

and known as Contract No...............................................  

(Contract 

title)............................................................................................................................................ 

 

and these disputes or differences shall be/have been* referred to adjudication in accordance 

with the CIDB Adjudication Procedure, (hereinafter called "the Procedure") and the 

Adjudicator may be or has been requested to act. 

(* Delete as necessary) 

 

IT IS NOW AGREED as follows: 

 

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the 
Procedure. 

 

2. The Adjudicator hereby accepts the appointment and agrees to conduct the 
adjudication in accordance with the Procedure. 
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3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and 
expenses in accordance with the Procedure as set out in the Contract Data. 

 

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the 
adjudication and shall endeavour to ensure that anyone acting on their behalf or 
through them will do likewise, save with the consent of the other Parties which consent 
shall not be unreasonably refused. 

 

5. The Adjudicator shall inform the Parties if he intends to destroy the documents which 
have been sent to him in relation to the adjudication and he shall retain documents for 
a further period at the request of either Party. 

 

SIGNED by: 

(Signature): ............................  (Signature): ...........................

 (Signature): ................................ 

Name: .................................... Name: ................................... Name: 

........................................ 

who warrants that he/ she is who warrants that he/ she is the Adjudicator in the 

duly authorised to sign for and duly authorised to sign for presence of 

on behalf of the First Party in and on behalf of the Second  

the presence of Party in the presence of 

 

Witness: Witness: Witness: 

(Signature)..................................

 (Signature)..................................

 (Signature).................................. 

Name: .................................... Name: .................................... Name: ....................................  

Address: .................................. ..  Address: .................................  ........................ Address: 

  

............................................... ............................................... ............................................... 

 

Date: ....................................  Date: ..................................  Date: .................... 

 

 

 

 

 

END OF SECTION
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VHEMBE DISTRICT MUNICIPALITY 

 

VDM/TECH/01/10/2025/04: APPOINTMENT OF CONTRACTOR FOR MALAMULELE 

SOUTH VILLAGES WATER SUPPLY SCHEME-PHASE 2 JIMMY JONES, MPHAMBO 

EXTENSIONS, XIGAMANI AND MUSWANI VILLAGES DISTRIBUTION MAINS 

 

PART C2: PRICING DATA 

 

CONTENTS: 

 

C2.1  Pricing Instruction 

C2.2 Bill of Quantities 
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VHEMBE DISTRICT MUNICIPALITY 

 

VDM/TECH/01/10/2025/04: APPOINTMENT OF CONTRACTOR FOR MALAMULELE 

SOUTH VILLAGES WATER SUPPLY SCHEME-PHASE 2 JIMMY JONES, MPHAMBO 

EXTENSIONS, XIGAMANI AND MUSWANI VILLAGES DISTRIBUTION MAINS 

 

C2.1 PRICING INSTRUCTIONS 

 

1. GENERAL 

 

The pricing instructions describe the criteria and assumptions which will be assumed 

in the Contract that the Bidder has taken into account when developing his prices.  The 

Bills of Quantities record the Contractor’s rates for providing supplies, services, 

engineering and construction works in accordance with the Scope of Work. 

 

The terms of payment and the provisions for price adjustment, if applicable, are 

established in the Contract Data.  These items are not described in the Pricing Data. 

 

The Bidder’s obligations in pricing the Bidder offer and the Employer’s undertakings in 

the checking and correction of arithmetical errors are dealt with in the Standard 

Conditions of Bidder contained in Annexure F of SANS 294, as amended in and read 

in conjunction with the Bidder Data. 

 

Where excel Bills of Quantities are issued they should be read in conjunction with the 

hard copies. Where discrepancies appear the hard copy shall take precedence. 

 

2. DOCUMENTS MUTUALLY EXPLANATORY 

 

The documents forming the Contract are to be taken as mutually explanatory of one 

another.  The Bill of Quantities forms an integral part of the Contract Documents and 

shall be read in conjunction with the Bidder Data, Contract Data, Scope of Work, Site 

Information General and Special Conditions of Contract, the Specifications and the 

Drawings. 

 

3. DEFINITIONS 

 

For the purpose of this Bill of Quantities, the following words shall have the meanings 

hereby assigned to them: 

 

 Unit  : The unit of measurement for each item of work as defined in  

                                                the Scope of Work and Site Information. 

 

 Quantity : The number of units of work for each item. 

 

 Rate  : The payment per unit of measurement at which the Contractor  

Contracts to do the work. 
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 Amount : The product of the quantity and the rate tendered for an   item. 

 

 Sum  : An amount contracted for an item, the extent of which is  

                                               described in the Bill of Quantities, the specifications or  

                                                elsewhere but the quantity of work of which is not measured in  

                                               any units. 

 

4. DESCRIPTIONS 

 

Descriptions in the Bill of Quantities are abbreviated and comply generally with those 

in the Standardised Specifications.  Clause 8 of each Standardised Specification, read 

together with the relevant clauses of the Scope of Work, set out what ancillary or 

associated activities are included in the rates for the operations specified.  Should any 

requirements of the measurement and payment clause of the applicable Standardised 

Specification, or the Scope of Work, conflict with the terms of the Bill, the requirements 

of the Standardised Specification or Scope of Work, as applicable, shall prevail. 

 

5. REFERENCES 

The clauses in a specification in which further information regarding the schedule item 

can be obtained appear under “Reference clause” in the Bill.  The reference clauses 

indicated are not necessarily the only sources of information in respect of scheduled 

items.  Further information and specifications may be found elsewhere in the contract 

documents.  Standardised Specifications are identified by the letter or letters which 

follow SABS in the SABS 1200 series of specifications, eg. G for SABS 1200 G. 

6. UNITS OF MEASUREMENT 

 The units of measurement indicated in the Bill of Quantities are metric units. 

 The following abbreviations are used in the Bill of Quantities: 

%  = per cent 

h  = hour 

ha  = hectare 

kg  = kilogram 

kl  = kilolitre 

km  = kilometre 

km-pass = kilometre-pass 

kW  = kilowatt 

l  = litre 

m  = metre 

mm  = millimetre 

MN  = meganewton 

MN-m  = meganewton-metre 

MPa  = megapascal 

m²  = square metre 

m³  = cubic metre 

m³-km  = cubic metre-kilometre 

m²-pass = square metre-pass 

no  = number 
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PC sum  = Prime Cost sum 

Prov Sum = Provisional Sum 

sum  = lump sum 

t  = ton (1 000 kg) 

 

7. NET MEASUREMENTS 

 

Unless otherwise stated, items are measured net in accordance with the drawings, and 

no allowance is made for off-cuts and waste. 

 

8. QUANTITIES 

 

The quantities set out in these Bills of Quantities are approximate and do not 

necessarily represent the actual amount of work to be done.  The quantities of work 

accepted and certified for payment will be used for determining payments due and not 

the quantities given in the Bills of Quantities. 

 

The Contract Amount to be determined in accordance with the conditions of contract 

identified in the Contract Data shall be computed from the actual quantities of 

authorized work done, value at rates determined in terms of the Contract Data, against 

the respective items in the Bill of Quantities. 

 

9. CURRENCY 

 

All rates and sums of money quoted in the Bill of Quantities shall be in Rand and whole 

cents.  Fractions of a cent shall be discounted. 

 

10. VALUE ADDED TAX 

 

Value Added Tax shall be excluded from the rates and sums contracted for the various 

items of work included in the Bill of Quantities.  VAT will be added as a single entry to 

the summary. 

 

11. RATES AND PRICES 

 

 11.1 General 

 

a) The Contractor must price each item in the Bill of Quantities in BLACK 

INK.  Reproduced computer printouts of the Bills of Quantities will not 

be acceptable. 

 

b) The rates and prices to be inserted in the Bill of Quantities shall cover 

all the services and incidentals for the work described under the several 

items.  Such prices and rates shall cover all costs and expenses that 

may be required in and for the execution of the work described, and 

shall cover the cost of all general risks, liabilities and obligations set forth 

or implied in the documents on which the Bidder is based, as well as 
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overhead charges and profit.  Reasonable prices shall be inserted as 

these will be used as a basis for assessment of payment for additional 

work that may have to be carried out. 

 

c) Where the Contractor is required to furnish detailed drawings and 

designs or other information in terms of the Contract Data, all costs 

thereof shall be deemed to have been provided for and included in the 

unit rates and sum amounts contracted for the items scheduled in the 

Bill of Quantities.  Separate additional payments will not be made. 

 

d) A price or rate is to be entered against each item in the Bill of Quantities, 

whether the quantities are stated or not.  An item against which no price 

is entered will be considered to be covered by the other prices or rates 

in the Bill.  The Contractor will not be paid for items against which no 

rate or lump sum has been entered in the Bill of Quantities. 

 

e) Should the Contractor group a number of items and contract one lump 

sum for such group of items, this single lump sum shall apply to that 

group of items and not to each individual item. 

 

f) Should the Contractor indicate against any item that compensation for 

such item is included in another item, the rate for the item included in 

another item shall be deemed nil. 

 

g) A submission may be regarded as non-responsive if any rates or lump 

sums in the Bill of Quantities are, in the opinion of the Employer, 

unreasonable or out of proportion. 

 

 11.2 “Rate only” items 

 

The Contractor shall fill in a rate (in the rate column) against all items where the 

words "rate only" appear in the Amount column, which rate will constitute 

payment for work which may be done in terms of this item.  Such "rate-only" 

items are used where it is estimated that little or no work will be required under 

the item or where the item is to be considered as an alternative to another item 

for which a quantity is given. 

 

 11.3 Arithmetic 

 

Excepting where Sum Amounts are required or where Provisional Sums have 

been indicated, the Contractor shall enter an applicable rate in the Rate Column 

of the Bill of Quantities for each scheduled item.  He shall also enter an 

appropriate sum in the Amount column for each scheduled item, by determining 

in the applicable line item the product of the Quantity and the Unit Rate. 

 

If there is an error in the line item resulting from the product of the unit rate and 

the quantity, the rate shall be binding and the error of extension as entered in 
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the Bidder offer will be corrected by the Employer in determining the Contract 

Price. 

 

Where there is an error in addition, either as a result of other corrections 

required by this checking process or in the Bidder’s addition of prices, such error 

will be corrected by the Employer in determining the Contract Price. 

 

11.4 Labour Intensive work 

Those parts of the contract to be constructed using labour-intensive methods have 

been marked in the bill of quantities with the letters LI in a separate column or as a 

prefix or suffix against every item so designated. The works, or parts of the works so 

designated are to be constructed using labour-intensive methods only. The use of plant 

to provide such works, other than plant specifically provided for in the scope of works, 

is a deviation from the contract. The items marked with the letters ‘LI’ are not 

necessarily an exhaustive list of all the activities which must be done by hand, and this 

clause does not over-ride any of the requirements in the generic labour intensive 

specification in the Scope of Works. 

Where minimum labour intensity is specified by the design the contractor is expected 

to use their initiative to identify additional activities that can be done labour-intensively 

in order to comply with the set minimum labour intensity target. 

Payment for items which are designated to be constructed labour-intensively (either in 

this schedule or in the Scope of Works) will not be made unless they are constructed 

using labour-intensive methods. Any unauthorised use of plant to carry out work which 

was to be done labour-intensively will not be condoned and any works so constructed 

will not be certified for payment. 

 

12. VARIATION IN TEXT 

 

No alteration, erasure or addition is to be made in the text of the Bill of Quantities.  

Should any alteration, erasure or addition be made, it will not be recognized; the original 

wording of the Bill of Quantities will be adhered to. 

 

13.  MONTHLY PAYMENTS 

Unless otherwise specified in the Specifications and Project Specifications, progress 

payments shall be by means of interim progress instalments measured against actual 

deliverables achieved, according to the pre-approved Terms of Reference in the 

Tender Data 

14.  CONTRACT PRICE ESCALATION 

Unless otherwise specified, consumer price index will be used to recompensate the 

contractor for all losses incurred on the project following the lapse of a 12-month project 

duration. The base date shall be date on which the tender closed and usage of SEIFSA 

indices with the relevant formular applied. 
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VHEMBE DISTRICT MUNICIPALITY 

 

VDM/TECH/01/10/2025/04: APPOINTMENT OF CONTRACTOR FOR MALAMULELE SOUTH 

VILLAGES WATER SUPPLY SCHEME-PHASE 2 JIMMY JONES, MPHAMBO EXTENSIONS, 

XIGAMANI AND MUSWANI VILLAGES DISTRIBUTION MAINS 

 

C2.2 BILL OF QUANTITIES 

The Bill of Quantities is structured as outline below. Where there is gaps and omissions in 

specifications and/or BOQ the applicable Standard shall apply. 

SANS DESCRIPTION 

BILL 1 : PRELIMINARY & GENERAL 

BILL 2 : DAYWORKS 
BILL 3 : JIMMY JONES WATER RETICULATION 
BILL 4 : BULK EARTHWORKS 

BILL 5 : TOWER CONCRETE 

BILL 6 : TOWER ANCILLARY WORKS 

BILL 7 : PROVISIONAL SUMS 
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BILL 1: PRELIMINARY AND GENERAL 
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ITEM PAYM. DESCRIPTION UNIT QTY RATE  AMOUNT  
NO. REF. 

  SABS           

  1200A GENERAL       

1.1 8.3 FIXED CHARGE AND VALUE-RELATED ITEMS         

1.1.1 8.3.1 Contractual Requirements sum 1     
               

1.1.2 8.3.2 Establish facilities on site         

1.1.2.1 8.3.2.1 i)   Facilities for Engineer         

    a) Name Boards (3 no) Supply & erect three         

     name boards as per Dwg no 3     
               

    b) Furnished Office  (PSAB4.1) sum 1     
               

    d) Survey assistant and equipment  sum 1     

               

    d) Cellular phones and data (PSAB4.2) month 12     

               

1.1.2.2 8.3.2.2 ii)   Facilities for Contractor         

    a) Offices and storage sheds sum 1     

               

    b) Workshops sum 1     

               

    c) Ablution and latrine facilities sum 1     

               

    d) Tools and equipment sum 1     

               

    e) Water supplies, electric power & communications  sum 1     

               

    f) Dealing with water sum 1     

               

    g) Access sum 1     

               

    h) Plant sum 1     

               

    i) Operational Health & Safety (POHAS 3.6) sum 1     

               

1.1.3 8.3.3 Other fixed charge obligations sum 1     
               

1.1.4 8.3.4 Removal of site establishments sum 1     

  SABS            

  1200A            

1.2 8.4 TIME RELATED ITEMS         

1.2.1 8.4.1 Contractual requirements sum 1     

               

1.2.2 8.4.2 Operations and Maintenance of Facilities on Site         

1.2.2.1 8.4.2.1 Facilities for Engineer         

  PSAB1 a) Name Boards (3 no) Supply & erect three         

     name boards as per Dwg.  month 12     
               

    b) Furnished Office  (PSAB4.2) month 12     

      CARRIED FORWARD         
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      BROUGHT FORWARD         

    c) Survey assistant and equipment  month 12     
               

    d) Cellular phones and data (PSAB4.1) month 12     
               

1.2.2.2 8.4.2.2 Facilities for Contractor         

    a) Offices and storage sheds month 12     
               

    b) Workshops month 12     

               

    c) Laboratories month 12     

               

    d) Living accommodation month 12     

               

    e) Ablution and latrine facilities month 12     

               

    f) Tools and equipment month 12     

               

    g) Water supplies, electric power & communi-         

     cations month 12     

               

    h) Dealing with water month 12     

               

    i) Access month 12     

               

    j) Plant month 12     

               

    k) Operational Health & Safety (POHAS 3.6) month 12     

               

1.2.3 8.4.3 Supervision for duration of the construction month 12     

               

1.2.4 8.4.4 Company and Head Office overhead costs for         

    the duration of the Contract month 12     
               

1.2.5 8.4.5 Other time related obligations month 12     

               

1.3 8.5 SUMS STATED PROVISIONALLY BY THE         

    ENGINEER         

    Provisional Sum         

1.3.1 PSA7.1 Material to be used during execution of dayworks sum 1 550 000.00 R550 000.00 

               

1.3.2   Percentage adjustment to item 1.3.1 to cover         

    Contractor's expenses with regard to item 1.3.1         

    (max 10%) %   550 000.00   

               

1.3.3 PSA7.2 Escalation sum 1 500 000.00 R500 000.00 

               

1.3.4              

               

      CARRIED FORWARD         
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      BROUGHT FORWARD         

1.4 8.5 SUMS STATED PROVISIONALLY BY THE         

    ENGINEER         

    (NOT SUBJECT TO RETENTION OR ESCALA-         

    TION)  (Provisional Sum)         

1.4.1   Rented accommodation sum 1 120 000.00 R120 000.00 

                

1.4.2   Radio - telephone facilities sum 1 14 400.00 R14 400.00 

                

1.4.3   Labour Desk Officer sum 1 60 000.00 R60 000.00 

                

1.4.4   Commissioning of the Project sum 1 10 000.00 R10 000.00 

                

1.4.5   Detailed surveying and staking of pipeline routes sum 1 250 000.00 R250 000.00 

                

1.4.6   Provision for training of the PSC members. sum 1 142 800.00 R142 800.00 

                

1.4.7   Provide for the appointment of a H&S Consultant sum 1 300 000.00 R300 000.00 

                

1.4.8   

Provide for the appointment of a Specialist to identify 
existing affected services, accesses and encroachment 
relocations sum 1 750 000.00 R750 000.00 

                

1.4.9   Provide for Additional Tests requested by the Engineer sum 1 410 385.63 R410 385.63 

                

1.4.10   Percentage adjustment to items 1.4.1 to 1.4.7 to         

    cover Contractor's expenses with regard to the         

    above items (maximum 10%) %   2 057 585.63   

                

1.5 8.8 TEMPORARY WORKS         

1.5.1 8.8.4 Existing Services         

    a)  Excavation by hand in soft material to expose         

     services (Provisional) sum 1 84 000.00 R84 000.00 

               

1.5.2   Percentage adjustment to items 1.4.1 to 1.4.7 to %   84 000.00   

    cover Contractor's expenses with regard to the         

    above items (maximum 10%)         

               

               

               

               

               

    TOTAL BILL 1 CARRIED FORWARD TO SUMMARY         
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BILL 2: DAYWORKS 
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ITEM PAYM. 
DESCRIPTION UNIT QTY  RATE   AMOUNT  

NO. REF. 

  SABS            

2.1 1200A Dayworks Labour         

  8.7 a) Contractor's Representative hr 40     

               

    b) Surveyor hr 40     

               

    c) Qualified artisan hr 80     

               

    d) Foreman, leader-hand         

     (9 hr/workday) workday 20     

               

    e) Semi-skilled labourer         

     (9 hr/workday) workday 20     

               

    f) Labourer  (9 hr/workday) workday 40     

               

2.2   Planthire  :  Work Rates on Site         

2.2.1   Tipper truck (specify capacity)         

    a) 5m³ (small) hr 40     

               

    b) 10m³ (large) hr 80     

               

2.2.2   Flat bed truck (specify capacity)         

    a) ………. ton (large) km 500     

               

2.2.3   LDV   km 5000     

               

2.2.4   Wheel loader:  ............ m³ bucket (specify type) hr 40     

               

2.2.5   Bull dozer         

    a) ............ m³ (large) hr 40     

               

2.2.6   TLB (Tractor Loader Backhoe)         

    (............ m³ bucket) (specify type) ................... hr 40     

               

2.2.7   Compactor         

    a)   ............ (specify applied force) ...................... kg hr 80     

               

2.2.8   Concrete mixer (specify dry/wet capacity)         

    a) ............ (small towable) hr 80     

               

2.2.9   Miscellaneous         

    a) Compressor with capacity of ± 10m³/min hr 40     

               

    b) Water pump with 80mm outlet - diesel driven hr 80     

               

    TOTAL BILL 3 CARRIED FORWARD TO SUMMARY         
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BILL 3: JIMMY JONES WATER RETICULATION 
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ITEM PAYM. 
DESCRIPTION UNIT QTY RATE AMOUNT 

NO. REF. 

3. SABS BULK WATER & RETICULATION         

3.1 1200D
B 

EARTHWORKS (Pipe trenches) 
        

3.1.1   SITE CLEARANCE         

  8.3.1a a) Clear vegetation and trees of girth up to 1 m m 35 000     

                

  8.3.1b b) Clear trees of girth over 1 m no 50     

                

  8.3.1c c) Removal of topsoil 150mm deep m2 12 600     

                

  SABS             

3.1.2 1200D
B Excavation         

3.1.2.1 8.3.2a Excavation in all materials for trenches for 75 mm 
to 350 mm         

    nominal diameter pipes and smaller. Rates include         

    backfill, compact and disposal of surplus and un-         

    suitable material.         

    a) Up to 1,5 m deep m³ 34 775     

                

    b) Exceeding 1,5 m up to 3,0m deep m³ 3 478     

                

3.1.2.2 8.3.2b Extra-over item for 2.1.2.1         

    a) Intermediate excavation (Provisional) m³ 11 476     

                

    b) Hard rock excavation (Provisional) m³ 7 651     

                

3.1.2.3 8.3.2c Excavate and disposal of unsuitable material from         

    trench bottom (Provisional) m³ 4 200     

                

3.1.2.4 8.3.3.1
a From other necessary excavations on site m³ 1 913     

    (Provisional)         

                

3.1.2.5 8.3.3.1
b 

Import backfill material from designated borrow 
pits m³ 7 651     

    (Provisional)         

                

3.1.2.6 8.3.3.1
c 

Import backfill material from commercial sources 
selected by the Contractor (Provisional) m³ 1 400     

                

                

3.1.2.7 8.3.3.2 Opening up and closing down of designated 
borrow         

    pit   ha 1.5     

                

3.1.2.8 8.3.3.3 Compaction in road reserve m³ 3 150     

  
 

              

       CARRIED FORWARD         

       BROUGHT FORWARD         

3.1.2.9 8.3.3.4 Overhaul         



VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - PHASE 2 

 

173 

 
Contractor                       Witness 1                      Witness 2                         Employer                      Witness 1                   Witness 2 

 

      

    a) Limited overhaul (0,5 to 1,0 km) (Provisional) m³ 3 825     

                

    
b) Long overhaul (Provisional) 

m³/k
m 57 379     

                

3.1.2.1
0 

8.3.4.a 
Shore trench opposite structure or service 

m 3 500     

                

3.1.2.1
1 

  Existing services that intersect or adjoin a pipe 
trench         

  8.3.5a a) Services that intersect a trench no 545     

                

  8.3.5b b) Services that adjoin a trench m 3 500     

                

  SABS           

3.2 
1200L

B BEDDING AND BLANKET         

3.2.1   Selected granular material for bedding, cradle         

    and blanket for trench excavation         

3.2.2.1 8.2.2.1 From other necessary excavations (Provisional)         

    a) Selected bedding material 
m³ 0 

  
RATE 
ONLY 

              

    b) Selected blanket material 
m3 0 

  
RATE 
ONLY 

                

                

3.2.2.2 8.2.2.2. From borrow pits (Provisional         

    a) Selected bedding material 
m³ 0 

  
RATE 
ONLY 

              

    b) Selected blanket material m³ 7 000     

              

3.2.2.3 8.2.2.3 From commercial sources (Provisional)         

    a) Selected bedding material m³ 3 050     

              

    b) Selected blanket material m³ 1 680     

              

3.2.2.4 8.2.5 Overhaul of material for bedding cradle & selected         

  
  fill blanket (Prov.) m³/k

m 
47 300 

    

    
  

        

    
  

        

    
  

        

  

 

  

  
  

    

    

    
  

        

                

       CARRIED FORWARD         

       BROUGHT FORWARD         

  SABS           

3.3 1200L MEDIUM PRESSURE PIPELINES         

3.3.1   PVC Pressure Pipes and Fittings         
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3.3.1.1 8.2.1 
Supply, lay, bed, disinfect, test and backfill the 
following          

    
PVC-U pressure pipes conforming with SABS 946 
Part 1          

    
specifications in 6 m lengths, each pipe fitted at 
one end          

    
with socket for Mechanical jointing, in the following 
dia:         

     
         

    a) 315mm dia PVC-O PN12.5 m 4 000     

     
         

    b) 200mm dia PVC-O PN12.5 m 4 000     

     
         

    c) 160mm dia uPVC Class 12 m 1 500     

     
         

    d) 110mm dia uPVC Class 12 m 2 000     

     
         

    e) 90mm dia uPVC Class 12 m 2 000     

     
         

    f) 75mm dia uPVC Class 12 m 30 000     

              

    g) 63mm dia uPVC Class 12 m 1 500     

               

3.3.2   HDPE Pressure Pipes and Fittings         

3.3.2.1 8.2.1 
Supply, lay, bed, disinfect, test and backfill the 
following          

    
HDPE pressure pipes solid wall PE100 with butt 
welded joints         

    specifications in long lengths,  in the following dia:         

     
         

    a) 40mm dia PN12.5 m 800     

              

    b) 63mm dia PN12.5 m 1 500     

              

              

              

              

              

              

              

              

              

              

              

               

                

       CARRIED FORWARD         

       BROUGHT FORWARD         

                

3.3.3   FITTINGS AND SPECIALS FOR FIXING ON TO         

    uPVC PIPES         

    

Fittings to be suitable for coupling directly 
(mechanically) onto pipes. Each fitting socketed 
for mechani cal jointing.  Fittings to be either 
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uPVC, cast iron or epoxy-painted steel subject to 
Engineer's approval (flanges drilled SABS 1123-
1977 Table 16) 

3.3.3.1   Bends 90 degrees          

                

    a) 315mm dia PVC-O PN12.5 no 5     

     
         

    b) 200mm dia PVC-O PN12.5 no 5     

     
         

    c) 160mm dia uPVC Class 16 no 10     

     
         

    d) 110mm dia uPVC Class 16 no 10     

     
         

    e) 90mm dia uPVC Class 16 no 10     

     
         

    f) 75mm dia uPVC Class 16 no 112     

              

    g) 63mm dia uPVC Class 16 no 22     

                

3.3.3.2   Bends 45 degrees          

               

    a) 315mm dia PVC-O PN12.5 no 10     

     
         

    b) 200mm dia PVC-O PN12.5 no 10     

     
         

    c) 160mm dia uPVC Class 16 no 10     

     
         

    d) 110mm dia uPVC Class 16 no 10     

     
         

    e) 90mm dia uPVC Class 16 no 10     

     
         

    f) 75mm dia uPVC Class 16 no 51     

              

    g) 63mm dia uPVC Class 16 no 22     

                

                

                

  

 

 

 

        

  

      

       CARRIED FORWARD         

       BROUGHT FORWARD         

3.3.3.3   Bends 22.5 degrees          

                

    a) 315mm dia PVC-O PN12.5 no 10     

     
         

    b) 200mm dia PVC-O PN12.5 no 10     

     
         

    c) 160mm dia uPVC Class 16 no 10     

     
         

    d) 110mm dia uPVC Class 16 no 10     
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    e) 90mm dia uPVC Class 16 no 21     

     
         

    f) 75mm dia uPVC Class 16 no 88     

              

    g) 63mm dia uPVC Class 16 no 20     

                

3.3.3.4   Bends 11.25 degrees           

                

    a) 315mm dia PVC-O PN12.5 no 5     

     
         

    b) 200mm dia PVC-O PN12.5 no 18     

     
         

    c) 160mm dia uPVC Class 16 no 10     

     
         

    d) 110mm dia uPVC Class 16 no 11     

     
         

    e) 90mm dia uPVC Class 16 no 25     

     
         

    f) 75mm dia uPVC Class 16 no 163     

              

    g) 63mm dia uPVC Class 16 no 22     

                

3.3.3.5   Equal Tee         

    a) 200 mm dia  no 8     

                

    b) 160 mm dia  no 45     

                

    c) 110 mm dia  no 3     

               

    d) 90 mm dia  no 5     

                

    e) 75 mm dia no 109     

                

    f) 63 mm dia no 10     

                

    g) 40mm dia no 10     

  

        

  

      

       CARRIED FORWARD         

       BROUGHT FORWARD         

                

3.3.3.6   Reducing Tee         

    a) 160 to 90 mm dia no 10     

                

    b) 110 to 90 mm dia no 10     

                

    c) 110 x 75 mm dia no 10     

                

    d) 110 x 63 mm dia no 5     

                

    e) 110 x 40 mm dia no 5     
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    f) 90 x 75 mm dia no 11     

                

    g) 75  x 63 mm dia no 5     

                

    h) 63  x 40 mm dia no 5     

                

3.3.3.7   

Cross 

  

    

    

    a) 160 mm dia no 5     

               

    b) 110 mm dia no 5     

               

    c) 90 mm dia no 5     

                

    d) 75 mm dia no 62     

                

3.3.3.8   Reducer         

    a) 160 to 110 mm dia no 9     

                

    b) 110 to 90 mm dia no 5     

                

    c) 110 x 75 mm dia no 10     

                

    d) 90 x 75 mm dia no 11     

                

    e) 75 x 63 mm dia no 3     

                

    f) 75 x 40 mm dia no 1     

                

    g) 63 x 40 mm dia no 21     

                

  

 

 

 

        

  

      

       CARRIED FORWARD         

       BROUGHT FORWARD         

                

3.3.3.9   End Cap         

    a) 200mm dia no 2     

                

    b) 160 mm dia no 2     

                

    c) 110 mm dia no 2     

                

    d) 90 mm dia no 2     

                

    e) 75 mm dia no 42     

                

    f) 63 mm dia no 2     

                

  SABS             
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  1200L VALVES - Supply         

3.4 8.2.3 Gate Valves fitted with resilient, rubberised metal         

3.4.1   gate.  Valves to comply with SABS 664, PN16,         

    waterworks applications with cap top, plain thrust         

    collar, non-rising spindle, clockwise closing.           

               

    a) 65 DN no 150     

               

    b) 80 DN no 5     

               

    c) 100 DN no 15     

               

    d) 150 DN no 2     

               

    e) 200 DN no 4     

               

    f) 300 DN no 2     

               

  SABS            

  1200L ANCHOR/THRUST BLOCKS AND PEDESTALS        

3.5 
8.2.11 Concrete thrust block, configuration as depicted 

on drawings in the following sizes:         

3.5.1            

    a) Concrete volume < 0,4 m³ no 1 338     

               

    b) Concrete volume 1.0 to 1.19 m³ no 50     

                

    c) Concrete volume 1.4 to 1.60 m³ no 10     

               

               

  

               

       CARRIED FORWARD        

       BROUGHT FORWARD        

               

    YARD CONNECTIONS         

3.6   
Supply and install HDPE PN16 Erf connections 
and yard          

3.6.1   connections, complete with meter, saddles, bends,          

    fittings, pipes and valves, as shown on drawings         

               

    a) Across road serving 2 erven = 40 DN no 164     

      (Estimated 5600 mm HDPE pipe required)         

              

    b) Across road serving 1 erf = 25 DN no 241     

      (Estimated 4700 mm HDPe pipe required)         

               

    c) 
Near-side of the road serving 2 erven= 40 
DN no 356     

      (Estimated 2800 mm HDPe pipe required)         

              

    d) Near-side of the road serving 1 erf = 25 DN no 706     

      (Estimated 2400 mm HDPe pipe required)         
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    e) Stand tap, complete (with galvanised piping         

      
from meter to stand tap) as shown on 
drawings. no 1 459     

               

  SABS             

3.7 1200L 

AIR AND SCOUR VALVE CHAMBERS 

          

3.7.1 8.2.1 

Air valve chamber complete with DN50 double 
acting air valve, steel fittings 

          

    

with anti-shock mechanism, isolation valve, 
manhole cover 

  no 9     

               

3.7.2   

Scour valve chamber complete with DN100 scour 
tee, steel fittings T1600/3 

          

    

dry and wet chambers, DN100 gate valve, 
manhole cover 

  no 2     

  SABS             

  
1200D

B             

3.8.1 8.3.3.3 CROSSING (PROVISIONAL)         

    
Construct road crossing complete for pipeline 
crossing         

    
under dirt road.  Rate to include for excavation, 
sleeve         

   pipe, compaction and finishing. (Provisional) Sum 1 
345 

000.00 
R345 

000.00 

               

      CARRIED FORWARD         

      BROUGHT FORWARD         

3.8.2 8.3.3.3 Construct river crossing complete as detailed on          

    drawings , for pipeline crossing         

    under the existing river bed. Rate to include          

    installation including excavation, blasting, concrete         

    encasing, bedding, steel pipe and any other          

    requirement for:         

                

    a)  Through sandy river beds m 0   
RATE 
ONLY 

                

    b)  
Through rocky river bed (minor rock 
occurrence) m 0   

RATE 
ONLY 

                

    c)  
Through rocky river bed (major rock 
occurrence) m 0   

RATE 
ONLY 

               

  SABS            

3.9 
1200H

A POTABLE WATER INFRASTRUCTURE         
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  8.3.1 

Preparation of shop drawings for approval by 
the Engineer prior to ordering any materials or 
start of construction, the supply of all 
materials required, fabrication, process 
control, loading, transporting to the site, off-
loading, handling and erection complete of the 
following:         

3.9.1 8.3.1 10m high mild steel stand for elevated water tank,         

    of water tank (Vertical  Water Tank SG1 or similar         

    
complete with the inlet/outlet/scour and overflow 
connections)         

    
The tank stand platform must be extended to allow 
for maintenance around the tank.         

             

    A 900mm access opening must be provided in the         

    platform  floor as access to the platform will be by          

    means of ladder fixed to the stand:         

               

    

A basic water level indicator must be provided for 
the tank which must be visible and readable from 
ground.         

             

               

    Tank capacities required are:         

               

    a) 1 x 10kl water tank No 1     

               

               

               

               

    
TOTAL BILL 2 CARRIED FORWARD TO 
SUMMARY         
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BILL 4: BULK EARTHWORKS 
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ITEM 

NO. 

PAYM. 

REFERS 
DESCRIPTION UNIT QTY RATE    AMOUNT 

4   SECTION 4: BULK EARTHWORKS         

              

  SABS 

1200D 

EARTHWORKS 
    

    

4.1 8.3.1 Site Preparation         

    
 

        

4.1.1 8.3.1.1 Clear and strip site m² 2500     

    
 

        

4.1.2 8.3.1.2 Remove topsoil to nominal depth 150 mm, stockpile 

and maintain 
m² 2500 

    

    
 

        

4.2 8.3.2 Bulk Excavation         

4.2.1 8.3.2.(a) Excavate in all material and use for embankment or 

backfill or dispose as ordered within the 1.0km 

freehaul distance. Working space around the structure 

has been included in quantities. 

        

4.2.1.1   Material to be disposed m³ 3125     

4.2.1.2   Material to be stockpiled m³ 937.5     

    
 

        

4.2.2 8.3.2.(b) Extra-over item 2.2.1 (Provisional) for:         

    
 

        

4.2.2.1   Intermediate excavation m³ 2437.5     

4.2.2.2   Hard rock excavation  m³ 2031.3     

4.2.2.3   Boulder excavation, Class A m³ -   Rate Only 

4.2.2.4   Boulder excavation, Class B m³ -   Rate Only 

    
 

        

4.3 8.3.3 Restricted Excavation         

4.3.1 8.3.3.(a) Excavate for restricted foundations, footings and pipe 

trenches in all material and use for backfill or 

embankment or dispose 
        

    
 

        

4.3.1.1   Material to be stockpiled  m³ 812.5     

    
 

        

4.3.2 8.3.3.(b) Extra-over item 2.3.1 (Provisional) for:         

    
 

        

4.3.2.1   Intermediate excavation m³ 81.25     

4.3.2.2   Hard rock excavation  m³ 81.25     

4.3.2.3   Boulder excavation, Class A m³ -   Rate Only 

4.3.2.4   Boulder excavation, Class B m³ -   Rate Only 

    
 

        

4.4 8.3.6 Overhaul (Provisional)         

4.4.1   Short haul: (1.0km - 2.0km) m³ 3125     

4.4.2   Long haul  m³.km 18750     

CARRIED FORWARD   
 

BROUGHT FORWARD FROM PREVIOUS PAGE  
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4.5 8.3.4 Importing of Materials         

    
 

        

4.5.1 8.3.4(a) Extra-over for Importation of Materials from 

Commercial Sources or from Borrow Pits, placed in 

layers not exceeding 150 mm thick 
        

              

4.5.1.1   Dump Rock quality material, compacted to 95% 

Modified AASHTO maximum dry density 
m³ 562.5     

              

4.5.1.1   G5 quality material, compacted to 95% Modified 

AASHTO maximum dry density 
m³ 1312.5     

              

4.5.1.2   G7 quality material, compacted to 93% Modified 

AASHTO maximum dry density 
m³ 787.5     

              

4.5.1.2   G7 quality material, compacted to 91% Modified 

AASHTO maximum dry density 
m³ 787.5     

              

4.6 SABS 

1200D 

Topsoiling and Grassing 
    

    

              

4.6.1 8.3.10 Topsoiling using material selected from stockpile - 100 

mm thick 
m² 2500     

              

4.6.2   Topsoiling 100mm thick from commercial sources m² -   Rate Only 

              

4.6.3 PSA 

8.1.14.1 

Providing approved seed mixture for hydroseeding 
kg 20     

              

  PSA 

8.1.14.2 

Hydroseeding 
m² 800     

              

  PSA 

8.1.14.3 

Erosion Protection 
m² 1500     

              

  PSA 

8.1.14.4 

Supplying and applying chemical fertilizers 
kg 150     

              

              

              

              

              

 TOTAL SECTION 4 CARRIED FORWARD TO SUMMARY  
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BILL 5: TOWER CONCRETE WORKS 
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ITEM 

NO 

LI PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

5.01 
 

SANS 1200G SECTION 5 : CONCRETE 
     

5.02 .1. 8.4.2 Blinding 
     

5.03 .1.1 
 

Blinding concrete Grade 15/19mm in 50mm blinding layer 

under foundations, footings and the like. 

m2 500 
   

5.04 .1.2 
 

Mass concrete under support structures foundations 

backfilled to top of soft rock 

m3 875 
   

         

5.05 .2. 8.4.3 Reinforced concrete Grade 30/19 (30 MPa, 19mm stone) 

as follows: 

     

5.06 .2.1 
 

a) Surface bed m3 101 
   

5.07 .2.2 
 

b) Base m3 875 
   

5.08 2.3 
 

c) Plinths m3 5 
   

5.09 2.4 
 

d) Columns m3 15 
   

5.10 .2.4 
 

e) Beams m3 28 
   

5.11 .2.5 
 

f) Suspended Slabs m3 193 
   

5.12 .2.6 
 

g) Shaft & Tower Cylinder m3 600 
   

5.13 .2.7 
 

h) Roof m3 30 
   

           
SANS 1200G SECTION 11 :TOWER  FORMWORK 

     

5.14 .1. 8.2.1 Rough formwork for surfaces to be covered up 
     

5.15 .1.1. 
 

a) Sides of foundations m2 385 
   

         

5.16 .2. 
 

Smooth formwork for exposed surfaces 
     

5.17 .2.1. 8.2.5 a) Sides of columns m2 200 
   

5.18 .2.2. 8.2.2 b) Sides of beams m2 110 
   

5.19 .2.3. 8.2.2 c) Soffits of beams m2 50 
   

5.20 2.4 8.2.2 d) Sides of plinths m2 20 
   

5.21 2.5 8.2.2 e) Sides of inner Shaft & Tower cylinder m2 900 
   

5.22 2.6 8.2.2 f) Sides of outer Shaft & Tower cylinder m2 1100 
   

5.23 2.7 8.2.2 g) Soffit of Slabs m2 450 
   

         

5.24 .3. 8.2.6 Formwork forming pockets for holding down bolts (bolts 

measured separately) as follows: 

     

5.25 .3.1. 
 

a) Small, rectangular depths up to 250 mm m 800 
   

         

 
.3.2. 

 
b) Box-out holes, small circular and square up to 600 mm No 40 

   

5.26 .4. 8.4.4 
      

5.27 .4.1. 
 

Work to an even smooth woodfloat finish, horizontal or 

slightly inclined up to 15º to the horizontal, surfaces of 

slabs, floors, top of walls and the like. No payment is made 

for tops of foundations unless they are exposed. 

m2 800 
   

5.28 .4.2. 
 

Extra over 4.4.1 for steel float finish m2 450 
   

         

5.29 .4.3. 
 

Extra over 4.4.1 for power float finish m2 100 
   

Total Carried Forward 
   

Brought Forward 
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SECTION 9 : REINFORCEMENT 

     

5.30 
 

8.3.1 Supply, cut, bend, hoist or lower to level, place and fix as 

follows: 

     

5.31 .1. 
 

High tensile reinforcement 
     

5.32 .1.1. 
 

a) Light steel - 6mm and 8mm diameter t 2 
   

5.33 .1.2. 
 

b) Medium steel - 10,12 and 16mm diameter t 20 
   

 
3.2 

 
High Tensile Deformed Bars 

     

         

 
3.2.1 

 
a) Medium steel - 10, 12 and 16mm diameter t 40 

   

         

5.34 .2.2. 
 

b) Heavy steel - 20, 25 , 32 and 40 mm diameter t 270 
   

5.35 .3. 8.3.2 High Tensile Welded Mesh Fabric 
     

   
(Measured net, rates to include for wastage and laps.) 

     

5.36 .3.1. 
 

Mesh Reference 245 m2 30 
   

      
   

5.37 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

.3.2. 
 

Mesh Reference 311 m2 50 
   

Total Carried Forward 
   

         

Brought Forward  
 

  
SANS SCHEDULE : 16 
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1200 H STRUCTURAL STEELWORK 

     

5.38 1.1 8.3.1 Preparation of shop detail drawings and submit for approval kg 10500 
   

         

5.39 1.2 8.3.1 Supply and fabrication of steelwork complete with all the 

necessary cleats, brackets, gussets, packs, etc., S355JR 

     

         

5.40 
  

Platforms, 180 PFC kg 1500 
   

5.41 
  

Stringers , 180 PFC kg 1400 
   

5.42 
  

254 x 146 x 31kg/m kg 1500 
   

5.43 
  

vert angle bracing , 80  x 80 x 8 L kg 500 
   

5.44 
  

handrail stanchions, 70 X 70 X 6 L kg 700 
   

5.45 
  

handrail , 25 mm Diameter kg 600 
   

5.46 
  

knee braces , 70 X 70 X 8 kg 50 
   

5.47 
  

knee rail , 50 x 50 x 6 L kg 400 
   

5.48 
  

kick flat , 100 x 6 flat kg 750 
   

5.49 
  

catladder stringers , 180 x 10 flat kg 400 
   

5.50 
  

catladder rung , 25 mm Diameter kg 600 
   

5.51 
  

catladder hoops , 50 x 8 flat kg 600 
   

5.52 
  

cage verticals, 50 x 8 flat kg 1100 
   

5.53 
  

Gussets and Cleats kg 400 
   

         

5.54 1.3 8.3.2 Delivery of steelwork to site kg 10500 
   

         

5.55 1.4 8.3.3 Offloading, stacking on Site, and erection of steelwork 
     

    
kg 10500 

   

         

5.56 1.5 8.3.4 Supply and install grade 8.8 bolts including thru' hardened 

flat or tapered washers, as appropriate 

     

    
kg 263 

   

         

   
Supply and erect scaffolding 

     

5.57 1.6 
 

Scaffolding m³ 1000 
   

5.58 1.7 
 

Platform complete m² 100 
   

         

5.59 1.8 
 

Cut and modify existing steel work kg 0 
 

Rate Only 
 

         

   
Supply and erect 

     

5.60 1.9 
 

Grating m² 175 
   

5.61 2 
 

Stair treads no 150 
   

5.62 
  

Stainless Steel Pipework in Tower PCsum 1 R787 727.50 R      787 727.50 
 

 
  

       

Total Carried Forward 
  

         

         

Brought Forward 
  

  
SANS 1200G SECTION 16 : HOLDING DOWN BOLTS, GROUTING, 

CAST-IN AND MISCELLANEOUS ITEMS. 
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5.63 .1. 
 

Supply and fix in position with all the necessary templates 

(rates to include for the supply and fabrication of templates) 

and cast into concrete the following HOT-DIP 

GALVANIZED or STAINLESS STEEL 304 items: 

     

5.64 .1.1. 8.8 Cast-in Items 
     

5.65 .1.1.1. 
 

a) Cast-in plates - 300x200x20 thick 350W plate with 3 No. 

U shaped Y16 lugs 600 long GALVANISED 

kg 130 
   

         

5.66 .1.1.2. 
 

b) Cast-in plates - 350x250x20 thick 350W plate with 3 No. 

U shaped Y16 lugs 650 long GALVANISED 

kg 40 
   

         

5.67 .1.1.3. 
 

c) Cast-in plates - 200x200x20 thick 350W plate with 2 No. 

U shaped Y16 lugs 550 long GALVANISED 

kg 40 
   

         

5.68 .1.1.4. 
 

d) Cast-in plates - 200x200x20 thick 350W plate with 2 No. 

U shaped Y16 lugs 550 long STAINLESS STEEL 

kg 100 
   

         

5.69 .1.2. 8.8 Holding Down Bolts 
     

   
Supply and cast into place grade 300 W galvanized holding 

down bolts complete with washers, nuts, anchor plates and 

templates: 

     

5.70 
  

a) M20 No 10 
   

5.71 
  

b) M24 No 10 
   

5.72 
  

c) M30 No 10 
   

5.73 
  

d) M36 No 10 
   

5.74 
  

e) M42 No 10 
   

         

 
.2. 8.7 Grouting 

     

5.75 .2.1. 
 

Cement:sand (1:3) grouting under base plates & in holding 

down bolt pockets 

m3 5 
   

         

5.76 .2.2. 
 

Grouting  under base plates and in holding down bolt 

pockets with approved flowable non shrink, non metalic 

proprietary grout. 

m3 0 R25 000.00 Rate only 
 

         

5.77 
  

Reinforced concrete Grade 30/19 (30 MPa, 19mm stone) 

as follows: 

     

 
1.1 

 
E/O for degree of difficulty working on tower m3 1130 

   

          
1.2 

 
Supply, cut, bend, hoist or lower to level, place and fix as 

follows: 

     

   
E/O for degree of difficulty working on tower t 285 

   

          
1.3 

 
Supply, hoist and place formwork at heights 

     

   
E/O for degree of difficulty working on tower m2 4500.0 

   

Total for Concrete Carried forward to Summary of Schedules 
  



VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - PHASE 2 

 

189 

 
Contractor                       Witness 1                      Witness 2                         Employer                      Witness 1                   Witness 2 

 

      

BILL 6: TOWER ANCILLARY WORKS 
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ITEM 
NO 

LI PAYM REF DESCRIPTION UNIT QTY RATE AMOUNT 

      SCHEDULE 6: ANCILLARY WORKS         

      SPECIAL COMPONENTS IN RESERVOIR          

6.01     
We-Crow Lock or equal handrails 1,2m high on 
reservoir roof 

m      RATE ONLY  

                 

6.02     
1 300 x1 050mm Manhole cover on reservoir 
roof  

No. 0    RATE ONLY  

                 

6.03     
100 mm diameter stormwater downpipes with 
Fullbore inlet on roof 

No. 0    RATE ONLY  

                 

6.04     Stainless steel ladder in reservoir tank No. 0    RATE ONLY  

                 

6.05     Stainless steel ladder outside reservoir tank No. 0    RATE ONLY  

                 

6.06     
Design, supply and install lightning protection for 
reservoir 

Sum 1     

                 

6.07     Ventilation pipes to detail No. 0    RATE ONLY  

                 

6.08     
Steel galavinzed ladder for valve chambers 3m 
depth fixed to wall 

No. 0    RATE ONLY  

                 

6.09     
Type 4 cast iron lid and frame to SANS 558 at 
valve chambers 

No. 0    RATE ONLY  

                 

6.10     Grid inlet for overflow valve chamber m2 0    RATE ONLY  

                 

      STERILIZE RESERVOIR          

6.11   PSG8.9 
Test reservoir for water-tightness as per Project 
Specifications 

Sum 1     

                

6.12     
Sterilize reservoir before testing for water-
tightness complete as per specification 

Sum 1     

                 

    PB 8 GUARDHOUSE          

6.13     

Construction of building as set out on drawings 
and all specifications contained in this 
document.  All work to be done as described on 
DWG . Rate to include all Building Work 
(foundations, brickwork, concrete, carpentry, 
plasterwork, structural steel ), Plumbing and 
Finishing etc. 

PCSu
m 

1 
 R 110 
000.00  

R110 000.00  

                 

      HORIZONTAL DIRECTIONAL DRILLING          

6.14   PE 8.1 
Supply and installation of horizontal directional 
drillingcomplete with HDPE pipe sleeve 
PN12PE100 for 600Ø pipe more than 1.2m deep 

m 10     

                 

 Total Carried Forward    
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Brought Forward   

    PART SPEC 
PGC 

SECTION PGC: PERMANENT JOINTS IN 
CONCRETE (AS DEFINED IN PARTICULAR 
SPECIFICATION PB) 

         

    PGC1 JOINTS COMPLETE AS PER DRAWINGS          

6.15   PGC1.1 Bandage joint : Sikadur-Combiflex SG-20P 
system 300mm wide by Sika or similar 

m 92     

                
6.16   PGC1.2 Movement joint between reservoir wall and wall 

footing, complete with all components, but 
excluding the Teflon bearing and joint bandage. 

m 92     

                
6.17   PGC1.3 Floor joint complete with centrebulb waterstop, 

filler board and 240mm wide rubber seal. 
m 54     

                
6.18   PGC1.4 Horizontal construction joints in wall complete 

with with recess, outside chamfer and 250 mm 
wide Drikon bandage 

m 280     

                
6.19   PGC1.5 Vertical construction joints in wall complete with 

outer chamfer, formed inside joint with sealant 
and 250 mm wide fibre reinforced bitumen 
emulsion bandage 

m 0    RATE ONLY  

                 
    PART SPEC 

PGD 
SECTION PGD: NO-FINES CONCRETE (AS 
DEFINED IN PARTICULAR SPECIFICATION 
PC) 

         

    PGD1 NO-FINES CONCRETE CLASS NF 19          
6.20   PGD1.1 No-fines concrete below reservoir floor m³ 0    RATE ONLY  

    PGD2 DRAINAGE PIPE          
6.21   PGD2.1 150 mm diameter no-fines concrete drain pipe 

for under floor drainage 
m 0    RATE ONLY  

                 
    PART SPEC 

PSTRUA 
SECTION PSTRUA: ELASTOMERIC 
BEARINGS (AS DEFINED IN PARTICULAR 
SPECIFICATION PE) 

         

    PSTRUA1 ELASTOMERIC BEARINGS          
6.22   PSTRUA1.1 Type 3T 100/100 Kilcher Tefelon bearing 

295mm wide 
m 92     

                 
6.23   PSTRUA1.2 60x20mm  40 Durometer continuous rubber pad 

with the two 40x20mm bitumen impregnated 
polyurethane strips on either side, installed 
according to detail between dome and wall. 

m 0    RATE ONLY  

                 
    PART SPEC 

PSTRUB 
SECTION PSTRUB: RESERVOIR 
ACCESSORIES AND SUNDRY ITEMS 

         

6.24   PSTRUB1.1 Lightning protection system Sum 1     
6.25   PSTRUB1.2 Purpose made manhole cover hot-dip 

galvanized 
No 2     

                
6.26   PSTRUB1.3 450 mm dia A.C. Ventilator on roof No 3     

    PSTRUB1.4 Hot Dip Galvanised Access ladders:         
6.27     (a) Internally No 2     
6.28     (b) Externally complete with safety  railing on 

roof  
No 2     

                 
    PSTRUB2 BRICKWORK          

6.29   PSTRUB2.1 230 mm brickwork for manhole and scour outlet m² 0    RATE ONLY  
6.30   PSTRUB2.2 Plaster: 10 mm thick m² 0    RATE ONLY  

Total Carried Forward      

Brought Forward  
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6.31   PSTRUB3.1 Polythene (0,1 mm thick) between no-fines 
concrete and floor slab 

m² 0    RATE ONLY  

                 
6.32   PSTRUB4.1 Hyperlastic (0,25 mm thick) between screed and 

no-fines concrete 
m² 0    RATE ONLY  

                 
6.33   PSTRUB5.1 Step-irons  No 0    RATE ONLY  

TOTAL CARIED FORWARD TO SUMMARY   
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BILL 7: PROVISIONAL SUMS 
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ITEM 
NO 

PAY  
REFERS 

  

DESCRIPTION UNIT 
TOTAL 

QTY 
RATE  AMOUNT  

                  

        SCHEDULE 7: PROVISIONAL SUMS         

                  

7.1 

 

    
Provisional sum for Raised Tank Booster 
Pumpstation at Jimmy Jones Reservoir Site 

Sum 1     450 000.00      450 000.00  

   
              

7.2 

 

  LI 
Provisional sum for Stormwater Management 
and Reticulation 

Sum 1     250 000.00      250 000.00  

   
              

7.3 

 

    
Provisional sum for Electrical and Lightning 
Protection 

Sum 1     200 000.00      200 000.00  

   
              

7.4 

 

  LI 
Provisional sum for Site Access Road, 
Fencing and Guard House 

Sum 1  1 560 000.00   1 560 000.00  

  
 

              

7.5 
 

    Provisional sum for Tower Valves & Specials Sum 1  1 500 000.00   1 500 000.00  

   
              

7.6 

 

    
Contractor Mark up (Profit, attendance and 
handling fees) for items 6.1 to 6.5 as 
percentage  

% 1                    -    

  
            

    

  
            

    

  
            

    

  
            

    

  
            

    

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

TOTAL CARRIED FORWARD TO SUMMARY   
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VHEMBE DISTRICT MUNICIPALITY 
 

MALAMULELE SOUTH VILLAGES: PROJECT 2 - 1.5ML TOWER, JIMMY JONES BULK SUPPLY  AND 

RETICULATION  

SUMMARY OF SECTIONS 

 

 

  
TENDER NO:. VDM/TECH/ 

 

  

SCHEDULE DESCRIPTION 

 AMOUNT  

 R-C  

SCHEDULE 1 PRELIMINARIES AND GENERALS   

SCHEDULE 2 DAYWORKS   

SCHEDULE 3 RETICULATION   

SCHEDULE 4 BULK EARTHWORKS   

SCHEDULE 5 TOWER CONCRETE   

SCHEDULE 6 TOWER ANCILLARY WORKS   

SCHEDULE 7 PROVISIONAL SUMS   

A SUBTOTAL (Use to calculate CPG amount and percentage)    

B CONTINGENCIES (Add 10% of Subtotal A)   

C SUBTOTAL (A + B)    

D CONTRACT PRICE ADJUSTMENT (Add 3% of Subtotal A) 

  
(The provisional sum provided here may be employed only as  necessary in terms 

of the Contract Price Adjustment Schedule) 

E SUBTOTAL (C+ D)    

F VALUE ADDED TAX (Add 15 % of Subtotal E)   

TOTAL (E+F) CARRIED TO “SECTION A: OFFER” OF C1.1 FORM OF OFFER 

AND ACCEPTANCE 
  

   
SIGNED ON BEHALF OF TENDERER:………………………………………………………………………….. 
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PART C3: SCOPE OF WORK 
 
Contents 

 

Part C3: Sope of Work Blue 198 

C3.1 Standard Specifications Blue 200 

C3.2 Project Specifications Blue 200 

C3.3 Civil & Structural Blue 217 

C3.4 OHS Specifications Blue 238 

Part C4: Site Information White 256 

Part C5: Contract Drawings White 259 
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VHEMBE DISTRICT MUNICIPALITY 

 

VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - 

PHASE 2 

 

C3.1 STANDARD SPECIFICATIONS 

 

C3.2 PROJECT SPECIFICATIONS 

 

PART A:  GENERAL 

 

PS-1 Project Description 

PS-2 Description of the Site and Access 

PS-3 Details of the Works 

PS-4 Construction Management Requirements 

PS-5 Security Clearance of Personnel  

PS-6 Subcontractors  

PS-7 Supply of Materials  

PS-8 Execution of Works  

 

PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

PSA SABS 1200 A: General 

PSC SABS 1200 D: Earthworks 

C3.3 PARTICULAR SPECIFICATIONS  

 

SECTION PC  Trimming Of Site 

SECTION PC Maintenance 

SECTION PE  Contingencies 

SECTION PG  Generic Labour-Intensive Specification 

SECTION POHS  

OHSA 1993 Safety Specification  
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VHEMBE DISTRICT MUNICIPALITY 

 

VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - 

PHASE 2 

 

C3.1 Standard Specifications 

The standard specifications on which this contract is based are listed below. Although not bound 

in nor issued with this Document, the following Sections of the Standardized Specifications shall 

apply:  

SANS 1200 A – 1986 GENERAL 

SANS 1200 C – 1990 SITE CLEARANCE 

SANS 1200 D – 1990 EARTHWORKS 

SANS 1200 DB – 1989 EARTHWORKS (PIPE TRENCHES) 

SANS 1200 DM – 1981 EARTHWORKS (ROADS, SUBGRADE) 

SANS 1200 ME – 1981 SUBBASE 

SANS 1200 MF – 1981 BASE 

SANS 1200 G – 1982 CONCRETE (STRUCTURAL) 

SANS 1200 HA – 1990 STRUCTURAL STEELWORK (SUNDRY ITEMS)  

SANS 1200 L – 1983 MEDIUM-PRESSURE PIPELINES 

SANS 1200 LB – 1983 BEDDING (PIPES) 

SANS 1200 LC – 1981 CABLE DUCTS 

SANS 1200 MM – 1984 ANCILLARY ROADWORKS 

SANS 10252: Part 1 – 2012 WATER SUPPLY AND DRAINAGE FOR BUILDING  

SANS 10252: Part 2 – 2012 WATER SUPPLY AND DRAINAGE FOR BUILDING 

SANS 10160-1: – 2011: PART 1 BASIS OF STRUCTURAL DESIGN 

SANS 10160-2: – 2011: PART 2SELF-WEIGHT AND IMPOSED LOADS 

SANS 10160-1: – 2011: PART 5BASIS FOR GEOTECHNICAL DESIGN AND ACTIONS 

SANS 10100-1:2000: THE STRUCTURAL USE OF CONCRETE – PART 1: DESIGN 

CONSTRUCTION AND MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS: 

SANS 1921-1 -2004  
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SANS 1921-2 -2004  

SANS 1921-5-2004  

The above mentioned South African National Standards are referenced in the Specification Data. 

The Standard shall have precedence in the interpretation of any ambiguity or inconsistency 

between standard and specifications. 
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VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - 

PHASE 2 

C3.2:  Project Specifications 

 

STATUS 

 

The Project Specification, consisting of two parts, forms an integral part of the contract and 

supplements the Standard Specifications.  

 

Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if 

applicable, the Particular Specifications.  

 

In the event of any discrepancy between a part or parts of the Standardized or Particular 

Specifications and the Project Specification, the Project Specification shall take precedence. In 

the event of a discrepancy between the Specifications, (including the Project Specifications) and 

the drawings and / or the Bill of Quantities, the discrepancy shall be resolved by the Engineer 

before the execution of the work under the relevant item. 

 

The standard specifications which form part of this contract have been written to cover all phases 

of work normally required for civil contracts, and they may therefore cover items not applicable to 

this particular contract. 
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PART A:  GENERAL 

 

PS1 PROJECT DESCRIPTION 

The project involves constructing infrastructure to deliver water from the Nandoni system to 

Malamulele villages. This involves installing a tower to provide adequate pressure distribution to 

all supply areas, a service reservoir, a distribution main and reticulation to serve the community 

of Jimmy Jones. 

 

The existing system consists of a treatment works situated in Nandoni, a pumping line delivering 

water to ka-Mavambe booster pumpstation , no dedicated pumpstation to serve Malamulele 

villages, a 800mm diameter pipeline to serve Malamulele villages, that is not connected to any 

supply system. 

 

The works entail the following: 

• a 25m tower with a 1.5Ml capacity. 

• 4300m of DN315 dia distribution main pipeline  .  

• 0.8Ml village storage concrete reservoir to augment existing capacity. 

• Extension of existing reticulation: 

a. 75mm diameter uPVC pipeline, 13 500m 

b. 90mm diameter uPVC pipeline, 18 000m 

c. 110mm diameter uPVC pipeline, 900m 

d. 160mm diameter uPVC pipeline, 2 350m.  
 

PS2 DESCRIPTION OF THE SITE AND ACCESS 

2.1 Description of the Site 

The Jimmy Jones is located at LAT: -23.03569, LON: 30.64578 within the Vhembe District 

Municipality in the Limpopo Province, South Africa and falls within the administrative boundaries 

of the Collins Chabane Local Municipality. 
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Figure 1: Location of Project Area 
 

2.2 Access to site 

Access to the site can be obtained via the public streets within the perimeter of the site of works. 

The contractor shall be responsible for the maintenance and reinstatement of damage caused by 

him or his agents/deliveries to any property (Private or State Owned), fauna and flora and rights 

of way. 

 

The contractor shall take cognizance of the aforementioned items and should allow in his rates 

tendered for any costs that could be incurred due to damages by the contractor. 
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PS3 DETAILS OF THE WORKS 

 

A brief detail of the works for which this specification is applicable is as follows: 

Water retaining Structures 

1. Construct 25m high concrete tower with 1.5Ml capacity. 

2. Construct new 0.8Ml village service concrete reservoir . 
 

Pipelines 

1. Construct 6km of DN315 PVC-O PN12.5 (Class 12) pipeline that connects from existing off-
take along R81 to storage reservoir in Jimmy Jones. 

2. Construct 35km of DN75mm to DN160mm PVC-U Class 12 reticulation, complete with isolation 
valves and over 1 500 house yard connections. 

 
The Contractor is referred to the detailed Project Specifications in subsequent sections, 

Schedule of Quantities and associated Drawings for the purposes of developing his method 

statement. 

Temporary Works 

The Contractor shall provide, erect, maintain and remove on completion of the Contract, ample 

temporary offices and sheds for the proper storage of perishable materials and for the use of his 

workmen. 

Construction 

• Setting out of Works 

The Employer shall arrange for the Contractor to be given sufficient reference pegs from which 

to work.  The value of all benchmarks shall be given in writing.  The Contractor shall bear the 

cost of any re-survey and the cost of re-establishment or checking of any pegs, bench marks, 

etc. disturbed, destroyed or interfered with in any way and the cost of any survey to prove the 

accuracy of the setting out after any disturbance of or interference with any peg or bench mark. 

All surveys or re-survey shall be by Surveyors appointed by the Employer. 
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PS4 CONSTRUCTION AND MANAGEMENT 
REQUIREMENTS 

 

4.1 General 

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and 

Management Requirements for Works Contracts. These specifications shall be 

applicable to the contract under consideration and the Contractor shall comply with all 

requirements relevant to the project.  

 

Certain aspects however require further attention as described hereafter.  

 

 

4.2 Drawings (Read with SANS 1921 – 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12) 

 

The reduced drawings form part of the tender documents as mentioned under Part T1 and 

shall be used for tendering purposes only. 

 

The contractor shall be supplied with three complete paper copies of the construction 

drawings free of charge. The Contractor shall at his own expense re-produce further paper 

prints required for the construction of the work. 

 

At the completion of the Contract, the Contractor shall return to the Employer’s Agent all 

drawings, provided or made, during the contract period. 

 

Any information which the Contractor has control over and which is required by the 

Employer’s Agent Representative to complete the as built drawings shall be made available 

to the Employer’s Agent Representative before the Certificate of Completion is issued.  

 

Only written dimensions may be used. Dimensions are not to be scaled from drawings 

unless ordered by the Employer’s Agent. The Employer’s Agent will supply all figures / 

dimensions which are not shown on the drawings. The levels or dimensions given on the 

drawings are subject to confirmation on site. The Contractor shall submit all levels and 

dimensions to the Employer’s Agent for confirmation before he commences with any 

structural construction work. The Contractor shall also check all dimensions which are 

given on the drawings and inform the Employer’s Agent of any conflicting dimensions. 

 

 

4.3 Responsibilities for design and construction (Read with SANS 1921 – 1:2004 Clause 

4.2) 

 

4.3.1 The responsibility strategy followed in this contract shall be A. 

 

4.3.2 The structural and civil engineer responsible for the design in accordance with the 

specification is: Conceptual Engineers CC 
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4.4 Planning, Programme and Method Statements (Read with SANS1921-1:2004 clause 
4.3) 

 

4.4.1 Preliminary programme 

The Contractor shall include with his tender a preliminary programme on the prescribed 

form to be completed by all Tenderers. The programme shall be in the form of a simplified 

bar chart with sufficient details to show clearly how the works will be performed within the 

time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a 

tender based on the initial tendered Time for Completion. Each such alternative tender 

shall include a preliminary programme similar to the programme above for the execution 

of the works, and shall motivate his proposal clearly by stating all the financial 

implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as 

well as in his programme for all possible delays due to normal adverse weather 

conditions and special non-working days as specified in the Special Conditions of 

Contract, in the Project Specifications and in the Contract Data. 

 

4.4.2 Programme in terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to 

Clause 5.6 of the General Conditions of Contract, be furnished within the time stated in 

the Contract Data. The preliminary programme to be submitted with the tender shall be 

used as basis for this programme.  

The following must be stated on the programme: 

(a) The quantity of work applicable to each bar item as well as the rate at which the 

work will be completed. 

(b) A budget of the value of completed work, month by month, for the full contract 

period. 

(c) The critical path. 

(d) Work to be undertaken by Local Contractor (if applicable) 

(e) Training Courses 
(f) Schedule of plant and resources to be utilized 
 

The Contractor's attention is also drawn to clause 5.7 of the General Conditions of 

Contract 2015. 

 

4.4.3 Time for Completion  

 

The time within which the contract shall be completed is indicated in C1.2.1: Data 

provided by Employer. 
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4.4.4 Delay in Completion 

The Contractor shall organize the Works in such a manner that no delays occur. Delays 

due to faulty organization or lack or shortage of materials or labour or co-operation with 

other parties or to any other cause within the control of the Contractor will not be 

countenanced and full power is reserved by the Engineer to order the Contractor to 

expedite the work should the work, in the opinion of the Engineer, not progress in a 

satisfactory way. 

 

4.5 Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 

 

The Contractor will be solely responsible for the production of work that complies with the 

Specifications to the satisfaction of the Engineer. To this end, it will be the full 

responsibility of the Contractor to institute an appropriate Quality Assurance (QA) system 

on site.  The Engineer will audit the Contractor's quality assurance (QA) system on a 

regular basis to verify that adequate independent checks and tests are being carried out 

and to ensure that the Contractor's own control is sufficient to identify any possible quality 

problems which could cause a delay or failure. 

 

The Contractor shall ensure that efficient supervisory staff, the required transport, 

instruments, equipment and tools are available to control the quality of his own 

workmanship in accordance with his QA-system. His attention is drawn to the fact that it 

is not the duty of the Engineer or the Engineer’s representative to act as foreman or 

surveyor. 

 

4.6 Management and disposal of water (Read with SANS 1921 - 1: 2004 clause 4.6) 

 

The Contractor shall pay special attention to the management and disposal of water and 

storm water on the site. It is essential that all completed works or parts thereof are kept 

dry and properly drained. Claims for delay and for repair of damage caused to the works 

as a result of the Contractor’s failure to properly manage rain and surface water, will not 

be considered.  

 

4.7 Earthworks  (Read with SANS 1921 - 1: 2004 clause 4.10) 

 

4.7.1 Borrow pits and spoil areas 

 

 No borrow pit has been identified for this project. If the contractor opt to open any borrow 

pit, he must ensure that he has made necessary arrangements for the permits for the use 

of such borrow pit. 

 

4.8 Testing (Read with SANS 1921 – 1: 2004 clause 4.11) 

 

4.8.1 Process control 
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The Contractor shall arrange for his own process control tests. The Contractor will be 

expected of to employ the services of the existing established laboratory on site. T 

Contractor must submit the results of tests carried out on materials and workmanship 

when submitting work for acceptance by the Engineer. The costs for these tests shall be 

deemed to be included in the relevant rates and no additional payment will be made for 

testing as required. 

 

4.8.2 Acceptance control 

 

The process control test results submitted by the Contractor for approval of materials and 

workmanship may be used by the Engineer for acceptance control. However, before 

accepting any work, the Engineer shall have his own acceptance control tests carried out 

by the laboratory. The cost of acceptance testing shall be to the account of the client. 

 

4.9 Site Establishment (Read with SANS 1921 - 1: 2004 clause 4.14) 

 

4.9.1 Contractor's camp site and depot  

The Contractor is responsible to provide a suitable site for his camp and to provide 

accommodation for his personnel, labourer’s, clerk of works and contracts manager. If the 

Employer can make any specific site available to the Contractor, such site will be pointed 

out to the Contractor. 

 

The Contractor shall provide security watchmen for the contract as he deems fit at no 

extra cost for the Employer.  The Contractor must ensure that all his employees as well 

as the employees of his subcontractors are able to identify themselves as members of the 

construction team. 

 

The chosen site shall be subject to the approval of the Engineer and Employer. Possible 

locations for a campsite shall be pointed out at the Site Inspection. The Contractor shall 

conform to all local authority, environmental and industrial regulations. 

 

4.9.2 Power Supply 

 

The Contractor shall make his own arrangements concerning the supply of electrical 

power at the contractor’s campsite. No direct payment shall be made for the provision of 

electrical services. Electrical power cannot be guaranteed by the service provider. During 

power failures and shortages, the Contractor must make his own arrangements for the 

provision of electricity. 

 

The rates tendered for the relevant items in the Preliminary and General Section of the 

schedule shall include all costs for the establishment and maintenance of a power supply 

to the works. 
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4.9.3 Water Supply and Sewer  

The Contractor shall erect and maintain on the site proper ablution facilities. The 

Contractor shall service and maintain the facilities in a clean and hygienic state for the 

duration of the contract period and on completion of the works from the site. 

The Contractor shall make his own arrangements concerning the supply of water and 

sewer disposal at the contractor’s campsite. No direct payment shall be made for the 

provision of water or sewer disposal.  

 

The Contractor must supply all necessary materials for the water connection at a position 

pointed out by the Engineer. The availability of water cannot be guaranteed by the 

Municipality and in the event of water no longer being freely available, the Contractor 

must make his own arrangements to acquire it. 

 

The rates tendered for the relevant items in the Preliminary and General Section of the 

schedule shall include all costs for the establishment and maintenance of water supply to 

the works and the Contractor shall make his own arrangements for the possible 

conveyance and storage of water if necessary. The Contractor will be held responsible for 

any wastage of water due to negligence. 

 

 

4.9.4 Accommodation of Employees 

No employees except for security guards will be allowed to sleep or be accommodated 

on the site in urban areas.  

No housing is available for the Contractor’s employees and the Contractor shall make his 

own arrangements to house his employees and to transport them to site.  

 No informal housing or squatting will be allowed. 

The Contractor shall provide the necessary ablution facilities at his camp site and the site 

of the works for the use of his employees. Chemical toilets will only be allowed where 

temporary facilities have to be provided. 

 

4.9.5 Water for construction 

The Contractor shall make his own arrangements concerning the supply of water for 

construction. No direct payment shall be made for the provision of water.  
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The availability of water cannot be guaranteed by the Municipality and in the event of 

water no longer being freely available, the Contractor must make his own arrangements 

to acquire it. 

 

The rates tendered for the relevant items in the schedule of quantities shall include all 

costs for the establishment and maintenance of water supply for the works and the 

Contractor shall make his own arrangements for the possible conveyance and storage of 

water if necessary. The Contractor will be held responsible for any wastage of water due 

to negligence. 

 

4.9.6 Facilities for the Engineer  

 

 One site office as well as a meeting facility, as described under Clause PSAB1.1, is 

required for the Engineer.  

 

Contractor shall provide housing for the Employers Agent or his Representative for the 

duration of the contract. 

 

4.9.7 Telephone Facilities  

 

Telephone and facsimile facilities are needed on the site.   

 

4.9.8 Survey beacons (Read with SANS 1921 - 1 : 2004 clause 4.15) 

 

The Contractor shall take special precautions to protect all permanent survey beacons or 

pegs such as benchmarks, stand boundary pegs and trigonometrical beacons, regardless 

whether such beacons or pegs were placed before or during the execution of the 

Contract. If any such beacons or pegs have been disturbed by the Contractor or his 

employees, the Contractor shall have them replaced by a registered land surveyor at his 

own cost. 

 

4.10 Existing Services (Read with SANS 1921 - 1: 2004 clause 4.17) 

 

The Contractor shall make himself acquainted with the position of all existing services 

before any excavation or other work likely to affect the existing services is commenced.  

 

The Contractor will be held responsible for any damage to known existing services 

caused by or arising out of his operations and any damage shall be made good at his 

own expense. Damage to unknown services shall be repaired as soon as possible and 

liability shall be determined on site when such damage should occur. 

Services belonging to the following service owners will be encountered: 
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SERVICE OWNER TYPE OF SERVICE 

Eskom Electrical/Power lines 

Telkom Telephone lines 

Vhembe District Municipality Sewer, water and electrical infrastructure 

 

 

4.11 Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18) 

4.11.1 General statement 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy 

working environment and to direct all his activities in such a manner that his employees 

and any other persons, who may be directly affected by his activities, are not exposed to 

hazards to their health and safety.  To this end the Contractor shall assume full 

responsibility to conform to all the provisions of the Occupational Health and Safety Act 

(OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction 

Regulations 2003 issued on 18 July 2003 by the Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as 

mandatory and employer in his own right for the execution of the contract by entering into 

an agreement with the Employer in terms of the Occupational Health and Safety Act in 

the form as included in section C1.4. 

 

4.11.2 Health and Safety Specifications and Plans  

 

(a) Employer's Health and Safety Specification  

A Health and Safety Specification is included in Section C3.3, Part PE of the 

tender documents as part of the Particular Specifications.  

 

(b) Tenderer's Health and Safety Plan  

The Tenderer shall submit with the tender his own documented Health and Safety 

Plan proposed to be implemented for the execution of the work under the contract. 

The Health and Safety Plan must at least cover the following: 

(i) a proper risk assessment of the works, risk items, work methods and 

procedures in terms of Regulations 7 to 28; 

(ii) pro-active identification of potential hazards and unsafe working 

conditions; 

(iii) provision of a safe working environment and equipment; 

(iv) statements of methods to ensure the health and safety of subcontractors, 

employees and visitors to the site, including safety training in hazards and 

risk areas (Regulation 5); 

(v) monitoring health and safety on the site of works on a regular basis, and 
keeping of records and registers as provided for in the Construction 
Regulations; 
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(vi) details of the Construction Supervisor, the Construction Safety  
(vii) s and other competent persons he intends to appoint for the construction 

works in terms of Regulation 6 and other applicable regulations; and 
(viii) details of methods to ensure that his Health and Safety Plan is carried out 

effectively in accordance with the Construction Regulations 2003. 
 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 
amendment if necessary, before commencement of construction work. The Contractor will 
not be allowed to commence work, or his work will be suspended if he had already 
commenced work, before he has obtained the Employer's written approval of his Health 
and Safety Plan.  
 

Time lost due to delayed commencement or suspension of the work as a result of the 
Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to 
claim for extension of time or standing time and related costs  
 

4.11.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the 

Employer's Health and Safety Specification as applicable to this contract. 

 

Should the Contractor fail to comply with the provisions of the Construction Regulations, 

he will be liable for penalties as provided in the Construction Regulations and in the 

Employer's Health and Safety Specification. 

 

4.12 Management of the environment (Read with SANS 1921 - 1 : 2004 clause 4.19) 

 

Respect for the environment is an important aspect of this contract and the Contractor 

shall pay special attention to the following: 

 

 

4.12.1 Natural Vegetation 

The Contractor shall confine his operation to the limits of the pipeline reserve (4m wide) 

for the purpose of constructing the works and where applicable detours, shall be sited in 

consultation with the Engineer and the local communities. 

 

Only those trees and shrubs directly affected by the works and such others as the 

Engineer may direct in writing shall be cut down and stumped. The natural vegetation, 

grassing and other plants shall not be disturbed other than in areas where it is essential 

for the execution of the work or where directed by the Engineer.  

 

4.12.2 Fires 
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The Contractor shall comply with the statutory and local fire regulations. He shall also 

take all necessary precautions to prevent any fires. In the event of fire the Contractor 

shall take active steps to limit and extinguish the fire and shall accept full responsibility for 

damages and claims resulting from such fires which may have been caused by him or his 

employees. 

  

 

 

4.12.3 Environmental Management Plan 

 
In addition to the above all requirements according to the Environmental Management 
Plan will be adhered to. 

 

 

4.13 Contract Name board  

One official contract name board, as per C4.2 Site Information: Construction Notice 

Board, is required for this contract. 

 

4.14 Railway Facilities  

 

The nearest railway siding is Makhado Railway Station.  

 

PS 5 SECURITY CLEARANCE OF PERSONNEL 

 

Tenderers should note that Vhembe District Municipality may require that Security Clearance 

investigations be conducted on any number of the Tenderer’s personnel. 

 

If so required, by the Vhembe District Municipality, the Tenderer must remove personnel as 

indicated immediately and ensure that they have no access to the works or documentation or 

any other information pertaining the site.  

 

The Employer shall not be liable for any cost concerning the removal of personnel or the effect 

thereof on the execution of the work. 

 

PS 6 SUPPLY OF MATERIALS 

 

All material to be used in the Works is to be supplied by the Contractor.  

 

The Contractor shall ensure that the work is not delayed due to the lack of materials on 

Site, by placing orders for material required under this Contract as soon as possible. No 

extension of time will be allowed for any delay due to the supply of materials. 
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Although the quantities have been carefully calculated, it must be considered as 

approximate only and the Contractor, before ordering any materials, should check the 

quantities required. The bill of quantities is provisional. 

 

PS 7 EXECUTION OF THE WORKS 

 

7.1 Inspection by the Employers Agent 

 

No portion of the work shall be proceeded with until the Employers Agent or his 

representative has examined and approved the previous stage. If any work is covered or 

hidden from view before the Employers Agent or his representative has inspected the 

work, the Contractor shall at his own cost expose the covered or hidden work for 

inspection. The Contractor shall also be responsible for making good any work damaged 

during the uncovering. 

 

7.2 Certificate of Completion 

When all the work under the Contract have been completed to the entire satisfaction of 

the Engineer, he will issue a certificate of completion to the Contractor informing the 

Contractor of the date the date at which the works are deemed to be completed and 

accepted by the Employer. 

The sureties provided by the Contractor for the fulfilment and completion of the Contract 

in terms of the Form of Agreement will be released upon the issue of the Certificate of 

Completion. 

 

 

PS 8 EXPANDED PUBLIC WORKS PROGRAMME 
(EPWP) LABOUR INTENSIVE SPECIFICATION (Read with 
SANS 1914 -5 2002 and Guidelines for the implementation 
of Labour-Intensive Infrastructure Projects under the 
Expanded Public Works Programme (EPWP) third edition 
2015) 

 

8.1 Labour intensive competencies of supervisory and management staff 

Contractors having a CIDB Contractor grading designation of 8CE and higher only 

shall engage supervisory and management staff in labour intensive works who have 

either completed, or for the period 1 April 2004 to 30 June 2006, are registered for 

training towards, the skills programme outlined in Table 1. 

 

Table 1: Skills programme for supervisory and management staff 

Personnel 
NQF 

level 
Unit standard titles 

Skills 

programme 

description 
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Foreman/ 

supervisor 

4 Implement labour Intensive Construction 

Systems and Techniques or the equivalent 

QCTO qualification 

This unit standard 

must be 

completed, and 

Use Labour Intensive Construction  Methods 

to Construct and Maintain Roads and 

Stormwater Drainage or the equivalent QCTO 

qualification 

 

 

  any one of these 

3 unit  

   standards  Use Labour Intensive Construction  Methods 

to Construct and Maintain Water and 

Sanitation Services or the equivalent QCTO 

qualification 

Use Labour Intensive Construction  Methods 

to Construct, Repair and Maintain Structures 

or the equivalent QCTO qualification 

Site Agent / 

Manager (i.e. the 

Contractor’s 

most senior 

representative 

that is resident 

on the site) 

5 Manage Labour Intensive Construction 

Processes or the equivalent QCTO 

qualification 

Skills Programme 

against this single 

unit standard or 

part qualification 

 

8.2 Employment of unskilled and semi-skilled workers in labor-intensive works 

 

8.2.1 Requirements for the sourcing and engagement of labour. 

8.2.1.1    Unskilled and semi-skilled labour required for the execution of all labour intensive 

works shall be engaged strictly in accordance with prevailing legislation and SANS 

1914-5, Participation of Targeted Labour. 

 

8.2.1.2       The rate of pay set for the SPWP is R ……. per task or per day.  

 

 

8.2.1.3  Tasks established by the Contractor must be such that: 

a) the average worker completes 5 tasks per week in 40 hours or less; and 

b) the weakest worker completes 5 tasks per week in 55 hours or less. 

 

8.2.1.4  The Contractor must revise the time taken to complete a task whenever it is 

established that the time taken to complete a weekly task is not within the 

requirements of 5.2.1.3. 

 

8.2.1.5 The Contractor shall, through all available community structures, inform the local 

community of the labour intensive works and the employment opportunities presented 

thereby. Preference must be given to people with previous practical experience in 

construction and / or who come from households: 
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 a)        where the head of the household has less than a primary school education; 

b)         that have less than one full time person earning an income; 

c) where subsistence agriculture is the source of income; 

d)          those who are not in receipt of any social security pension income 

 

8.2.1.6  The Contractor shall endeavor to ensure that the expenditure on the employment of 

temporary workers is in the following proportions: 

a)         55% women; 

b)         55% youth who are between the ages of 18 and 25; and 

c)         2% on persons with disabilities. 

 

8.2.2 Specific provisions pertaining to SANS 1914-5  

 

8.2.2.1 Definitions 

 

Targeted labour: Unemployed persons who are employed as local labour on the 

project. 

 

8.2.2.2 Contract participation goals 

 

There is no specified contract participation goal for the contract. The contract 

participation goal shall be measured in the performance of the contract to enable the 

employment provided to targeted labour to be quantified. 

The wages and allowances used to calculate the contract participation goal shall, with 

respect to both time-rated and task rated workers, comprise all wages paid and any 

training allowance paid in respect of agreed training programmes. 

 

 

8.2.2.3 Terms and conditions for the engagement of targeted labour 

 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be 

entered into with targeted labour. 

 

8.2.2.4 Variations to SANS 1914-5 

 

The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value added tax or 

sales tax which the law requires the employer to pay the Contractor. 

 

The schedule referred to in 5.2.2.3 shall in addition reflect the status of targeted labour 

as women, youth and persons with disabilities and the number of days of formal 

training provided to targeted labour. 

 

8.2.2.5  Training of targeted labour  
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a) The Contractor shall provide all the necessary on-the-job training to targeted labour 

to enable such labour to master the basic work techniques required to undertake the 

work in accordance with the requirements of the contract in a manner that does not 

compromise worker health and safety. 

 

b) The cost of the formal training of targeted labour, will be funded by the provincial 

office of the Department of Labour. This training should take place as close to the 

project site as practically possible. The Contractor must access this training by 

informing the relevant provincial office of the Department of Labour in writing, within 

14 days of being awarded the contract, of the likely number of persons that will 

undergo training and when such training is required. The employer must be 

furnished with a copy of this request. 

c) A copy of this training request made by the Contractor to the DOL provincial office 

must also be faxed to the EPWP Training Director in the Department of Public 

Works– Cinderella Makunike, Fax Number 012 328 6820 or email 

cinderella.makunike@dpw.gov.za Tel: 083 677 4026. 

 

d) The Contractor shall be responsible for scheduling the training of workers and shall 

take all reasonable steps to ensure that each beneficiary is provided with a minimum 

of six (6) days of formal training if he/she is employed for 3 months or less and a 

minimum of ten (10) days if he she is employed for 4 months or more. 

 

e) The Contractor shall do nothing to dissuade targeted labour from participating in 

training programmes. 

 

f) An allowance equal to 100% of the task rate or daily rate shall be paid by the 

Contractor to workers who attend formal training, in terms of d above. 

 

g) Proof of compliance with the requirements of b to f must be proven. 

 
 

8.3 Typical construction work to be executed applying labour intensive principles 

 

8.3.1 ……………………………… 

 

 

 

 

 

  



VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - PHASE 2 

 

217 

 
Contractor                       Witness 1                      Witness 2                         Employer                      Witness 1                   Witness 2 

 

      

C3.3: Civil & Structural Specifications  

 

Ps 9 Nature of Ground and Subsoil Conditions on 
Site 

 

Geotechnical report is available on request. 

PS 9.2 General 

The Contractor is referred to SANS 1921: 2004 parts 1, 2, and 5: Construction and Management 

Requirements for Works Contracts. These specifications shall be applicable to the contract 

under consideration and the Contractor shall comply with all certain aspects however require 

further attention as described hereafter requirements relevant to the project. 

Certain aspects however require further attention as described hereafter. 

(i)  PS 9.2.1 Quality Assurance (QA) 

(Read with SANS 1921 – 1: 2004 clause 4.4) 

The Contractor will be solely responsible for the production of work that complies with the 

Specifications to the satisfaction of The Engineer .  To this end it will be the full responsibility of 

the Contractor to institute an appropriate Quality Assurance (QA) system on site.  The Engineer  

will audit the Contractor's quality assurance (QA) system on a regular basis to verify that 

adequate independent checks and tests are being carried out and to ensure that the Contractor's 

own control is sufficient to identify any possible quality problems which could cause a delay or 

failure. 

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, 

equipment and tools are available to control the quality of his own workmanship in accordance 

with his QA-system. His attention is drawn to the fact that it is not the duty of The Engineer  or 

the Supervisor to act as foreman or surveyor. 

(ii) PS 9.2.2 Management and Disposal of 
Water  

(Read with SANS 1921 - 1: 2004 clause 4.6) 

The Contractor shall pay special attention to the management and disposal of water and storm 

water on the site. It is essential that all completed works or parts thereof are kept dry and 

properly drained. Claims for delay and for repair of damage caused to the works as a result of 

the Contractor’s failure to properly manage rain and surface water, will not be considered. 

(iii)PS 9.2.3 Disposal of spoil or surplus 
material 

(Read with SANS 1921 - 1: 2004 clause 4.10) 
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The Contractor shall dispose all surplus and unsuitable material in legal spoil areas as agreed 

with The Engineer . He shall be responsible for all arrangements necessary to obtain such spoil 

sites. 

(iv)PS 9.2.4 Process Control 

The Contractor shall arrange for all tests required for process control to be done by a laboratory 

acceptable to and approved by The Engineer . 

The Contractor may employ the services of an independent commercial laboratory. The 

Contractor must submit the results of tests carried out on materials and workmanship when 

submitting work for acceptance by The Engineer . The costs for these tests shall be deemed to 

be included in the relevant rates and no additional payment will be made for testing as required. 

(v) PS 9.2.5 Acceptance control 

The process control test results submitted by the Contractor for approval of materials and 

workmanship may be used by The Engineer for acceptance control. However, before accepting 

any work, The Engineer may have further control tests carried out by a laboratory of his choice. 

The cost of such additional tests will be covered by a provisional sum provided in the bill of 

quantities, but tests that failed to confirm compliance with the specifications, will be for the 

account of the Contractor. 

(vi)PS 9.2.6 Survey Beacons 

(Read with SANS 1921 - 1: 2004 clause 4.15) 

The Contractor shall take special precautions to protect all permanent survey beacons or pegs 

such as bench-marks, stand boundary pegs and trigonometrical beacons, regardless whether 

such beacons or pegs were placed before or during the execution of the Contract. If any such 

beacons or pegs have been disturbed by the Contractor or his employees, the Contractor shall 

have them replaced by a registered land surveyor at his own cost. 

(vii) PS 9.2.7 Existing Services  

(Read with SANS 1921 - 1: 2004 clause 4.17) 

The Contractor shall make himself acquainted with the position of all existing services before any 

excavation or other work likely to affect the existing services is commenced.  

The Contractor will be held responsible for any damage to known existing services caused by or 

arising out of his operations and any damage shall be made good at his own expense. Damage 

to unknown services shall be repaired as soon as possible and liability shall rest with the 

contractor. 

(viii) PS 9.2.8 Management of the 
environment  

(Read with SANS 1921 - 1: 2004 clause 4.19) 

The Contractor shall pay special attention to the following: 
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(ix)PS 9.2.8.1 Natural Vegetation 

The Contractor shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

Only those trees and shrubs directly affected by the works and such others as The Engineer may 

direct in writing may be cut down and stumped. The natural vegetation, grassing and other plants 

shall not be disturbed other than in areas where it is essential for the execution of the work or 

where directed by The Engineer . 

(x) PS 9.2.8.2 Fires  

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire, the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires that may have been caused by him or his employees.  

For more details regarding the Environmental Management plan applicable to this contract  (A 

copy of the Environmental Management Plan is available on request). 

(xi)PS 9.2.9 Overhaul 

No payment will be made for overhaul on this contract unless provision is made therefore in 

specific items in the bill of quantities. 

(xii) PS-9.2.10 Security 

The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost 

for the Employer.  The Contractor must ensure that all his employees as well as the employees 

of his subcontractors are able to identify themselves as members of the construction team. 

PS 9.3 Construction Programme 

(xiii) PS-9.3.1 Tender programme 

The Programme submitted have sufficient detail to indicate the ability to complete the Works 

within the completion times reflected and itemise each and every section of the work per 

discipline.   

On award, the Contractor shall commence the Works and shall complete same in accordance 

with the dates detailed in the Contract or any amendment thereto that may be granted in terms of 

the Contract. 

(xiv) PS- 9.3.2 Contract Programme 

The Contractor shall submit as a minimum a level 4 programme for The Engineer ’s approval 

within fourteen (14) days of the Commencement Date. 

The Programme shall reflect individual activities per discipline that forms part of the Scope of 

Work to be executed and that each section of the Works shall be of sufficient detail to allow for 

tracking and progress reporting of each discrete activity.  e.g. Excavate, blinding, steel erection, 

cable pulling, etc 
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The programme submitted by the Contractor shall include, but not necessarily be limited to the 

following: 

• Mobilisation time for manpower and equipment. 

• Material deliveries to Site 

• Incremental completion dates of key components. 

• Start and completion dates of different segments (early and late dates). 

• Any qualifying conditions of Engineer or Employer. 

• The resources to be used for each key activity 

• Supporting plant and labour histograms 

• Other as instructed. 
Upon approval by The Engineer the Programme shall become the Contract Programme.  

(xv) PS- 9.3.3 – Schedule Preparation 
Standards 

All Programmes prepared for the Project are to conform to the following standards: 

(a) All activities shall be logically linked.  These logic links must be genuine dependencies- “Soft 
Logic” or linking unrelated activities to achieve desired dates is not acceptable. 

(b) All durations are to be of the “Fixed Duration” type and may not be effort driven. 
(c) The Project Calendar/s must include all mandated public holidays, and any period that the 

vendor will not be working (e.g. Builders Holiday, Pay weekends, Christmas week, etc.). 
(d) To prevent misunderstandings, the date format should display the month as “Aug” or “August” 

instead of “08”.  Using numbers to represent months is not desirable. 
(e) The Schedule will be at least at level 4 detail.  
(f) All points of interface with other parties (including The Engineer are to be shown clearly on the 

schedule.  The interface points must include the physical interactions (access required, hold 
and inspections points etc.) and the intellectual interactions (information required, submitting 
drawings etc.). 

(g) The methodology to define work content in the progress curves needs to be agreed to between 
the Contractor and Engineer within fourteen (14) days of Contract Award and may include 
parameters such as man-hours, m3 concrete, tonnes of steel, length of cable and cable rack 
to be installed, number of terminations, etc. 

(h) The schedule content needs to be specifically designed to suit the type of work to be executed 
and to effectively indicate actual progress against planned progress. 

(i) Schedule submissions must be through Project Document Control and must be in MS-Project 
or Primavera P6 native file format (or similar). This submission must also include a hard copy 
and a PDF soft copy that will be used for review and signature. 

 

The Engineer reserves the right to modify the presentation of the printed document to make it 

more legible if required. 

The Contractor shall include his manufacturing and delivery Programme, and this shall be in 

sufficient detail (at least down to element level) for verification of the reported progress.  The 

Contractor shall ensure that detail Programmes from any sub-suppliers/ contractors are 

compatible with, and incorporated into, his Contract Programme and that these are made 

available to The Engineer on request. 
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Any Sub-Contractors Programmes can be provided in MS Project (or similar), provided that all 

dates and milestones are captured and reported on in the Programme of the Main Contractor. 

The Contractor shall submit a detailed testing, inspection and acceptance Programme. It shall be 

compatible with the site installation/erection Programme and shall be integrated into the Contract 

Programme. 

(xvi) PS- 9.3.4 Progress Monitoring  

Progress of the Works will be monitored by The Engineer . The Contractor shall, when so 

required, liaise with The Engineer to agree on the method for monitoring progress against the 

Programme. 

(xvii) PS- 9.3.5 Schedule updating Standards  

All Suppliers and Contractors must produce schedule updates according to the following: 

• Updates to be weekly or twice monthly if notified by The Engineer on dates to be agreed 
with The Engineer to suit the Project reporting cycle.  

• Updates are to be submitted electronically in native format through The Engineer ’s 
document control. Hard copies will also be submitted but shall not replace the electronic 
submission. 

• The Employer (or his designate) and The Engineer may verify progress information at any 
stage. 

• The update must show the following: 
1. Actual physical progress where it can be measure (e.g. possible compared to the latest 

agreed Contract Programme). 
2. The schedule must have a saved baseline, and this must be shown on the Gantt chart. 
3. Current Date" is not to be shown - "Status Date" at the time of progress update is to be 

used for calculation and shown graphically. 
4. Activities that are in progress or completed must have real "Actual Start" and/or "Actual 

Finish" dates recorded in the activity details. Using the originally scheduled dates as 
the actuals is unacceptable. 

5. Under no circumstances will a schedule update be accepted that shows either the 
Actual start or the Actual finish happening after the "Status Date". 

6. Every task that is being progressed at the time of the update must have the estimated 
"Remaining Duration" captured against the activity. 

7. All activities must be allowed to move according to their predecessor links. 
8. At every update, the Entire Project must be recalculated with option "Reschedule 

uncompleted work to start after:" and the "Status Date" must be inserted. 
9. Under no circumstances will a schedule update be accepted that shows either the Early 

start or the Early finish happening before the "Status Date". 
Activities on the Programme Critical Path must be shown at all times.  
 

(xviii) PS- 9.3.6 Reporting requirement and 
Coordination 

Contractor shall promptly submit the schedules and reports set forth herein. 

1. The Contractor shall attend weekly progress meetings at which he shall submit a written 
report showing “Actual Manhours Expended” versus “Planned Manhours” and “Planned 
and Scheduled Progress” versus “Actual Progress”, giving details of the Work completed 
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in relation to the Programme, together with a two (2) week "look ahead" which provides 
details of how the Works will be completed.  

2. Contractor shall attend weekly coordination meetings and the Contractor shall ensure that 
all Sub-Contractors are represented. The Engineer shall hold the meetings and keep and 
circulate minutes.  

3. The person or persons designated by the Contractor to attend the meetings shall have the 
required mandate to act on behalf of the Contractors Company in making decisions and 
commit to solutions agreed upon during any meeting. 

(xix) PS- 9.3.7 Other meetings  

Contractor participation in certain additional activities shall also be required. These activities 

shall include, but not be limited to: 

Orientation of all Contractor's employees prior to commencing of the Work at Site. (This includes 

the entire labour force and all new hires). The meeting will last approximately eight (8) hours. 

Weekly gang box safety meetings organised and conducted by Contractor and attended by all of 

Contractor's craft employees. Contractor shall be responsible for arranging and conducting these 

meetings with its craft employees. The meetings will last approximately forty five (45) minutes.  

Safety Task Assignment (STA) to be conducted on a daily basis by crew foreman/leader. The 

meetings will last approximately thirty (30) minutes. 

PS  9.4 Site Facilities Available  

(xx) PS- 9.4.1 Contractors Camp Site and 
Depot  

The Contractor is responsible to provide a suitable site for his camp off the works site and to 

provide accommodation for his personnel and labourers, if required. If the Employer can make 

any specific site available to the Contractor, such site will be pointed out to the Contractor. 

(xxi) PS- 9.4.2 Accommodation of Employees 

No employees will be allowed to sleep or be accommodated on the site.  

No housing is available for the Contractor's employees and the Contractor shall make his own 

arrangements to house his employees and to transport them to site. No informal housing or 

squatting will be allowed. 

The Contractor shall provide the necessary ablution facilities at his off-site camp site and the site 

of the works for the use of his employees. Chemical toilets only will be allowed where temporary 

facilities have to be provided. 

(xxii) PS- 9.4.3 Power, Supply. Water and 
other sources  

The Contractor shall make his own arrangements concerning the supply of electrical power, 

water and all other services. No direct payment will be made for the provision of electricity, water 

and other services. The cost thereof shall be deemed to be included in the rates and amounts 
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tendered for the various items of work for which these services are required, or in the 

Contractor's preliminary and general items as the case may be. 

PS 9.5 Site Facilities Required  

(xxiii) PS- 9.5.1 Facilities for Contractor 

The Contractor shall provide and maintain from the date of commencement of the contract to the 

completion date, his own site camp comprising offices and stores of a temporary nature 

providing adequate storage for tools, plant and materials. Amongst others at least one suitable 

building shall be provided especially for temporary storage of pipe-fittings, valves, etc. 

Sheds for the storage of material that may deteriorate or corrode if exposed to the weather shall 

be weather-proof, adequately ventilated and provided with raised floors. 

Sanitary services shall be provided within the area of the site camp complying with the 

regulations of the local authority. Where temporary toilets are provided, only chemical toilets will 

be allowed. 

A security fence with a guard- controlled access gate shall surround the entire site camp. 

The Contractor shall be responsible for the maintenance of the site in a clean and tidy condition 

and he shall ensure that the entire area of the site is free of erosion, pollution and/or any 

unwanted materials.  All of these items shall be collected and disposed of in accordance with the 

waste management plan. The Contractor shall also keep all watercourses and adjoining 

properties free from pollution and erosion. 

On completion of the contract, the Contractor shall remove all temporary buildings, structures, 

concrete floors, rubbish and unwanted materials from the site, which shall be restored to a clean 

and tidy condition to The Engineer 's and local authority's approval.  The Final Certificate may be 

withheld if the Contractor does not comply with these requirements. 

(xxiv) PS- 9.5.2 Facilities for Engineer 

The following must be provided by the contractor for use by The Engineer: 

1. Name Boards 
2. Two name boards as contemplated and specified under SANS 1200 A are to be provided 

and erected. 
The layout of the required name boards shall be as specified under PS6.1. 
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PS-9.6 Engineer’s Office 

(xxv) PS-9.6.1 Office Buildings 

The Engineer will require 1 office (approximately 10m x 2.5m internally) which will include 

functioning air conditioners, adequate lighting, desks and adequate furniture including a large 

table for laying down of A0 plans and an AO drawing filing rack.  

Furnishing of the office buildings shall include an air-conditioning unit approved by The Engineer 

as part of each office.  The unit shall be a compressor type with closed circuit and not an 

evaporation type.  The capacity of the unit shall be at least 3 kW.  The Contractor shall provide 

the necessary power for operating the unit. 

(xxvi) PS-9.6.2 Carports  

The carports shall be so constructed that the vehicle parked under it will at all times be protected 

against the direct rays of the sun. Provision should be made for 3 carports and the floor shall 

consist of a layer of crushed stone to alleviate dusty and muddy conditions. 

PS-9.7 Requirements for Accommodation of Traffic 

(xxvii) PS-9.7.1 General 

The Contractor will be responsible for the safe and easy passage of public traffic past and on 

sections of roads of which he has occupation or where work has to be done near traffic.  

Accommodation of traffic, where applicable shall comply with SANS 1921: - 2004: Construction 

and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on 

Public Roads occupied by the Contractor. The Contractor shall obtain this specification from 

Standards South Africa if traffic has to be accommodated on any part of the construction works. 

(xxviii) PS-9.7.2 Basic Requirements 

The traveling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

control devices are effective and that courtesy is extended to the public at all times.  

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for The Engineer to suspend the work until the road signs, etc, have 

been repaired to his satisfaction. 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the requirements 

of this document and the South African Road Traffic Signs Manual 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations.  
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The Contractor shall provide and grant access to persons whose properties fall within or adjoin 

the area in which he is working. 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a 

suitable member of his staff to act as traffic safety officer responsible for the management of the 

traffic. Duties of the traffic safety officer shall be as set out in SANS 1921 Part 2 and shall also 

be in compliance with the Occupational Health and Safety Act 1993 and the Construction 

Regulations 2003. 

(xxix) PS-9.7.3 Payment 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra 

payment due to inconvenience as a result of the modus operandi will be considered. 

PS-9.8 Occupational Health and Safety 

(Read with SANS 1921 - 1: 2004 clause 4.14) 

(xxx) PS-9.8.1 General Statement 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety. To this end the Contractor shall assume full responsibility to conform to all the 

provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 

1993, and the OHSA 1993 Construction Regulations 2014 issued by the Department of Labour.  

For the purpose of this contract the Contractor is required to confirm his status as mandatory and 

Employer in his own right for the execution of the contract by entering into an agreement with the 

Employer in terms of the Occupational Health and Safety Act by executing the Agreement form 

C1.2.4 included in Section C1: Agreements and Contract Data. 

(xxxi) PS 9.8.2 Health and Safety 
Specifications and Plans to be submitted at 
tender stage 

(a) Employer's Health and Safety Specification 
The Employer's Health and Safety Specification are included in the tender documents in C3.7 

and form part of this contract. 

(xxxii) PS- 9.8.3 Cost of compliance with the 
OHSA Construction Regulations 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the latest Construction Regulations and the 

Employer's Health and Safety Specifications 

1. All activities shall be logically linked.  These logic links must be genuine dependencies- 
“Soft Logic” or linking unrelated activities to achieve desired dates is not acceptable. 
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2. All durations are to be of the “Fixed Duration” type and may not be effort driven. 
 

3. The Project Calendar/s must include all mandated public holidays, and any period that the 
vendor will not be working (e.g. Builders Holiday, Pay weekends, Christmas week, etc.). 

 

4. To prevent misunderstandings, the date format should display the month as “Aug” or 
“August” instead of “08”.  Using numbers to represent months is not desirable. 

 

5. The Schedule will be at least at level 4 detail.  
 

6. All points of interface with other parties (including The Engineer are to be shown clearly on 
the schedule.  The interface points must include the physical interactions (access required, 
hold and inspections points etc.) and the intellectual interactions (information required, 
submitting drawings etc.). 

 

7. The methodology to define work content in the progress curves needs to be agreed to 
between the Contractor and Engineer within fourteen (14) days of Contract Award and may 
include parameters such as man-hours, m3 concrete, tonnes of steel, length of cable and 
cable rack to be installed, number of terminations, etc. 

 

8. The schedule content needs to be specifically designed to suit the type of work to be 
executed and to effectively indicate actual progress against planned progress. 

 

9. Schedule submissions must be through Project Document Control, and must be in 
Primavera P6 native file format (or similar). This submission must also include a hard copy 
and a PDF soft copy that will be used for review and signature. 
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PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

Amendments to the Standard SANS 1200 A 
Specifications 

Introduction 

In certain clauses the standard, SANS 1200 standardized and particular specifications allow a 

choice to be specified in the project specifications between alternative materials or methods of 

construction and for additional requirements to be specified to suit a particular contract. Details 

of such alternative or additional requirements applicable to this contract are contained in this part 

of the project specifications. It also contains additional specifications required for this particular 

contract. 

The number of each clause and each payment item in this part of the project specifications 

consists of the prefix PS followed by a number corresponding to the number of the relevant 

clause or payment item in the standard specifications. The number of a new clause or payment 

item, which does not form part of a clause or a payment item in the standard specifications and 

which is included here, is also prefixed by PS, but followed by a new number which follows on 

the last clause or item number used in the relevant section of the standard specification. 

PSA General 

PSA-3 Materials 

PSA-3.1 Quality 

Where there is a standardization mark programme for any material, all such material supplied 

shall bear the official standardization mark. 

Alternative materials or equipment proposed by the Contractor shall be tested. The test, as well 

as the materials or equipment, shall be approved by The Engineer prior to any such materials or 

equipment being built into the works and all costs involved in testing shall be deemed to be 

included in the rates tendered. 

PSA-4 Plant 

(xxxiii) PSA 4.2 Contractor's Office, 
Stores and Services 

It is not a requirement of this contract that the Contractor provide an approved field laboratory on 

site, although he may elect to do so.  If no laboratory is provided, the Contractor shall 

nevertheless arrange to have the required quality control tests (e.g. densities and pressure 

testing of pipelines) performed by an approved commercial laboratory, and his tendered rate 

shall include full compensation for such tests. 

The Contractor's camp shall be kept neat and clean at all times and all surplus or rejected 

material shall be removed from the site. 
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PSA-5 Construction 

(xxxiv) PSA-5.6 Pollution 

Add the following to this sub clause : 

"The Contractor shall maintain all access roads and the area where the offices, stores and 

workshops are situated to the satisfaction of The Engineer .  It shall be kept damp to limit dust 

and inconvenience or disturbance to the residents in the neighbourhood of the works to a 

minimum." 

 

PSA – 8 Measurement and payment  

(xxxv) PSA – 8.3.3 Occupational health and 
safety act and regulation……….unit Sum 

The rate shall cover all cost pertaining to the provision and maintenance for the duration of the 

contract of the health and safety measures required of clause 5 (Principle Contractor and 

contractor) of the occupational health and safety Act. The provision and maintenance for the 

duration of the contract of the health and safety plan as required in the Construction Regulation 

(2014). Inclusive for all risk assessment required as well as for the development and 

implementation of safe work procedures and method statement. The provision and/or collection 

of data (drawings, design, materials, operation and maintenance manuals etc.) to be contained 

in a health and safety file, co-operation with other parties, compilation and maintenance of the 

file during the duration of the contract and the handing over of the file to the Employer on 

completion of the contract. The rate shall exclude OHS for mechanical works as OHS for 

Mechanical works shall be measured under related section of the mechanical works bill of 

quantities 

(xxxvi) PSA – 8.8.1 Excavate by hand in 
soft material to expose all existing services…. 
UNIT m3 

The rate shall cover the cost of excavating by means of hand tools within authorized dimension, 

for all precautionary measures to protect the services from damage during excavation and 

backfilling, and for subsequent backfilling and compacting. Compaction of material in all areas 

shall be to 90% of the modified AASHTO density. The tendered rates shall also include for 

keeping excavations safe, for dealing with surface and subsurface water, for removing surplus 

excavated material from the site, for transporting all material within the free-haul distance, and 

for supplying adequate supervision during both excavation and backfilling operations." 

PSD-5 Construction 

(xxxvii) PSD-5.1 Precautions 

(xxxviii) PSD-5.1.1 Safety 
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(xxxix) PSD-5.1.2 Safeguarding of 
Excavations  

• Replace  
“Machinery and Occupational Safety Act” WITH “Mine Health and Safety Act, 1996 (Act 29 of 

1996) and Occupational Health and Safety Act, 1993 (Act 85 of 1993)”
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(xl)PSD-5.1.3 Explosives  

• Replace the contents of this sub-clause with the following: 
"The Contractor will generally be permitted to use explosives for breaking up hard material 

during excavations, for demolishing existing structures, and for other purposes where explosives 

are normally required, subject to the following conditions: 

(a) The Engineer may prohibit the use of explosives in cases where, in his opinion, the risk of 
injury to persons or damage to property or to adjoining structures is too high.  Such action 
by The Engineer does not entitle the Contractor to additional payment for having to resort 
to less economical methods of construction. 

 

(b) The Engineer 's prior written approval shall be obtained for each and every blasting 
operation.  This approval may be withheld if the Contractor does not use explosives 
responsibly and carefully. 

 

(c) The Contractor shall comply fully with the requirements of the Explosives Act, Act 83 of 
1997 and all other legislation and regulations as may be applicable to blasting and the use 
of explosives. 

 

(d) Before blasting is undertaken, the Contractor shall satisfy The Engineer that he has 
established whether or not the insurers concerned require pre- and post-blasting 
inspections of buildings and structures within a certain radius of the proposed blasting. 
Should such inspections be required, the Contractor shall, together with The Engineer and 
the insurer, examine and measure the buildings, or structures in the vicinity of the proposed 
blasting site and establish and record, together with the owner and the client, the extent of 
any existing cracking or damage before the commencement of blasting operations. 

 

(e) When there is a possibility of damage to power and telephone lines or any other services 
or property, the Contractor shall adapt his method of blasting and the size of the charges 
and shall use adequate protective measures (e.g. cover-blasting, to reduce the risk of 
damage. 

 

(f) All accidents, injury to persons and animals and damage to property shall be reported to 
The Engineer in detail and in writing as soon as is practicable. 

 

(g) The Engineer shall be given 24 hours' notice by the Contractor before each blasting 
operation is carried out. 

 

(h) When blasting to specified profiles, the Contractor shall so arrange the holes and charges 
that the resulting exposed surfaces are as sound as the nature of the material permits.  The 
Contractor shall make good, at its own expense, any additional excavation necessitated by 
the shattering of rock in excess of any “over break” allowances specified in the Project 
Specifications or given on any drawing. 
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(i) The Contractor to note that there is existing structures in the vicinity of the blasting 
Notwithstanding the Contractor’s compliance with the above provisions, the Contractor 
shall remain liable for any injury to persons and animals and loss of or damage to property 
occurring as a result of blasting operation. 

No water shall be allowed to accumulate in any portion of the excavations. The excavations shall 

be protected against any water entering them whether by seepage, leaking services, rain, storm, 

flood or any other means. Any water found in excavations shall immediately be removed by 

pumping or bailing. 

It is the Contractor's responsibility to keep all excavations free of water and the Contractor must 

supply all pumps etc that may be necessary for the clearing out of water. Water must be cleared 

in such a way that it cannot seep or flow back into the excavations. 

The Contractor shall make allowance for this work in the tendered rates for the relevant items in 

the BOQ. 

 

(xli) PSDB-5.5 Trench bottom 

• Extend the sub clause to include the following: 
 

On completion of excavation, before the bottom is trimmed or bedding is placed, the bottom of 

the trench in suitable material shall be so compacted that the density of the upper 100 mm thick 

layer of material is 90% of modified AASHTO density. 

Should the nature of the material be such that the specified density cannot be achieved, the 

bottom of the trench shall be over-excavated, the bottom of over- excavation compacted, and the 

excavated material replaced and compacted.  The depths of over-excavation, which shall be 

agreed with The Engineer , shall be such that the specified density is attained at the bottom of 

the trench.” 

(xlii) PSDB-5.6 Backfilling 

(xliii) PSDB-5.6.1General 

Notwithstanding the requirements of sub clauses 5.6.1 and 5.6.6 of SANS 1200 DB, no pipe joint 

or fitting shall be covered by either the blanket or the backfill prior to the successful completion of 

the visual inspection and the pressure testing of the relevant section of the pipeline. 

(xliv) PSDB-5.6.2 Material for backfilling 

Hard rock material excavated from the trenches shall not be incorporated in the backfill above 

the bedding. 

(xlv) PSDB-5.6.3 Disposal of soft excavation 
material 
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Unsuitable or surplus material shall be disposed of at a legal spoil site found by the Contractor 

and approved by The Engineer . 

(xlvi) PSDB-5.6.8 Transport for earthworks for 
trenches 

The free haul distance for this contract is unlimited and no payment will be made for overhaul.
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PSDB-5.7 Compaction 

(xlvii) PSDB-5.9.6 Maintenance of reinstated 
surfaces 

In the event of a serious subsidence or failure taking place during the course of the work or 

during the maintenance period, the Contractor shall immediately take all necessary steps to 

make the subsidence safe and repair the damage.  The Employer reserves the right, however, in 

cases of emergency to take all necessary measures, including lighting or barricading, refilling, 

reinstatement and repairing, and to charge the cost thereof to the Contractor if the subsidence or 

failure is a result of the Contractor's non-compliance with the Specifications.  Such action by the 

Employer shall not relieve the Contractor of his liability to meet all claims arising out of the 

occurrence of subsidence. 

The Contractor will in such cases be charged with the actual total cost of any reinstatement 

resulting from a subsidence which necessitates removal of surfacing material, importation of 

additional fill materials, compaction and reinstating of the surface. 

PSDB-7 Testing 

(xlviii) PSDB-7.1  

All test results and the positions where samples were taken by the Contractor must be submitted 

to The Engineer. The number and positions of tests shall be adequate to cover all parts of the 

work as necessary. 

The following are the minimum frequencies for the process control tests to be executed by the 

Contractor: 

a) Pipe bedding:  one density test on each 50 m of pipe trench.  
b) Normal trench backfilling:  one density test on every second layer for every 50 m of pipe 

trench. 
c) Backfilling in areas subject to vehicle loads: one test on each layer of 150 mm at each road 

crossing.  
The positions of these minimum numbers of density tests shall be determined randomly and 

shall be clearly documented with the results. The results of the tests shall be submitted to The 

Engineer and shall prove to The Engineer that the work as a whole was done satisfactorily. 

PSGA Concrete (Small works) 

(xlix) PSGA-3 Material 

(l) PSGA-3.2 Cement 

The cement used in the works shall comply with SANS 50197-1 for common cements. The 

following types of cement are suitable for use on this project: 

• CEM I 32,5 

• CEM II/A-S 32,5 

• CEM II/B-V 3222.1.2 PSGA-3.2.2 Storage of cement 
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Consignments of cement shall be stored in such a way that they are used in the same sequence 

as they are delivered on the site. Any cement that shows any degree of hydration and setting or 

which has been stored on the site for a period exceeding twelve weeks from the date of 

despatch by the manufacturer shall be removed from the site of the works and replaced at the 

Contractor’s own expense. 

PSGA-4 Plant 

(li) PSGA-4.4 Formwork 

(lii)PSGA-4.4.2 Finish 

All off-shutter concrete shall be smooth. All surfaces not shuttered shall be wood-floated. 

PSGA-5 Construction 

(liii) PSGA-5.1 Reinforcement 

(liv) PSGA-5.1.2 Bending 

No flame cutting of bars will be permitted except with the written approval of The Engineer . Hot-

bending of bars will not be permitted. Bars already bent may not be straightened and re-used. 

(lv)PSGA-5.1.2 Fixing 

Welding of steel reinforcement will not be allowed. 

(lvi) PSGA-5.1.3 Cover 

The minimum concrete cover to reinforcement shall be 40 mm. 

PSGA-5.4 Concrete 

(lvii) PSGA-5.4.1 Quality 

(lviii) PSGA-5.4.1.2 Consistency 

The slump for all concrete shall be between 50 mm and 75 mm. 

(lix) PSGA-5.4.1.5 Strength Concrete 

The classes of concrete to be used are specified in the Bill of Quantities. 

The Contractor shall design trial mixes for each strength specified in accordance with SANS 

10100-2, 1980, Appendix B.  The target strength of the trial mix shall be determined using K 

equal to 1,7 and a standard deviation 5 MPa for a "good" degree of site control.  The average 28 

day cube strength of the trial mix shall be equal to or exceed the target strength with no test cube 

strength below the specified design strength.  The Contractor shall submit the trial mixes and the 

7 and 28 day test results to The Engineer for approval.  No concreting may proceed until the trial 

mixes have been approved 

(lx)PSGA-5.4.1.6 Ready-mixed Concrete 
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Ready-mixed concrete will be allowed on the site, provided that it complies with the requirements 

of this specification.  The prior approval of The Engineer is however required, as well as test 

results of the concrete used. 

Add the following additional sub clause: 

(lxi) PSGA-5.4.1.7 Durability 

The maximum water: cement ratio shall be 0,5 

(lxii) PSGA-5.4.3 Mixing 

• Replace sub clause (e) with the following: 
Concrete shall be placed within thirty minutes after the start of mixing”.  

PSGA-5.4.6 Compaction 

(lxiii) PSGA-5.4.6.3 

Only mechanical vibrators shall be used for the compaction of the concrete.  Any other method 

of compaction may only be used with the written approval of The Engineer . 

PSGA-7 Tests 

PSGA-7.1 Facilities and Frequency of Sampling 

(lxiv) PSGA-7.1.1 Facilities 

• Add the following: 
"For his own quality control, the Contractor shall be fully responsible for sampling and testing the 

concrete at the frequency specified". 

(lxv) PSGA-7.1.2 Frequency of Sampling 

• Add the following: 
"One set of samples shall be taken from each day's casting and from at least every 20 m³ of 

concrete of each grade placed.  More frequent slump tests shall be taken should the consistency 

of the concrete be seen to vary". 

PSL Medium Pressure Pipelines 

PSL-3 Materials 

PSL-3.1 General 

Unless otherwise specified, main pipes shall be uPVC Class 9 pipes to SANS 966 Part 1 with 

”Lyng” integral couplings, or similar. Pipes for boring shall be HDPE PE100 PN16 SDR11 solid 

wall pipes, butt-welded to SANS 10268 Part 1. Fittings and specials are normally Class 16.  If 

required because of problems to maintain minimum cover (extensive rock excavation, narrow 

section, crossing of sewers or other reasons), uPVC pipes can be encased in concrete where 

ordered by The Engineer. 
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PSL-3.8 Jointing materials 

PSL-3.8.4 Loose flanges 

Bolts and nuts shall comply with the relevant requirements of SANS 1700-5-8 and 1700-5-9. 

Flanges shall be drilled to SANS 1123 or BS 4504, Table 10(1000/3). 

PSL-3.9 Corrosion protection 

 

PSL-3.9.5 Joints, bolts, nuts and washers 

After satisfactory testing of pipelines all flanged and welded joints, slip-on and shoulder-end type 

couplings (including bolts, etc) shall be thoroughly cleaned and given two coats of approved 

bituminous paint on all exposed surfaces. 

PSL-3.9.6 Corrosive soil 

Where indicated on the relevant drawings pipes, flanged and welded joints, and slip-on type 

couplings shall have a protective tape wrapping applied in addition to any other protective 

coating specified. In addition, and where so ordered by The Engineer , the pipelines shall 

likewise have a protective wrapping applied. 

The tape shall be applied with a 50 % overlap and in the case of the joints the wrapping shall 

extend for at least 100 mm on either side of the joint. 

The tape shall consist of a petrolatum impregnated tape (Denso tape), shall have a nylon, 

fibreglass or similar material web, and shall be at least 1,0 mm thick with a minimum tensile 

strength of 4,4 kg/cm width, and shall be suitable for both machine and hand application. In 

addition the tape shall be chemically resistant to all common acids and alkali’s normally 

encountered and in particular those prevailing on the site. 

PSL-3.10 Valves 

Valves shall comply with the requirements of the relevant SANS specifications as well as 

Particular Specification PLK: VALVES. 

PSL-5 Construction 

PSL-5.1 Laying 

PSL-5.1.1 General 

Where necessary to avoid conflict with sewer manholes, storm water drains or other obstacles, 

the pipeline may have to be realigned locally as directed by The Engineer  

PSL-5.1.3 Keeping Pipelines Clean 

The interior surface of all pipes, specials, valves and fittings shall at all times be kept free from 

dust, silt, foreign matter, and access by rodents, animals and birds shall be prevented.  Pipes 
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and specials shall not be used as shelter by staff or for the storage of garments, tools, materials, 

food containers or similar. 

Hydrostatic tests shall be carried out on approved suitably sized completed sections of the works 

as pipe laying proceeds. 

The Contractor shall be responsible to arrange all aspects of the hydrostatic testing and for the 

supply of all equipment, material, water for testing and labour required. 

The mains shall be carefully and slowly charged with potable water, so that all air is expelled and 

shall then be allowed to stand full for at least 48 hours before pressure testing is commenced. 

Joints shall, except where otherwise approved, be exposed during testing. Except where 

unavoidable, testing shall not be carried out against closed valves and blank flanges, and other 

means of blanking off of sections under test shall be provided. Care shall be taken to strut and 

support the mains wherever necessary during testing such as at ends of pipelines, at bends, etc. 

The pressure shall be applied by a manually operated force pump or by a power-driven pump 

which shall not be left unattended during testing. The Contractor shall ensure that pressure 

gauges are accurately calibrated before testing commences and precautions shall be taken to 

ensure that the quantity of make-up water pumped into the pipelines during testing is measured. 

The test pressure applied to the section of mains being tested shall be such that the pressure in 

any pipe, fitting or valve in the section does not exceed its specified pressure rating. 

The test pressure shall be maintained by the pump for at least one hour and during the period 

the quantity of make-up water required to maintain the test pressure in the mains shall be 

measured and all joints shall be carefully inspected for signs of leakage. 

The hydrostatic test shall be regarded as satisfactory if the amount of make-up water required 

during the last hour of the testing period does not exceed 0,005 litres per millimetre of diameter 

per kilometre of length of the pipelines making up the section for every 30 m head of water, and 

if no visible leaks were observed at joints, fittings, valves, etc. If any hydrostatic test result is 

unsatisfactory in any regard, the Contractor shall carry out all necessary remedial measures to 

approval and the test shall be repeated, all at his expenses. 

Water used for hydrostatic testing shall be disposed of in an approved manner without causing 

damage, nuisance or injury. 

The Contractor shall allow for the cost of all labour, equipment, water for testing and material for 

hydrostatic testing in his tendered rates for supply and laying of pipes and fittings and no 

separate payment will be made in respect of hydrostatic testing. 
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C3.4   OHS Specifications for Construction Projects 

C3.4.1. SPECIFICATIONS 

1. PREAMBLE 
In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 

85 of 1993), the Department of Public Works, as the Client and/or its Agent on its behalf, shall be 

responsible to prepare Health & Safety Specifications for any intended construction project and 

provide any Principal Contractor who is making a bid or appointed to perform construction work 

for the Client and/or its Agent on its behalf with the same. 

The Client’s further duties are as described in The Act and the Regulations made there-under. 

The Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms 

of Section 7 of the Act and in line with Construction Regulation 5 as well as the Health and 

Safety Plan for the project. 

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and 

Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’.  Notwithstanding this, 

cognisance should be taken of the fact that no single Act or its set of Regulations can be read in 

isolation.  Furthermore, although the definition of Health and Safety Specifications stipulates ‘a 

documented specification of all health and safety requirements pertaining to associated works on 

a construction site, so as to ensure the health and safety of persons’, it is required that the entire 

scope of the Labour legislation, including the Basic Conditions of Employment Act be considered 

as part of the legal compliance system.  With reference to this specification document this 

requirement is limited to all health, safety and environmental issues pertaining to the site of the 

project as referred to here-in. Despite the foregoing it is reiterated that environmental 

management shall receive due attention. 

Due to the wide scope and definition of construction work, every construction activity and site will 

be different, and circumstances and conditions may change even on a daily basis. Therefore, 

due caution is to be taken by the Principal Contractor when drafting the Health and Safety Plan 

based on these Health and Safety Specifications.  Prior to drafting the Health and Safety Plan, 

and in consideration of the information contained here-in, the contractor shall set up a Risk 

Assessment Program to identify and determine the scope and details of any risk associated with 

any hazard at the construction site, in order to identify the steps needed to be taken to remove, 

reduce or control such hazard. This Risk Assessment and the steps identified will be the basis or 

point of departure for the Health and Safety Plan. The Health and Safety Plan shall include 

documented ‘Methods of Statement’ (see definitions under Construction Regulations) detailing 

the key activities to be performed in order to reduce as far as practicable, the hazards identified 

in the Risk Assessment. 
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION 
DOCUMENT 

The Health and Safety Specifications pertaining to the project; “(name of the project) – Phase 1 

and Phase 2” etc. etc. – see paragraph 8 on page 13), cover the subjects contained in the index 

and is intended to outline the normal as well as any special requirements of the Department 

pertaining to the health and safety matters (including the environment) applicable to the project 

in question. These Specifications should be read in conjunction with the Act, the Construction 

Regulations and all other Regulations and Safety Standards which were or will be promulgated 

under the Act or incorporated into the Act and be in force or come into force during the effective 

duration of the project. The stipulations in this specification, as well as those contained in all 

other documentation pertaining to the project, including contract documentation and technical 

specifications shall not be interpreted, in any way whatsoever, to countermand or nullify any 

stipulation of the 

Act, Regulations and Safety Standards which are promulgated under, or incorporated into the 

Act. 

3. PURPOSE 
The Department is obligated to implement measures to ensure the health and safety of all 

people and properties affected under its custodianship or contractual commitments and is further 

obligated to monitor that these measures are structured and applied according to the 

requirements of these Health and Safety Specifications. 

The purpose of this specification document is to provide the relevant Principal Contractor (and 

his /her contractor) with any information other than the standard conditions pertaining to 

construction sites which might affect the health and safety of persons at work and the health and 

safety of persons in connection with the use of plant and machinery; and to protect persons other 

than persons at work against hazards to health and safety arising out of or in connection with the 

activities of persons at work during the carrying out of construction work for the Department of 

Public Works. The Principal Contractor (and his /her contractor) is to be briefed on the significant 

health and safety aspects of the project and to be provided with information and requirements on 

inter alia: 

• safety considerations affecting the site of the project and its environment; 

• health and safety aspects of the associated structures and equipment; 

• submissions on health and safety matters required from the Principal Contractor (and his 
/her contractor); and  

• the Principal Contractor’s (and his /her contractor) health & safety plan. 
 

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is 

expected from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 

of 1993) and the Regulations made there-under including the applicable safety standards, and in 

particular in terms of Section 8 of the Act. 
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To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 

1993) in its entirety shall apply to the contract to which this specification document applies. The 

Construction Regulations promulgated on 18 July 2003 and incorporated into the above Act by 

Government Notice R 1010, published in Government Gazette 25207 shall apply to any person 

involved in construction work pertaining to this project, as will the Act.
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4. DEFINITIONS 
“Purpose of the Act” – 

To provide for the health and safety of persons at work and the health and safety of persons in 

connection with the use of plant and machinery; the protection of persons other than persons at 

work against hazards to health and safety arising out of or in connection with the activities of 

persons at work; to establish an advisory council for occupational health and safety; and to 

provide for matters connected therewith. 

“Agent” – means any person who acts as a representative for a client; 

“Client” – means any person for whom construction work is performed; 

‘‘Construction Work’’ is defined as any work in connection with the erection, maintenance, 

alteration, renovation, repair, demolition or dismantling of or addition to a building or any similar 

structure; 

• the installation, erection, dismantling or maintenance of a fixed plant where such work 
includes the risk of a person falling; 

• the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, 
railway, runway, sewer or water reticulation system or any similar civil engineering 
structure; or 

• the moving of earth, clearing of land, the making of an excavation, piling, or any similar 
type of work; 

 

“Contractor” – means an employer, as defined in Section 1 of the Act, who performs 

construction work and includes Principal Contractors; 

“Health and Safety File” – means a file, or other record in permanent form, containing the 

information required a contemplated in the regulations;
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“Health and Safety Plan” – means a documented plan which addresses hazards identified and 

includes safe work procedures to mitigate, reduce or control the hazards identified; 

“Health and Safety Specification” – means a documented specification of all health and safety 

requirements pertaining to the associated works on a construction site, so as to ensure the 

health and safety of persons; 

“Method Statement” – means a document detailing the key activities to be performed in order 

to reduce as reasonably as practicable the hazards identified in any risk assessment; 

“Principal Contractor” – means an employer, as defined in section 1 of the Act who performs 

construction work and is appointed by the client to be in overall control and management of a 

part of or the whole of a construction site; 

“Risk Assessment” – means a program to determine any risk associated with any hazard at a 

construction site, in order to identify the steps needed to be taken to remove, reduce or control 

such hazard. 
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5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

5.1 Structure and Organisation of OH&S 
Responsibilities 

5.1.1. Overall Supervision and Responsibility for OH&S 

• The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed 
in terms of Construction Regulation 

• 4(1)(c), implements and maintains the agreed and approved H&S Plan.  Failure on the 
part of the Client or Agent to comply with this requirement  will not relieve the Principal 
Contractor from any one or more of his/her duties under the Act and Regulations. 

• The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the 
Act to ensure that the Employer (as defined in the Act) complies with the Act. The pro 
forma Legal Compliance Audit may be used for this purpose by the Principal Contractor 
or his/her appointed contractor. 

• All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their 
respective appointment forms to regularly, in writing, report to their principals on 
matters of health and safety per routine and ad hoc inspections and on any deviations 
as soon as observed, regardless of whether the observation was made during any 
routine or ad hoc inspection and to ensure that the reports are made available to the 
principal Contractor to become part of site records (Health & Safety File). 

• The Construction Supervisor and Assistant Construction Supervisor/s appointed in 
terms of Construction Regulation 6 to regularly, in writing, report to their principals on 
matters of health and safety per routine and ad hoc inspections and on any deviations 
as soon as observed, regardless of whether the observation was made during any 
routine or ad hoc inspection and to ensure that the reports are made available to the 
principal Contractor to become part of site records (Health & Safety File). 

• Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of 
the Act. 

 

5.1.2.  Legal Appointments 

Several appointments or designations of responsible and /or competent people in specific areas 

of construction work are required by the Act and Regulations. The following competent 

appointments, where applicable, in terms of the Construction Regulations are required to ensure 

compliance to the Act, Regulations and Safety Standards. 
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Required appointments as per the Construction Regulations:- 

Item Regulation Appointment Responsible Person 

1. 4(1)(c) Principal contractor for each phase or project Client 

2. 5.(3)(b) Contractor Principal Contractor 

3. 5(11) Contractor Contractor 

4. 6(1) Construction supervisor Contractor 

5. 6(2) Construction supervisor sub-ordinates Contractor 

6. 6(6) Construction Safety Officer Contractor 

7. 7(1) Person to carry out risk assessment Contractor 

8. 7(4) Trainer/Instructor Contractor 

9. 8(1)(a) Fall protection planner Contractor 

10. 10 (a) Formwork & support work supervisor Contractor 

11. 10(e) + (f) Formwork & support work examiner Contractor 

12. 11(1) Excavation supervisor Contractor 

13. 11(3)(b)(ii)(b) Professional engineer or technologist Contractor 

14. 11(3)(k) Explosives expert Contractor 

15. 12(1) Supervisor demolition work Contractor 

16. 12(2) + (3) Demolition expert Contractor 

17. 12(11) Explosives expert Contractor 

18. 14(2) Scaffold supervisor Contractor 

19. 15(1) Suspended platform supervisor Contractor 

20. 15(2)(c) Compliance plan developer Contractor 

21. 15(8)(c) Suspended platform expert Contractor 

22. 15(13) Outrigger expert Contractor 

23. 17(8)(a) Material hoist inspector Contractor 
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Item Regulation Appointment Responsible Person 

24. 18(1) Batch plant supervisor Contractor 

25. 18(7) Batch plant operator Contractor 

26. 19(2)(b) Power tool expert Contractor 

27. 19.2 (g) (i) Power tool controller Contractor 

28. 20(f) Tower crane operator Contractor 

29. 21(1)(d)(i) Construction vehicle and mobile plant operator Contractor 

30. 21(1)(j) Construction vehicle and mobile plant inspector Contractor 

31. 22(d) Temporary electrical installations inspector Contractor 

32. 22 (e) Temporary electrical installations controller Contractor 

33. 26 (a) Stacking and storage supervisor Contractor 

34. 27 (h) Fire equipment inspector Contractor 

 

This list may be used as a reference or tool to determine which components of the Act and 

Regulations would be applicable to a particular site, as was intended under paragraph 3 & 4 of 

the Chapter “Preamble” (page 4) above.  This list must not be assumed to be exclusive or 

comprehensive
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5.2 Communication & Liaison 

5.2.1       OH&S Liaison between the Employer, the Principal Contractor, the other Contractors, 

the Designer and other concerned parties shall be through the Project Committee as per the 

procedures determined by the Project Committee. 

5.2.2       In addition to the above, communication may be directly to the Client or his appointed 

Agent, verbally or in writing, as and when the need arises. 

5.2.3       Consultation with the workforce on OH&S matters will be through their Supervisors and 

H&S Representatives (‘SHE – Reps’) 

5.2.4       The Principal Contractor will be responsible for the dissemination of all relevant OH&S 

information to the other Contractors e.g. design changes agreed with the Client and/or its Agent 

on its behalf and the Designer, instructions by the Client and/or his/her agent, exchange of 

information between Contractors, the reporting of hazardous/dangerous conditions/situations etc. 

6. RESPONSIBILITIES 

6.1 Client 

6.1.1   The Client or his appointed Agent on his behalf will appoint each Principal Contractor for 

this project or phase/section of the project in writing for assuming the role of Principal Contractor 

as intended by the Construction Regulations and determined by the Bills of Quantities. 

6.1.2 The Client or his appointed Agent on his behalf shall discuss and negotiate with the 

Principal Contractor the contents of the health and safety plan of the both Principal Contractor 

and Contractor for approval. 

6.1.3 The Client or his appointed Agent on his behalf, will take reasonable steps to ensure that 

the health and safety plan of both the Principal Contractor and Contractor is implemented and 

maintained. The steps taken will include periodic audits at intervals of at least once every month. 

6.1.4   The Client or his appointed Agent on his behalf, will prevent the Principal Contractor 

and/or the Contractor from commencing or continuing with construction work should the Principal 

Contractor and/or the Contractor at any stage in the execution of the works be found to: 

have failed to have complied with any of the administrative measures required by the 

Construction Regulations in preparation for the construction project or any physical preparations 

necessary in terms of the Act; 

 have failed to implement or maintain their health and safety plan; 

have executed construction work which is not in accordance with their health and safety plan; or 

act in any way which may pose a threat to the health and safety of any person(s) present on the 

site of the works or in its vicinity, irrespective of him/them being employed or legitimately on the 

site of the works or in its vicinity 
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6.2 Principal Contractor 

6.2.1       The Principal Contractor shall accept the appointment under the terms and Conditions 

of Contract. The Principal Contractor shall sign and agree to those terms and conditions and 

shall, before commencing work, notify the Department of Labour of the intended construction 

work in terms of Regulation 3 of the Construction Regulations. Annexure B of this Specification 

contains a “Notification of Construction Work” form. The Principal Contractor shall submit the 

notification in writing prior to commencement of work and inform the Client or his Agent 

accordingly. 

6.2.2       The Principal Contractor shall ensure that he is fully conversant with the requirements 

of this Specification and all relevant health and safety legislation. This Specification is not 

intended to supersede the Act nor the Construction Regulations or any part of either. Those 

sections of the Act and the Construction Regulations which apply to the scope of work to be 

performed by the Principal Contractor in terms of this contract (entirely or in part) will continue to 

be legally required of the Principal Contractor to comply with. The Principal Contractor will in no 

manner or means be absolved from the responsibility to comply with all applicable sections of 

the Act, the Construction Regulations or any Regulations proclaimed under the Act or which may 

perceivable be applicable to this contract. 

6.2.3       The Principal Contractor shall provide and demonstrate to the Client a suitable and 

sufficiently documented health and safety plan based on this Specification, the Act and the 

Construction Regulations, which shall be applied from the date of commencement of and for the 

duration of execution of the works. This plan shall, as appendices, include the health and safety 

plans of all Sub- contractors for which he has to take responsibility in terms of this contract. 

6.2.4       The Principal Contractor shall provide proof of his registration and good standing with 

the Compensation Fund or with a licensed compensation insurer prior to commencement with 

the works. 

6.2.5       The Potential Principal Contractor shall, in submitting his tender, demonstrate that he 

has made provision for the cost of compliance with the specified health and safety requirements, 

the Act and Construction Regulations. (Note:  This shall have to be contained in the conditions of 

tender upon which a tenderer’s offer is based.) 

6.2.6       The Principal Contractor shall consistently demonstrate his competence and the 

adequacy of his resources to perform the duties imposed on the Principal Contractor in terms of 

this Specification, the Act and the Construction Regulations. 

6.2.7       The Principal Contractor shall ensure that a copy of his health and safety plan is 

available on site and is presented upon request to the Client, an Inspector, Employee or Sub-

contractor. 

6.2.8       The Principal Contractor shall ensure that a health and safety file, which shall include 

all documentation required in terms of the provisions of this Specification, the Act and the 

Construction Regulations, is opened and kept on site and made available to the Client or 



VDM/TECH/01/10/2025/04 MALAMULELE SOUTH VILLAGES WATER SUPPLY SCHEME - PHASE 2 

 

248 

 
Contractor                       Witness 1                      Witness 2                         Employer                      Witness 1                   Witness 2 

 

      

Inspector upon request. Upon completion of the works, the Principal Contractor shall hand over a 

consolidated health and safety file to the Client. 

6.2.9       The Principal Contractor shall, throughout execution of the contract, ensure that all 

conditions imposed on his Sub-contractors in terms of the Act and the Construction Regulations 

are complied with as if they were the Principal Contractor.6.2.10     The Principal Contractor shall 

from time to time evaluate the relevance of the Health and Safety Plan and revise the same as 

required, following which revised plan shall be submitted to the Client and/or his/her Agent for 

approval. 

7. SCOPE OF WORK 
These specifications are applicable to the specific scope of work pertaining to the project as 

detailed in the tender documents. Refer to 

Project Specification. 

8. HEALTH AND SAFETY FILE 
The Principal Contractor must, in terms of Construction Regulation 5(7), keep a Health & Safety 

File on site at all times that must include all documentation required in terms of the Act and 

Regulations and must also include a list of all Contractors on site that are accountable to the 

Principal Contractor and the agreements between the parties and details of work being done. 

The Health and Safety File will remain the property of the Client and/or its Agent on its behalf 

throughout the period of the project and shall be consolidated and handed over to the Client 

and/or its Agent on its behalf at the time of completion of the project. 

The safety file shall contain the following documentation: 

• safety records 

• notification documents 

• appointment letters 

• records of incidents 

• records of safety meetings 

• records of PPE provision 

• and any other documented related to safety issues on site. 

9. MONITORING AND REVIEWING OH&S PERFORMANCE 
The Principal Contractor is required to maintain an acceptable incident rate and report on this to 

the Client and/or its Agent on its behalf on a monthly basis. The frequency rates must reflect 

permanent disability, lost workdays, restricted workdays, medical treatment and first aid 

treatment. 

10. HAZARDS AND DEVELOPMENT OF RISK 
ASSESSMENTS 

The Principal Contractor is required to develop Risk Assessments, Standard Working 

Procedures (SWP) and Method Statements for each activity executed in the contract or project. 
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This identification of hazards is over and above the hazards identification programme and those 

hazards identified during the drafting of the Health and Safety Plan. Hazard identification should 

be conducted continuously over and above the baseline risk assessment. 

11. ARRANGEMENTS FOR MONITORING AND REVIEW 

11.1 Monthly Audit by Client 

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with 

the Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the 

principal Contractor has implemented, is adhering to and is maintaining the agreed and 

approved OH&S Plan. 

11.2 Other audits and inspections by client and/or 
its agent on its behalf. 

The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc audits 

and inspections as it and/or its Agent on its behalf deem necessary. 

A representative of the Principal Contractor and the relevant Health and Safety 

Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on its behalf on all 

Audits and Inspections and may conduct their own audit/inspection at the same time. Each party 

will, however, take responsibility for the results of his/her own audit/inspection results. The Client 

and/or its Agent on its behalf may require to be handed a copy of the minutes of the previous 

Health and Safety Committee meeting reflecting possible recommendations made by that 

committee to the Employer for reference purposes and any other related issues. 

11.3 Reports 

11.3.1     The Principal Contractor shall report all incidents where an employee is injured on duty 

to the extent that he/she dies, becomes unconscious, loses a limb or part of a limb, is injured or 

becomes ill to such a degree that he/she is likely either to die or to suffer a permanent physical 

defect or likely to be unable for a period of at least 14 days either to work or continue with the 

activity for which he/she was usually employed or where a major incident occurred, the health or 

safety of any person was endangered, where a dangerous substance was spilled, the 

uncontrolled release of any substance under pressure took place, machinery or any part of 

machinery fractured or failed resulting in flying, falling or uncontrolled moving objects, machinery 

ran out of control, to the Provincial Director of the Department of Labour within seven days and 

at the same time to the Client and/or its Agent on its behalf. 

11.3.2     The Principal Contractor is required to provide the Client and/or its Agent on its behalf 

with copies of all statutory reports required in terms of the Act and the Regulations. 

11.3.3     The Principal Contractor is required to provide the Client and/or its Agent on its behalf 

with a monthly “SHE Risk Management 

Report”. 
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11.3.4     The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its 

behalf with copies of all internal and external accident/incident investigation reports. As soon as 

the occurrence of any accident/incident of whatever nature comes to the notice of the Principal 

Contractor, it shall be reported immediately to any of the following: 

 

 

 

11.4 Review 

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard 

Work Processes at each Production Planning and Progress Report meeting as the construction 

work develops and progresses and each time changes are made to the designs, plans and 

construction methods and processes. The Principal Contractor must provide the Client and/or its 

Agent on its behalf, other Contractors and all other concerned parties with copies of any 

changes, alterations or amendments. 

11.5 Site Rules and other Restrictions 

11.5.1     Site OH&S Rules 

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to 

regulate the Health and Safety Plan and associated aspects of the construction. When required 

for a site by law, visitors and non-employees upon entering the site shall be issued with the 

proper Personal Protective Equipment (PPE) as and when necessary. 

11.5.2     Security Arrangements 

The Principal Contractor must establish site access rules and implement and maintain these 

throughout the construction period. Access control must include the rule that non-employees 

shall at all times be provided with fulltime supervision while on site. The Principal Contractor 

must develop a set of Security rules and procedures and maintain these throughout the 

construction period. 

If not already tasked to the H&S Officer appointed in terms of Construction Regulation 6(6), the 

Principal Contractor must appoint a competent Emergency Controller who must develop 

contingency plans for any emergency that may arise on site as indicated by the risk 

assessments. These must include a monthly practice/testing programme for the plans e.g. 

January: trench collapse, February: flooding etc. and practiced/tested with all persons on site at 

the time, participating. 

11.6 Training 

The Principal Contractor shall ensure that all employees under his or her control are informed, 

instructed and trained by a competent person regarding any hazard and the related work 
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procedures before any work commences, and thereafter at such times as may be determined in 

the risk assessment. 

The Principal Contractor shall ensure that all labourers are informed regarding any hazard as 

stipulated in the risk assessment before any work commences, and thereafter at such times as 

may be determined in the risk assessment. 

The Principal Contractor shall ensure that as far as is reasonably practicable, ergonomic are 

analysed, evaluated and addressed in the risk assessment. 

No Principal Contractor shall allow or permit any employee to enter any site, unless such person 

has undergone health and safety induction training pertaining to the hazards prevalent on the 

site at the time of entry. 

The Principal Contractor shall ensure that all visitors to a construction site undergoes health and 

safety instruction pertaining to the hazards prevalent on the site and shall be provided with the 

necessary personal and protective equipment: Provided that where visits are made only to the 

site office which is not in direct contact with the construction work activities, those health and 

safety instructions and the provision of personal protective equipment may not apply. 

The contents and syllabi of all training required by the Act and Regulations including any other 

related or relevant training as required must be included in the Principal Contractor’s Health and 

Safety Plan and Health and Safety File. 

11.6.1     General Induction Training 

The Principal Contractor must ensure that the employees on site are conversant with the general 

health and safety requirements on site. All employees of the Principal and other Contractors 

must be in possession of proof of General Induction training 

11.6.2     Site Specific Induction Training 

All employees of the Principal and other Contractors must be in possession of Site Specific 

Occupational Health and Safety Induction or other qualifying training . 

11.6.3     Other Training 

All operators, drivers and users of construction vehicles, mobile plant and other equipment must 

be in possession of valid proof of training. All employees in jobs requiring training in terms of the 

Act and Regulations must be in possession of valid proof of training as follows: 

• General Induction (Section 8 of the Act) 

• Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 

• Site/Engineer  

• Construction Supervisor 

• OH&S Representatives (Section 18 (3) of the Act) 

• Training of the Appointees indicated in 12.6.1 & 12.6.2 above 

• Operation of Cranes (Driven Machinery Regulations 18 (11) 
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• Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21) 

• Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction 
Regulation 27) 

• As a minimum basic First Aid to be upgraded when necessary (General Safety Regulations 
3) 

• Storekeeping Methods & Safe Stacking (Construction Regulation 26) 

• Emergency, Security and Fire Co-ordinator 

11.7        Accident and Incident Investigation 

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents 

where employees and non-employees were injured to the extent that he/she/they had to receive 

first aid or be referred for medical treatment by a doctor, hospital or clinic. (General 

Administrative Regulation 9). 

The Principal Contractor is responsible for the investigation of all non-injury incidents as 

described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such 

investigations including the steps taken to prevent similar incidents in future. Notwithstanding the 

requirements of Section 24 of the Act, ALL incidents shall be investigated and reported on in 

writing, irrespective of whether such incident gave rise to injury or damage. 

11.8        H&S Representatives and H&S Committees 

11.8.1     Designation of H&S Representatives 

Where the Principal Contractor employs more that 20 persons (including the employees of other   

Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 

employees or part thereof. (Section 17 of the Act and General Administrative Regulation 6. 

& 7.). H&S Representatives have to be designated in writing and the designation shall be in 

accordance with the Collective Agreement as concluded between the parties as is required in 

terms of General Administration Regulation 6. 

11.8.2     Duties and Functions of the H&S Representatives 

The Principal Contractor must ensure that the designated H&S Representatives conduct at least  

a weekly inspection of their respective areas of responsibility using a checklist  and report 

thereon to the Principal Contractor, after which these reports shall be consolidated for 

submission to the Health and Safety Committee. H&S Representatives must be included in and 

be part of accident/incident investigations. H&S Representatives shall be members of at least 

one H&S Committee and must attend all meetings of that H&S committee. 

11.8.3     Establishment of H&S Committee(s) 

The Principal Contractor must establish H&S Committees consisting of designated H&S 

Representatives together with a number of Employers Representatives appointed as per Section 

19(3) that are not allowed to exceed the number of H&S Representatives on the committee. The 

persons nominated by the employer on a H&S Committee must be designated in writing for such 
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period as may be determined by him. The H&S Committee shall co-opt advisory (temporary) 

members and determine the procedures of the meetings including the chairmanship.
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12. HOUSEKEEPING 
Good housekeeping will be maintained at all times as per Construction Regulation No. 25. Poor 

housekeeping contributes to three major problems, namely, costly or increased accidents, fire or 

fire hazards and reduction in production. Good housekeeping will enhance production time. 

Particular emphasis is to be placed on the following crucial elements of a construction site: 

• Phase priorities and production/plant layout 

• Enclosures 

• Pits, openings and shoring 

• Storage facilities 

• Effective, sufficient and maintained lighting and illumination 

• Principal sources of injuries, e.g., stairways, runways, ramps, loose building material 

• Oil, grease, water, waste, rubble, glass, storm water 

• Color coding 

• Demarcations 

• Pollution 

• Waste disposal 

• Ablution and hygiene facilities 

• First aid disposals 

• Hazardous chemical substances 
 

This list must not be taken to be an exclusive or exhaustive 

In promotion of environmental control all waste, rubble, scrap etc., will be disposed of at a 

registered dumping site and records will be maintained. Where it is found to be impractical to use 

a registered dump site or it is not available, the Principal Contractor will ensure that the matter is 

brought to record with the client or his representative, after which suitable, acceptable 

alternatives will be sought and applied. Dross capable of fermentation, putrefaction or 

constituting a nuisance shall be treated or disposed of by methods approved by an inspector. 

13. OPERATIONAL CONTROL 
The Principal Contractor shall take reasonable steps to ensure that necessary control measures 

are taken to promote a safe working environment during all operational works. Routine safety 

inspections shall be carried out to ensure plant, machinery and tools are safe enough for 

employees to work with. Operational control measures shall be taken for the following activities 

and plant or machinery where applicable: 

• Fall protection; 

• Excavation work; 

• Scaffolding; 

• Mobile plants; 

• Electrical installation and machinery; and 

• Other associated activities
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14. SUB-CONTRACTORS 
The Principal Contractor shall ensure that agreements are entered into by all sub-contractors 

on site and ensure that all sub-contractors are in compliance with the health and safety 

standards on site. Particulars of sub-contractors involved in specialized work such as 

blasting, concrete works and electrical installations must be submitted to the designers for 

approval and their safety plans submitted to the Client for approval.
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C4: SITE INFORMATION 
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VHEMBE DISTRICT MUNICIPALITY 
 

 
SITE INFORMATION 

 
 
1. GENERAL 
 
 1.1  Documentation 
 

The documentation included in this section describes the site as at the time of 
tender to enable the Tenderer to price his tender, furthermore, to decide upon 
his method of working and programming and to evaluate his risks. 

 
 1.2  Information 
 

Only actual information about physical conditions of the site and its 
surroundings (if any available) is included in this Site Information and 
interpretation thereof is a matter for the Tenderer. 

 
 
2. SITE INFORMATION 
 
 2.1 Records and Test Results 
 
 2.1.1 Subsoil records 
 
  Available on request. 
 
 2.1.2 Borehole records 
 
  Available on request. 
 
 2.2 Reports on Physical Conditions 
 
 2.2.1 Mapping 
 
  N/A 
 
 2.2.2 Hydrographic data 
 
  N/A 
 
 2.2.3 Hydrological information 
 
  Available on request. 
 
 2.3 Publicly available Information 
 
 2.3.1 Published papers and interpretation of geotechnical information 
 
  N/A 
 
 2.4 Information about services below the surface of the site 
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 2.4.1 Water 
 

Existing underground services are not known at this stage. 
Should the Contractor damage an existing service he shall immediately contact 
the Engineer who will investigate the matter and determine liability for the 
damage. 

 
 

 2.4.2 Sewage 
 
  Not available on site. 
 
 2.4.3 Electricity 
 

All cables and pipes shall be considered “live” unless confirmed otherwise by 
the relevant authority. 

 
 2.4.4 Gas 
 
  Not available on site. 
 
 2.4.5 Communications 
 
  Not available on site. 
 
 2.5 Information about adjacent main infrastructure 
 
 2.5.1 Buildings 
 
  Unavailable. 
 
 2.5.2 Structures 
 

  Major structures will be constructed in the project. 
 

 2.5.3 Internal Roads 
 
  Unavailable. 
 
 2.5.4 Restrictions for Heavy Loads 
 
  Unavailable. 
 
 2.6 Atmospheric criteria 
 
  Unavailable. 
 
 
 2.7 Environmental criteria 
 

 A copy of the Environmental Management Plan is available on request. 
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C5. CONTRACT DRAWINGS 

 

The drawings that form part of the tender documents shall be used only for tender purposes.  

Only “approved for construction” drawings, to be issued by the Engineer / Engineer, may be 

used for the execution of the work under the contract.  It must be noted that certain 

specifications, which appear on the drawings, are not necessarily repeated in the Project 

Specifications.  Where applicable certain items in the Bill of Quantities refer to the drawings. 

 

Table 1: Tender Drawing Register 

Drawing Number Status Revision Drawing Title 

175-PH2-WAT-100 T A TYPICAL WATER DETAILS 

175-PH2-WAT-101 T A TYPICAL WATER DETAILS 

175-PH2-WAT-102 T A TYPICAL WATER DETAILS 

175-PH2-WAT-200 T A JIMMY JONES RETICULATION LAYOUT 

175-PH2-WAT-300 T A LONGSECTION SHEET 1 OF 7 

175-PH2-WAT-301 T A LONGSECTION SHEET 2 OF 7 

175-PH2-WAT-302 T A LONGSECTION SHEET 3 OF 7 

175-PH2-WAT-303 T A LONGSECTION SHEET 4 OF 7 

175-PH2-WAT-304 T A LONGSECTION SHEET 5 OF 7 

175-PH2-WAT-30 T A LONGSECTION SHEET 6 OF 7 

175-PH2-WAT-306 T A LONGSECTION SHEET 7 OF 7 

175-PH2-TWR-300 T A 1.5 ML WATER TOWER - ISOMETRIC & ELEVATION VIEW 

175-PH2-TWR-301 T A OVERALL SECTIONS 

175-PH2-TWR-302 T A PLAN LAYOUT & SECTIONS 

175-PH2-TWR-303 T A STAIRCASE & CAT LADDER DETAILS 
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BID DOCUMENT FOR: 
 

APPOINTMENT OF CONTRACTOR FOR MALAMULELE 
SOUTH VILLAGES WATER SUPPLY SCHEME-PHASE 2 

JIMMY JONES, MPHAMBO EXTENSIONS, XIGAMANI AND 
MUSWANI VILLAGES DISTRIBUTION MAINS 

 

BID NUMBER: VDM/TECH/01/10/2025/04 
 

CIDB Grade: 8CE or Higher 

 

ANNEXURE 
 

Vhembe District Municipality 

Supply Chain Management:  
Contact: Ms. Sigida N 
Tel: (015) 960 2000 
Fax: (015) 962 5277 

Vhembe District Municipality 
Project Management Unit: 
Contact: Mr E.F. Chauke 
Tel: (015) 960 2000 
Fax: (015) 962  5277 

Compiled by: 
Conceptual Engineers (Pty) Ltd:  
Contact: Mr. H Phiri,                               
 Tel: (015) 516 1759 
Cell:                                   
 E-mail address: phirih@concepteng.co.za 

Name of Bidder. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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ANNEXURE 1:  BASELINE RISK ASSESSMENT 

 

 


